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NOTE: This specification covers the requirenents
for tenporary construction facilities, safety
systens, construction traffic provisions,
construction signage and controls over contractor
operations required for use in all projects.

Edit this guide specification for project specific
requi renents by addi ng, deleting, or revising text.
For bracketed itens, choose applicable itens(s) or
i nsert appropriate information.

Renmove information and requirements not required in
respective project, whether or not brackets are
present.

Comrent s and suggestions on this guide specification
are wel come and should be directed to the technical
proponent of the specification. A listing of
techni cal proponents, including their organization
designation and tel ephone nunber, is on the Internet.

Recommended changes to a UFGS should be subnitted as
a Oiteria Change Request (CCR)

EE R R R I R S I R R I I O R R R R O S R R R R R R I I O R R I

PART 1 GENERAL

R R R I R I I R R I R R R R R I R I R R I R R R R R I R O O O

NOTE: TO DOWNLOAD UFGS GRAPHI CS go to:

http://ww. wbdg. or g/ ccb/ NAVGRAPH gr apht oc. pdf .

On the drawi ngs, show

1. Location of tenporary buildings and storage
areas, if specified;

2. Location of tenporary utility connections, if
speci fi ed.

R R R I R I R R I R R I R R R I R I R R I S R R R I R R I R O O O
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1.1 SUMVARY

Requirenents of this Section apply to, and are a conponent of, each section
of the specifications.

1.2 REFERENCES

Rk bk b R IR R R O kO b S O R Rk Rk R ok O S O R R R Ik kS I O I b Rk R

NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organization, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a RID outside of the Section's
Reference Article to autonmatically place the
reference in the Reference Article. Al so use the
Ref erence Wzard's Check Reference feature to update
the i ssue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci ficati on when you choose to reconcile
references in the publish print process.

IR R R R R R RS EEEEEREEEEEEEEEREEEREREEEREEEREEEREEREEEEREEEEEEEEEEREEEREEEEEEREEEEEEESES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

AMERI CAN WATER WORKS ASSOCI ATI ON ( AWAA)

AWM C511 (2007) Standard for Reduced-Pressure
Princi pl e Backfl ow Preventi on Assenbly

FOUNDATI ON FOR CROSS- CONNECTI ON CONTROL AND HYDRAULI C RESEARCH

( FCCCHR)
FCCCHR Li st (continuously updated) List of Approved
Backf |l ow Prevention Assenblies
FCCCHR Manual (1988e9) Manual of Cross-Connection Contro

NATI ONAL FI RE PROTECTI ON ASSOCI ATl ON ( NFPA)
NFPA 241 (2009) Standard for Safeguarding
Construction,Alteration, and Denolition
Oper ati ons
NFPA 70 (2008; AMD 1 2008) National Electrical Code
U S. FEDERAL AVI ATI ON ADM NI STRATI ON ( FAA)

FAA AC 70/ 7460-1 (2007; Rev K) Qbstruction Marking and
Li ghti ng
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U.S. FEDERAL HI GHWAY ADM NI STRATI ON ( FHWA)

MJTCD (2000) Manual of Uniform Traffic Control
Devi ces

1.3 SUBM TTALS

Rk Rk kR IR R R I kO ke S O R AR Rk R R R Rk O ok O I R R I O I b R R o

NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the subnmttals
required for the project. Submittals should be kept
to the minimumrequired for adequate quality control.

A“G following a subnmittal itemindicates that the
submittal requires Governnent approval. Sone
submittals are already marked with a “G'. Only
delete an existing “G" if the subnittal itemis not
conpl ex and can be reviewed through the Contractor’s
Quality Control system Only add a “G if the
submittal is sufficiently inportant or conplex in
context of the project.

For submittals requiring Governnent approval on Arny
projects, a code of up to three characters within
the submittal tags nay be used following the "G
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenment System (RMB) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO for Area Ofice; "RO for
Resident Ofice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

IR R R R R R RS EEEEEREEEEEEREEEREEEREREEEREEEREEEREEEREEEEREEEEEEEEEEEEEREEEEEEREEEEEERS

CGovernment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for [Contractor Quality Control
approval .][information only. Wen used, a designation following the "G
designation identifies the office that will review the submttal for the
Government.] Submitted the followi ng in accordance with Section 01 33 00
SUBM TTAL PROCEDURES:

SD-01 Preconstruction Subnmttals

kkhkkhkkhkkhhkkhhkkhhkhhkhhkhhkhkhhkhhkhhkhhkhhkhhkhkdhhkhhkrhkrhkhhkhdhkhdhhkhhk hk hkhhkhhkhkk kk hkihkihkhk khkkikkikki*x*%

NOTE: The follow ng submttal must be included for
SQUTHDI V projects at the Charleston Air Force Base
and for other SOUTHDIV projects, as deternined by
the Contracting O ficer, based on project size,
scope, conplexity, and visibility.

kkhkkhkkhkkhhkkhhkkhhkhhkhhkhhkhkhhkhhkhhkhhkhhkhhkhkkhhkhhkhhkhhkhhkhkkhkhhhkk hk hk hkhhkhkhkhkk hkk kkihkihkhkk khkkhkkikki*x*%

[ Construction site plan[; C[; G [
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Traffic control plan[; CI[; G [___ 111

SD- 03 Product Data

R R R I R I R R I R R I R R R I R I R R I S R R R I R R I R O O O

NOTE: Include the following for all projects
connecting to a potable water supply.

kkhkkhkkhkkhhkkhhkkhhkhhkhhkhhkhkhhkhhkhhkhhkhhkhhkhkdhhkhhkhhkrhkhhkhdhkhkhhkk hk hk hkhhkhhkhkk hkk hkihkikkhk khkkikkikki*x*%

Backfl ow preventers[: CG[: G [_____ 1]
SD- 06 Test Reports

Backfl ow Preventer Tests[; C[; G [___ | 11
SD-07 Certificates

Backfl ow Tester Certification[; C[; G [

Rk Ik Sk kR IR R R Ik O R R Rk Rk S R R R O O kS I O I S

NOTE: Include the following for all projects
connecting to a potable water supply.

EE R R R S I R R I R I R S R R R R R S R R I R R R R R R R R O

[ Backfl ow Preventers Certificate of Full Approval]

[1.4 CONSTRUCTI ON SI TE PLAN

Prior to the start of work, submit a site plan showing the |ocations and

di mensi ons of tenporary facilities (including |ayouts and details,

equi prrent and nmaterial storage area (onsite and offsite), and access and

haul routes, avenues of ingress/egress to the fenced area and details of

the fence installation. Ildentify any areas which nay have to be gravel ed
to prevent the tracking of mud. Indicate if the use of a supplenental or
other staging area is desired. Show | ocati ons of safety and construction

fences, site trailers, construction entrances, trash dunpsters, tenporary
sanitary facilities, and worker parking areas.

]1.5 BACKFLOW PREVENTERS CERTI FI CATE

Certificate of Full Approval from FCCCHR List, University of Southern
California, attesting that the design, size and nmake of each backfl ow
preventer has satisfactorily passed the conpl ete sequence of perfornmance
testing and evaluation for the respective |evel of approval. Certificate
of Provisional Approval will not be acceptable.

[1.5.1 Backfl ow Tester Certificate

Prior to testing, subnit to the Contracting Oficer certification issued by
the State or local regulatory agency attesting that the backfl ow tester has
successfully completed a certification course sponsored by the regul atory
agency. Tester nust not be affiliated with any conpany participating in
any ot her phase of this Contract.

]1.5.2 Backfl ow Prevention Training Certificate
Submit a certificate recognized by the State or local authority that states

the Contractor has conpleted at |east 10 hours of training in backfl ow
preventer installations. The certificate nust be current.
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PART 2 PRODUCTS

2.

2.

2.

1 TEMPORARY S| GNAGE
1.1 Bul | eti n Board

| mredi at el y upon begi nni ng of work, provide a weatherproof gl ass-covered
bulletin board not |ess than 915 by 1220 nmmr 36 by 48 inches in size for

di spl ayi ng the Equal Enpl oynent Opportunity poster, a copy of the wage

deci sion contained in the contract, Wage Rate Infornation poster, and ot her
i nformati on approved by the Contracting Officer. Locate the bulletin board
at the project site in a conspicuous place easily accessible to all

enpl oyees, as approved by the Contracting Oficer.

1.2 Proj ect and Safety Signs

The requirenents for the signs, their content, and |ocation are [as shown
on the drawi ngs][ and ][as specified in Section 01 58 00 PRQIECT

| DENTI FI CATION.]. Erect signs within 15 days after receipt of the notice to
proceed. Correct the data required by the safety sign daily, with |ight
colored netallic or non-netallic numerals.

.2 TEMPCRARY TRAFFI C CONTROL

2.1 Haul Roads

At contractors expense construct access and haul roads necessary for proper
prosecution of the work under this contract. Construct with suitable
grades and wi dths; sharp curves, blind corners, and dangerous cross traffic
are be avoided. Provide necessary lighting, signs, barricades, and
distinctive markings for the safe novenment of traffic. The method of dust
control, although optional, must be adequate to ensure safe operation at

all tinmes. Location, grade, width, and alignnment of construction and
haul i ng roads are subject to approval by the Contracting Oficer. Lighting
nust be adequate to assure full and clear visibility for full width of hau
road and work areas during any night work operations.

.2.2 Barri cades

Erect and nmaintain tenporary barricades to limt public access to hazardous
areas. \Wienever safe public access to paved areas such as roads, parking
areas or sidewal ks is prevented by construction activities or as otherw se
necessary to ensure the safety of both pedestrian and vehicular traffic
barricades will be required. Securely place barricades clearly visible
with adequate illumnation to provide sufficient visual warning of the
hazard during both day and night.

2.3 Fenci ng

Rk Ik kR R IR R R Sk S ke S O R AR Rk R R Rk O o O O R R R IR R I S b I Rk o

NOTE: Fencing requirenents nust be eval uated based
on the exposure potential of the construction site
to the public. The public is considered as any
non- constructi on personnel. M ninum fencing nay
range fromnylon fabric (reinforced by a top
supporting cable to provide adequate strength to
provi de needed physical protection) to 2400 nm (8
foot) chain link fencing.
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Use the second (optional) paragraph for SOUTHDI V
projects at the Charleston Air Force Base and for

ot her SOUTHDI V projects, as determ ned by the
Contracting O ficer, based on project size, scope,
conplexity, and visibility. Consult the Contracting
O ficer for base tenporary fencing standards and for

base standard col or
EIR IR R R R R I S I I IR I I I I I R R S b I IR I R I I I I R I I I I I I R R I S I b R I b I b I b b I b I b b I I b I b I b I

a. Provide fencing along the construction site at all open excavations and
tunnels to control access by unauthorized people. Fencing nust be
installed to be able to restrain a force of at least 114.00 kg 250
pounds against it.

b. [Enclose the project work area and Contractor |ay-down area with a 2400
nr 8 ft high [shadow box type, wooden fence and gates][chain |ink fence
and gates with brown, UV light resistant, plastic fabric mesh netting
(simlar to tennis court or other screening)]. Renove the fence upon
conpl eti on and acceptance of the work. Intent is to block (screen)
public view of the construction.

c. In addition, prior to the start of work, enclose those ares at the
construction site which are not within the construction fence with a
tenmporary safety fence, including gates and warning signs, to protect
the public fromconstruction activities. The safety fence shall match
t he base standard col or (or bright orange where it protects excavated
areas), shall be made of [high density pol yethylene grid or approved
equal ][ plastic fence fromrecovered naterials containing 60-100 percent
recovered content |evel plastic], a mninmmof 1100 nm 42 inches high
supported and tightly secured to steel posts |located on nininmumr 3000 nmr
10 foot centers. Renove the fence fromthe work site upon conpl etion
of the contract.]

2.2. 4 Tenporary Wring

Provide tenporary wiring in accordance with NFPA 241 and NFPA 70, Article
305-6(b), Assured Equi pment G oundi ng Conductor Program Include frequent
i nspection of all equi pnrent and appar at us.

[2.2.5 Backfl ow Preventers

E Rk b Sk S S Sk S I kSRR I S S S S O R R Ik

NOTE: Include the following for all projects
connecting to a potable water supply.

For SOUTHWESTNAVFACENGCOM i nformati on on FCCCHR
Li st approved reduced pressure principle backflow
devi ces may be obtained fromthe Navy Public Wrks
Center, San Diego, Uilities Departnent, (619)
556- 7964.

R IR I S bk S b I S kR Sk S kS SRR S kS Rk S S Rk O b O

Reduced pressure principle type conformng to the applicable requirenents
AWM C511. Provide backfl ow preventers conplete with [65 kg][150 pound]

[ ] flanged [cast iron], [bronze][brass] nounted gate val ve [and
strainer], [304]] ] stainless steel or bronze, internal parts. [The
particul ar nake, nodel/design, and size of backflow preventers to be
installed nust be included in the |atest edition of the List of Approved
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Backfl ow Prevention Assenblies issued by the FCCCHR Li st and be acconpani ed
by a Certificate of Full Approval from FCCCHR List.] After installation
conduct Backfl ow Preventer Tests and provide test reports verifing that the
installation neets the FCCCHR Manual Standards.

] PART 3 EXECUTI ON

Rk Rk kR IR R R I kO ke S O R AR Rk R R R Rk O ok O I R R I O I b R R o

NOTE: Del ete inapplicabl e paragraphs, selecting
desired options for electricity, water, gas, heating
and ventilating, sanitary, and fire protection

facilities.
EIR R IR 0 0 S 0 S I 0 I b I b I b R S b S R R R R R IR I R S I S I b I b R 0 I I S I 0 b I R R I S R b b I b I b I O I b b

3.1 EMPLOYEE PARKI NG

Contractor enployees will park privately owned vehicles in an area
designated by the Contracting Oficer. This area will be within reasonable
wal ki ng di stance of the construction site. Contractor enployee parKking
must not interfere with existing and established parking requirenents of
the government installation.

3.2 AVAILABILITY AND USE OF UTILITY SERVI CES
3.2.1 Tenporary Utilities

Provide tenporary utilities required for construction. Materials may be
new or used, nust be adequate for the required usage, not create unsafe
conditions, and not violate applicabl e codes and standards.

3.2.2 Payment for Utility Services

Rk Ik Sk R R Rk O kI S S S R SRR S kR R RGO O S O kR R ok

NOTE: Use the follow ng subparts related to paynent
of utilities for Arny and Navy projects only. NASA
does not nornally charge for the use of utilities.

Thi s paragraph nmust be coordinated with the
Contracting Officer. Coordinate with FAR C ause
52. 236-14. Choose one of the follow ng options.

For LANTNAVFACENGCOM delete the article if utility
service is covered in a Section "Special Conditions
for Projects at (__ )"; used for sone stations on
a regi onal basis.

Governnment utilities listed in this paragraph may be
furnished, if available without interfering with
Governnent needs. These services are not nade free
of charge except: (1) on Air Force projects; (2) on
ot her projects when adm nistrative costs exceed the
val ue of the services; or (3) when otherw se

advant ageous to the Governnent. Indicate the point
at which the Governnent will deliver each utility
speci fied and shoul d show pertinent data such as
voltage, L/min (gal/min), and pipe sizes on the
general |ayout plan or other appropriate draw ng.
Information regarding the types of utilities

avail able, the rates, the points of connection' and
the quantities avail abl e should be obtained fromthe
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3.

CGover nnent .
EIR IR IR R R S I I I I IR I I I I R R R S I I R I R IR I I I R I S b I A I I I I R I S I b b b b I IR I I I b I b b b b b I I b I b b b b b

a. The CGovernnment will make all reasonably required utilities available to
the Contractor fromexisting outlets and supplies, as specified in the
contract. Unless otherw se provided in the contract, the anount of
each utility service consuned will be charged to or paid for by the
Contractor at prevailing rates charged to the Government or, where the
utility is produced by the CGovernnment, at reasonable rates determ ned
by the Contracting O ficer. Carefully conserve any utilities furnished
wi t hout char ge.

b. Reasonable amounts of the following utilities will be nmade available to
the Contractor [without charge.] [at the prevailing rates.] [at the
follow ng rates:]

[Electricity - [ $__ per 11

[ Potable Water - [: $ per 11
[Salt water - [: $ per 11

[ Conpressed Air - [: $ per 11
[Steam- [: $ per 11

[Natural Gas - [: $_ per 11
[Sanitary Sewer - [: $ per 11

c. The point at which the Governnment will deliver such utilities or
services and the quantity available is as indicated. Pay all costs
incurred in connecting, converting, and transferring the utilities to
the work. Make connections, including [providing backfl ow preventing
devi ces on connections to donestic water lines;] [providing neters;]
and providing transforners; and make di sconnections. [Under no
circunstances will taps to base fire hydrants be allowed for obtaining
donestic water. ]

2.3 Meters and Tenporary Connections

At the Contractors expense and in a manner satisfactory to the Contracting
O ficer, provide and maintain necessary tenporary connections, distribution
lines, and nmeter bases (CGovernment will provide neters) required to neasure
the ampbunt of each utility used for the purpose of determ ning charges.
Notify the Contracting Officer, in witing, 5 working days before fina

el ectrical connection is desired so that a utilities contract can be
established. The Governnent will provide a neter and nake the final hot
connection after inspection and approval of the Contractor's tenporary
wiring installation. The Contractor will not make the final electrica
connecti on.

.2.4  Advance Deposit

An advance deposit for utilities consisting of an estinmated nonth's usage
or a mninmmof $50.00 will be required. The last monthly bills for the
fiscal year will normally be offset by the deposit and adjustnents wll be
billed or returned as appropriate. Services to be rendered for the next
fiscal year, beginning 1 Cctober, will require a new deposit. Notification
of the due date for this deposit will be mailed to the Contractor prior to
the end of the current fiscal year.

.2.5 Fi nal Meter Reading

Bef ore conpl etion of the work and final acceptance of the work by the
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Covernment, notify the Contracting Officer, in witing, 5 working days
before term nation is desired. The Government will take a final neter
readi ng, disconnect service, and renove the neters. Then renove all the
tenmporary distribution lines, neter bases, and associ ated paraphernali a.
Pay all outstanding utility bills before final acceptance of the work by
t he Government.

.2.6 Uilities at Special Locations

IR R R R E R RS EEEEEREEEEEEEEEREEREREEEREEEEREEEREEEEEEEREEEEEEEEEEEEEREEEEEEREEEEEEE]

NOTE: For LANTNAVFACENGCOM proj ects choose one of
the following options. For the first option, in the
first set of brackets, insert the name of the
activity to which application should be nmade.

I ncl ude the second bracketed expression for projects
| ocated at MCAS Cherry Point.

EE R R R S I R R I R I I R R I R R I R R R S I R I R I R I R R R R S R R R

a. [Reasonable anmounts of utilities will be nmade available to the
Contractor at the prevailing Government rates. These rates may be
obt ai ned upon application to the Commandi ng O ficer, | ], by way of
the Contracting Officer. The Contractor will be responsible for naking
connections, providing transforners and neters, and naki ng
di sconnections; and for providing backfl ow preventer devices on
connections to donestic water lines. [Neither potable water nor
sanitary facilities will be available at the nmain Contractor |aydown
area at Marine Corps Air Station (MCAS), Cherry Point, NC ]

EE R R R S I R I R I I R R I R R R R R R S I R R I R I R R R R R R R

NOTE: Use the follow ng option for projects |ocated
in Argentina and the Azores and for Air Force
projects in the Atlantic Division. Use this
paragraph for other activities only when approved by
the activity.

EE R R R S I R R R R I I R I R I R R R R R S R I R I R I R R R R R R R

b. [Reasonable amounts of utilities will be made avail abl e wi t hout
charge. The Contractor will be responsible for naking connections,
providing transforners and neters, and naking di sconnections; and for
provi di ng backfl ow preventer devices on connections to donestic water
lines. Under no circunstances will taps to base fire hydrants be
al | owed for obtaining donmestic water.]

Rk Rk Sk R R R R Sk S kR SRR I Sk Sk R R R O I kI R SRk S S o

NOTE: Use the follow ng option only for MCON funded
and non-appropriated funds projects at Marine Corps
Base, Canp Lejeune and Marine Corps Air Station
(Helicopter (H)), New River

EE IR R R R I I R I I R R I R R Ok S R kI R Rk I R R S

[ Reasonabl e anpbunts of utilities will be nade avail able to the
Contractor at the prevailing Governnent rates and nay be obtai ned upon
application to the Base Mai ntenance O ficer, Bldg. 1202, Marine Corps
Base, Canp Lejeune. A refundable security deposit to the Resident
Oficer in Charge of Construction shall be nade prior to application
for services. The Contractor shall be responsible for providing
transformers, neter bases, electrical service poles and drops for

el ectrical services, and backfl ow preventer devices on connections to
donestic water lines. Final taps and tie-ins to the Governnent utility
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grid will be nmade by Base Miintenance who will also provide and seal a
120 or 208 volt, three-wire kW meter. Tap-in cost, if any, shall be
the responsibility of the Contractor. Tanpering or nmovenent of a
seal ed neter without notification to base mai ntenance is grounds for

di sconti nuance of electrical service. The Contractor shall be
responsi ble for providing larger neters required if not available from
the Governnment. The Contractor shall be responsible for the cost of
utility services required until the date of Government acceptance.
Under no circunstances will taps to base fire hydrants be all owed for
obt ai ni ng donestic water.]

[3.2.6.1 Uilities at Guam by Contractor for Special Projects
Contact the Government of Guam for water and electricity.
]1[3.2.6.2 Uility Services at M dway

a. Potable water is rationed during dry periods and not available for
construction purposes during the nonths of June and July.

b. Electrical power available, primary voltage is 2400 volt 3 phase, 3
wire, 60 cycle AC. Secondary voltages may be 120/ 208 or 120/ 240 volts.

c. Provide new neters for potable water, brackish water and electricity.
The cost of utility services furnished may be reduced by the cost the
CGovernment woul d normally pay for conparable neters if, at the end of
the job, the neters are delivered to the Government in good condition

1[3.2.7 Uility Services for Diego Garcia Projects

a. Potable water will be nade available to Contractor's office and
housi ng. The prevailing rate for potable water is $2.07 per thousand
gal | ons.

b. No charge for brackish water

c. Electrical power available is primary, 2400 volt 3 phase, 3 wire, 60
cycle AC, secondary voltages may be 120/208 or 120/240 volts. The
prevailing rate for electricity is $0.0647 per kilowatt hour (KWH).

d. Sewage costs at $1.09 per 3800 L KGAL.

e. Provide new neters for potable water and electricity. The cost of
utility services furnished may be reduced by the cost the Governnent
woul d normal |y pay for conparable neters if, at the end of the job, the
neters are delivered to the Governnent in good condition

[3.2.7.1 Contractor-Owmed and Qperated Radi o Tel econmuni cati ons

Rk Rk kR R R Sk O kO S S S SRR o S R R S R Rk O kR R R

NOTE: Use for Diego Garcia projects

IR R R R R R RS EEEEEREEEEEEEEEREEEREREEEREEEEREEEREEEEEEEREEEEEEEEEEEEEREEEEEEREEEEEEES

| f approved, the Contractor nmay erect a transnitter/receiver and antenna.
Submit for approval, 30 cal endar days prior to the use of the equipnent,
the type of radi o equi prment power and band wi dth of the equi pnent.
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1[3.2.7.2 Of-1sland

Rk bk S Sk R R R Sk O kO o S R R R Rk Sk S S O R IR R S O I bk R R

NOTE: Use for Diego Garcia projects

EE R R S I R I R I I R R S R I R R O S I R I R I R I R R S R R R R R

The Government will provide military nessage comuni cation from D ego
Garcia at no cost. The Contractor is responsible for the cost of
retransmtting nessages through comrercial sources. Process nessages
through the Contracting O ficer. Mssages will be screened and linmted use
of comunication facilities will be permitted. Private nessages will be
permitted only for energencies. The Navy voice comunication system wil |l
not be avail able for use by the Contractor. A local vendor provides
comerci al voice and tel etype services for [$3.32]] ] per mnute.

113.2.8 Uility Services for Wake Isl and

[a. Potable water nmay not be available for construction during dry
periods. Desalinized water available during dry periods at $1300. 00
per day for 114-150 kL 30, 000-40, 000 gal | ons per day.

b. Available primary voltage is 4160 volts, 3 phase, 3 wire, 60 cycle.
Secondary is 120/208 volts, 3 phase, 60 cycle.]

[3.2.9 Tel ephones at M dway, Wake, and Diego CGarcia

On-1sland service may be obtained if lines are avail able. Mke
arrangenents through the Contracting Officer. The prevailing rate for
cable or wireless is $100.00 per phone. There is no charge for on-island
tel ephone service. [Current rates are [$ ] per nmonth for each private
] for each instrunent
_____ ] per nonth for each
extension. Pay for the cost of the wiring on runs in excess of two

spans]. Long distance services are usually available at conmercial rates.
The Navy Radi o Conmuni cation System or Defense Switch Network will not be
available for use. [Limted teletypewiter circuit service is avail able.]

13.2.10 Electricity

IR R R R EE RS EEEEEREEEEEEEEEREEEREEEREEEEEEEREEEEEEEREEEEEEEEEEEEEEREEEEEEEREEEEE SRS

NOTE: Use the follow ng subparts for NASA projects
only.

EE IR IR R I I R R I I O R R R I R R Sk S R Sk I R I Rk I R R S

Provi de connections, sized to provide service required for power and
lighting. Locate feeder and branch wiring with area distribution boxes so
that power is available throughout the project site by use of power cords.

[ 120/ 240][ and ][480] electrical volt feeder service is available. Provide
[ighting as required for safe and secure operations. Electricity used wll
[not ]be furnished by the Government. [ Maxi num power supplied by the
Covernment will be [_ 1.1

3.2.11 Wat er

Make connections to existing facilities to provide water for construction
purposes. Water used will[ not] be furnished by the Governnent.
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3.2.12 Sani tation

3.

3.

3.

a. Provide and maintain within the construction area nini mum
field-type sanitary facilities approved by the Contracting Oficer and
periodically enpty wastes into a nunicipal, district, or station
sanitary sewage system or renove waste to a comercial facility.
ot ai n approval fromthe systemowner prior to discharge into any
muni ci pal, district, or conmercial sanitary sewer system Any
penalties and / or fines associated with inproper discharge will be the
responsibility of the Contractor. Coordinate with the Contracting

O ficer and follow station regul ati ons and procedures when di schargi ng
into the station sanitary sewer system Maintain these conveni ences at
all times wthout nuisance. |nclude provisions for pest control and
elimnation of odors. Governnent toilet facilities will not be

avail able to Contractor's personnel.

b. Provide tenporary sewer and sanitation facilities that are

sel f-contained units with both urinals and stool capabilities.
Ventilate the units to control odors and funes and enpty and cl ean them
at | east once a week or nore often if required by the Contracting

O ficer. The doors shall be self-closing. The exterior of the unit
shall match the base standard color. Locate the facility behind the
construction fence or out of the public view

2.13 Tel ephone

Make arrangements and pay all costs for tel ephone facilities desired.

.2.14 obstruction Lighting of Cranes

Provide a mininmumof 2 aviation red or high intensity white obstruction
lights on tenporary structures (including cranes) over 30 neter 100 feet
above ground level. Light construction and installation must conply with
FAA AC 70/ 7460-1. Lights nust be operational during periods of reduced
visibility, darkness, and as directed by the Contracting O ficer.

.2.15 Fire Protection

Provide tenporary fire protection equi pnent for the protection of personne
and property during construction. Renpve debris and flammble materials
[daily][weekl y][monthly] to minimze potential hazards.

3 TRAFFI C PROVI SI ONS
3.1 Mai nt enance of Traffic

a. Conduct operations in a nanner that will not close any thoroughfare or
interfere in any way with traffic on railways or highways except with
witten pernission of the Contracting Oficer at |east 15 cal endar days
prior to the proposed nodification date, and provide a Traffic Contro
Pl an detailing the proposed controls to traffic novenent for approval.
The plan nust be in accordance with State and | ocal regul ations and the
MUTCD, Part VI. [Make all notifications and obtain any permits
required for nodification to traffic novenents outside Station's
jurisdiction.]. Contractor nay nove oversized and sl ow nmovi ng vehicl es
to the worksite provided requirenents of the highway authority have
been net.

b. Conduct work so as to mnimze obstruction of traffic, and nmaintain
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3.

traffic on at least half of the roadway width at all times. Obtain
approval fromthe Contracting Officer prior to starting any activity
that will obstruct traffic.

c. Provide, erect, and maintain, at contractors expense, lights, barriers,
signal s, passageways, detours, and other itens, that nay be required by
the Life Safety Signage, overhead protection authority having
jurisdiction.

3.2 Protection of Traffic

Mai ntain and protect traffic on all affected roads during the construction
period except as otherw se specifically directed by the Contracting
Oficer. Measures for the protection and diversion of traffic, including
the provision of watchmen and fl agnen, erection of barricades, placing of
lights around and in front of equipnment the work, and the erection and

mai nt enance of adequate warning, danger, and direction signs, will be as
required by the State and | ocal authorities having jurisdiction. Protect
the traveling public fromdamage to person and property. Mninize the
interference with public traffic on roads selected for hauling material to
and fromthe site. Investigate the adequacy of existing roads and their
allowable load limt. Contractor is responsible for the repair of any
danmage to roads caused by construction operations.

.3.3 Rush Hour Restrictions

Do not interfere with the peak traffic flows preceding and during norma
operations for [ ] without notification to and approval by the
Contracting O ficer.

.3.4 Dust Control

Dust control nethods and procedures nust be approved by the Contracting
Oficer. Treat dust abatenment on access roads with applications of cal cium
chloride, water sprinklers, or simlar nethods or treatnent.

[3.3.5 Conmer ci al Vehicles In/fQut of NAVSTA/ NAS Norfol k, VA

IR R R R R R R R R R R R R R R R R R E R R EE R E R R RS EREEEREREEEREEEREEEEEEEREREEEREEREEEEREEREEEERS

NOTE: Use the follow ng paragraphs only for
projects located at Naval Station (NAVSTA) or Nava
Air Station (NAS), Norfolk, VA

EE R R I I R I R R I I I kR R R I R I R I I R kI I

a. Definitions. Commercial vans and trucks are differentiated as foll ows:

(1) dosed truck. A truck enclosed on four sides, top, and bottomto
whi ch entry can be nade only through end or side doors and to
whi ch a seal can be appli ed.

(2) Open truck. A truck which is either fully open, such as fl atbed,
or contained by wooden slats or sideboards; or any truck to which
a seal cannot be appli ed.

(3) Conmmercial vehicles. A conmon contract or commercial truck
wi t hout a decal issued by Norfolk, VA

(4) Trailer. A non-self-propelled enclosed cargo container used for
the transportation of goods, e.g., a trailer pulled by a truck
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Instructions and directions. Ensure that comrercial trucks and
trailers follow the instructions belowto provide for effective contro
over their entry and exit fromthe base, novenent within the base, and
to reduce congestion both at the gates and within the base. In
general, comercial trucks and conmon carriers are required to enter
and exit through specified gates and process inmediately to a truck
control point for cargo mani fest check. The driver shall be issued a
Mat eri al Movenent Control and Gate Pass, routing instructions, and
directions to depart the base via a designated exit point where the
pass is to be turned in.

(1) Conmmon contract and commercial trucks going to the area of
Bui I ding LP-84 (MAC Terminal), NAS Norfolk shall enter and exit
Gate 22. Gate 22 hours of operations are 5:30 a.m through 6:30
p.m and 10:30 p.m through 3:00 a.m, 7 days a week. The gate is
cl osed on hol i days.

(2) Oher common contract and conmmercial trucks, except as noted
bel ow are allowed to enter the Naval Base through any Gate and
exit through Gate 2.

(3) Common contract and comercial trucks which enter the base may
depart through Gate 5, Gate 4, and Gate 22 only. The exit Truck
Control Point at Gate 4 is operated from7:00 a.m to 5:00 p.m

(4) For concrete- and asphalt-carrying trucks, the Resident Oficer
in Charge of Construction (RO CC), Norfolk VA shall arrange entry
and exit through any gate other than Gate 2.

(5) Contractor vehicles with black Norfol k Naval Base decal s shall be
granted routine access to the base at all times. These trucks
shall not enter or exit the base through Gate 2. These trucks are
subj ect to random checks and searches at exit gates |ike other
personal and conmercial vehicles to ensure that Governnent
property is not being taken off the base wi thout authorization and
docunent ati on.

Movement and Exit

(1) WMaterial novenent control and gate pass. A Material Myvenent
Control and Gate Pass (5ND GEN 5510/1) is required for the renoval
of Governnent, public, or private property from NAVSTA and NAS
Nor fol k conpl ex via commercial vans and truck

(a) The Material Myvenent Control and Gate Pass shall be
originated by the Naval Base Police Truck Control Officer, and
shal |l be given to drivers of comrercial trucks for retention
during transit to internmediate stops and to the exit gates. The
pass shall be presented by the driver to the Truck Control O ficer

at the exit truck stop. |If the driver has nore than one delivery
or pickup point, the driver shall present the pass at each stop so
the new activity may fill in appropriate informati on on the pass

A copy of the pass shall be retained by each activity after
appropriate informati on has been entered; remaining copies of the
pass shall be returned to the driver. Passes are subject to
review by the Naval Base Police Departnent during transit and

wi thin conmand areas by activity officials for verification of
cargo content and to deternmine if drivers are transiting pronptly
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and by the proper route. For trailers expecting to be picked up
and depart outside normal working hours, pre-prepared passes shal
be provided by the activity duty officer or authorized supervising
person prior to close of working hours. Trucking conpanies
expecting to pick up trailers after working hours should be
instructed to pick up a Material Myvenent Control and Gate Pass
fromthe responsible activity. The activity duty officer or
official shall notify Base Police Headquarters to clear the truck
for exit at Gate 5 if the seal and Material Myvenent Control and
Gate Pass are in order.

(b) When filling out a Material Mvenent Control and Gate Pass,
the last activity where business is conducted on the base is
responsible to ensure that the original of the pass is given to
the driver to turn in to the Truck Control officer at the truck
control stops.

(c) The Material Myvenment Control and Gate Pass shall be turned
in by the vehicle driver to a base police officer at a truck
control stop when he departures fromthe base.

(d) Governnent or commercial vehicles departing Naval Base,
Norfol k with Governnment, public, or private property shall possess
a Material Movenent Control and Gate Pass filled out by a nava
of ficer or equivalent grade civilian within the driver's chain of
command. The Material Myvenent Control and Gate Pass shall be
i nspected and verified during random gate departure searches.

(2) Car Seals

(a) Commercial, sealable, closed trailers and trucks, full,
partially full, or enpty, destined to | eave the base shall be
seal ed upon departure fromany activity. The seal nunber and
trailer or truck nunmber shall be entered on the Material Mvenent
Control and Gate Pass.

(b) Commercial closed trailers and trucks received enpty for
| oading with Governnment material shall have a Navy car sea
affixed to cargo doors after |oading and prior to departing
t hrough desi gnat ed gates.

(c) Cosed trailers and trucks which have been only partially
| oaded or off-1oaded shall be seal ed conpletely at the end of
wor ki ng hours with a Navy car seal

(d) Application of Navy car seals is the responsibility of the
activity in charge of |oading and unl oading of trailers and trucks.

(e) The Naval Base Police Departnment wi |l conduct random checks
of contents, seals, and fornms of trailers and trucks on the Nava
Base conpl ex.

(f) A truck driver whose van or truck does not have a properly
conpl eted Material Myvenent Control and Gate Pass or car seal wll
be refused exit clearance.

13.4 CONTRACTOR S TEMPCRARY FACI LI TI ES

EE R R S I R I R I I R R S R I R R O S I R I R I R I R R S R R R R R
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NOTE: For NASA projects use the follow ng paragraph
and insert NASA center regul atory docunent nunber
and tinme period conpliance.

LR R R R R R R R R R EREEEEREEEREEEEEEEREEEEEEEEEEREEEEREEEEEEEEEEEEEEEEEEREEE RS

Contractor-owned or -leased trailers nust be identified by Governnent

assi gned nunbers. Size and |ocation of the nunber will conply with

[ ]. Apply the nunber to the trailer within [14]] ] cal endar days
of notification, or sooner, if directed by the Governnent.

3.4.1 Saf ety

Protect the integrity of any installed safety systenms or personnel safety
devices. |If entrance into systens serving safety devices is required, the
Contractor must obtain prior approval fromthe Contracting Officer. If it
is tenmporarily necessary to renove or disable personnel safety devices in
order to acconplish contract requirenments, provide alternative neans of
protection prior to renoving or disabling any pernmanently installed safety
devi ces or equi pnment and obtain approval fromthe Contracting Oficer.

3.4.2 Adm nistrative Field Ofices

Provide and maintain administrative field office facilities within the
construction area at the designated site. Governnment office and warehouse
facilities will [not] be available to the Contractor's personnel.

3.4.3 Storage Area

Construct a tenporary 1.8 m 6 foot high chain |ink fence around trailers
and materials. Include plastic strip inserts, colored [green][brown], so
that visibility through the fence is obstructed. Fence posts may be
driven, in lieu of concrete bases, where soil conditions pernmt. Do not

pl ace or store Trailers, materials, or equi pnment outside the fenced area
unl ess such trailers, materials, or equi pnent are assigned a separate and
distinct storage area by the Contracting Oficer away fromthe vicinity of
the construction site but within the installation boundaries. Trailers,
equi prent, or nmaterials nust not be open to public view with the exception
of those itens which are in support of ongoing work on any given day. Do
not stockpile materials outside the fence in preparation for the next day's
work. Park nobile equi pnent, such as tractors, wheeled |ifting equi pnent,
cranes, trucks, and |like equipnent within the fenced area at the end of
each work day.

3.4. 4 Suppl emrent al St orage Area

Upon Contractor's request, the Contracting Officer will designate another
or supplenental area for the Contractor's use and storage of trailers,

equi pnent, and materials. This area may not be in close proximty of the
construction site but will be within the installation boundaries. Fencing
of materials or equiprment will not be required at this site; however, the
Contractor is responsible for cleanliness and orderliness of the area used
and for the security of any material or equipnent stored in this area.
Uilities will not be provided to this area by the CGovernnent.

3.4.5 Appear ance of Trailers
a. Trailers utilized by the Contractor for adm nistrative or materia

st orage purposes nust present a clean and neat exterior appearance and
be in a state of good repair. Trailers which, in the opinion of the

SECTION 01 50 00 Page 18



Contracting Oficer, require exterior painting or naintenance will not
be allowed on installation property.

IR R R R E R RS EEEEEREEEEEEEEEREEREREEEREEEEEEREEEEEEEREEEEEEEEEEEEEREEEEEEREEEEEEE]

NOTE: For SOUTHDIV projects at the Charleston Air
Force Base and for other SOUTHDIV projects as
determi ned by the Contracting O ficer, use the first
pai nting option. Consult the Contracting Oficer
for base paint standards.

IR R R R E R RS EEEEEREEEEEEEEEREEREREEEREEEEREEEREEEEEEEREEEEEEEEEEEEEREEEEEEREEEEEEE]

b. [Paint in accordance with facility standards][Paint using suitable
paint] and maintain the tenporary facilities. Failure to do so will be
sufficient reason to require their renoval

3.4.6 Trailers or Storage Buil dings

R R R I R I R I I I R R R I R R I R I R R I R R R I R I R R O O

NOTE: Use this paragraph for projects |ocated on
t he Naval Base Conplex, Norfolk, Virginia.

Rk Rk Sk R IR R Sk S kSR S A R S S S O o O Rk S O S R R o

a. Trailers or storage buildings will be permtted, where space is
avai | abl e, subject to the approval of the Contracting Oficer. The
trailers or buildings shall be in good condition, free fromvisible
damage rust and deterioration, and neet all applicable safety
requi renents. Trailers shall be roadworthy and conmply with al
appropriate state and |ocal vehicle requirenents. Failure to maintain
storage trailers or buildings to these standards shall result in the
renoval of non-conplying units at the Contractor's expense. A sign not
snmal | er than 600 by 600 mr 24 by 24 inches shall be conspicuously
pl aced on the trailer depicting the conpany nanme, business phone
nunber, and energency phone number. Trailers shall be anchored to
resi st high wi nds and nust neet applicable state of |ocal standards for
anchoring nobile trailers.

b. LANTNAVFACENGCOM Trailer Sign. A sign shall be nounted on the trailer
or building that shows the conpany nane, phone nunber, energency phone
nunber and confornms to the follow ng requirenents and sketch

Graphi c panel: Al um num painted bl ue
Copy: Screen painted or vinyl die-cut, white
Typeface: Univers 65 u/lc
See Sketch No. 01500 (graphic).
3.4.7 Mai nt enance of Storage Area

a. Keep fencing in a state of good repair and proper alignnent. G assed
or unpaved areas, which are not established roadways, will be covered
with a layer of gravel as necessary to prevent rutting and the tracking
of mud onto paved or established roadways, should the Contractor el ect
to traverse themw th constructi on equi prent or other vehicles; gravel
gradation will be at the Contractor's discretion. Mw and maintain
grass located within the boundaries of the construction site for the
duration of the project. Gass and vegetation along fences, buildings,
under trailers, and in areas not accessible to nowers will be edged or
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trimred neatly.

LR R R R R R R R R R EREEEEREEEREEEEEEEREEEEEEEEEEREEEEREEEEEEEEEEEEEEEEEEREEE RS

NOTE: Use the followi ng paragraph for SOUTHDI V
projects at the Charleston Air Force Base and for
ot her SOUTHDI V projects as determ ned by the
Contracting O ficer based on project size, scope,
conplexity, and visibility.

LR R R R R R R R R R R EREEEREREEEREEEEEEEREEEEREEEEEEREEEEREEEEEEEEEEEEEEEEEEREEEEE]

b. Cut grass (or annual weeds) within the construction and storage sites
to a maxi nur 100 nmr 4 inch height at |east once a week during the
growi ng season unless the grass area is not visible to the public.
Trimthe grass around fences at tinme of grass cutting. Maintain grass
or weeds on stockpiled earth as descried above.

3.4.8 New Bui | di ng

In the event a new building is constructed for the tenporary project field
office, it will be a minimunm 3.6 m 12 feet in width, 5 m 16 feet in length
and have a mnimumof 2.1 nm 7 feet headroom Equip the building with
approved el ectrical wiring, at |east one double convenience outlet and the
required switches and fuses to provide 110-120 volt power. Provide a work
table with stool, desk with chair, two additional chairs, and one |ega
size file cabinet that can be | ocked. The building nust be waterproof,
supplied with a heater, have a mninumof two doors, electric lights, a
tel ephone, a battery operated snoke detector alarm a sufficient nunber of
adj ust abl e wi ndows for adequate |ight and ventilation, and a supply of
approved drinking water. Approved sanitary facilities rmust be furnished.
Screen the wi ndows and doors and provide the doors with dead bolt type

| ocki ng devices or a padl ock and heavy duty hasp bolted to the door. Door

hi nge pins will be non-renovable. Arrange the wi ndows to open and to be
securely fastened fromthe inside. Protect glass panels in w ndows by bars
or heavy nesh screens to prevent easy access. |In warmweather, furnish air

condi tioning capable of maintaining the office at 50 percent relative

hum dity and a roomtenperature 11 degrees C 20 degrees F bel ow the outside
tenperature when the outside tenperature is 35 degrees C 95 degrees F. Any
new buil ding erected for a tenporary field office nmust be maintained by the
Contractor during the life of the contract and upon conpl etion and
acceptance of the work becone the property of the Contractor and renoved
fromthe site. Al charges for tel ephone service for the tenporary field
office will be borne by the Contractor, including |ong distance charges up
to a maxi mum of $75.00 per nonth.

3.4.9 Security Provisions

Provi de adequate outside security lighting at the Contractor's tenporary
facilities. The Contractor will be responsible for the security of its own
equi prent; in addition, the Contractor wll notify the appropriate |aw

enf orcement agency requesting periodic security checks of the tenporary
project field office.

[3.4.10 Storage Size and Location
The [roof ed] [ encl osed] [ open] site available for storage nust be [confined
to the indicated operations area][within 300 m 1,000 feet of the operations

areal[as indicated]. The storage area will be approximately [ ] square
neter square feet.
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1[3.4.11 Storage in Existing Buildings

The Contractor will be working [in][around] existing building[s]; the
storage of material [will be allowed ina [__ ] square neter square foot
area] [where indicated][will not be allowed in the building[s]]. |[Provide
2.4 nm 8 foot high security fence with a | ockable gate around the storage
area. Renpbve at the conpletion of work.]

13.4.12 Weat her Protection of Tenporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critica
openings in the building are nonitored carefully. Take i mediate actions
required to seal off such openings when rain or other detrinental weather
is inmmnent, and at the end of each workday. Ensure that the openings are
conpletely sealed off to protect materials and equi pnent in the building
from damage

3.4.12.1 Buil ding and Site Storm Protection

VWhen a warning of gale force winds is issued, take precautions to ninimze
danger to persons, and protect the work and nearby Governnent property.
Precautions nmust include, but are not linmted to, closing openings;
renovi ng | oose naterials, tools and equi pnent from exposed | ocations; and
renovi ng or securing scaffol ding and other tenmporary work. C ose openings
in the work when storms of |esser intensity pose a threat to the work or
any nearby Governnent property.

[3.4.12.2 [ Typhoon] [ Hurricane] Condition of Readi ness
Unl ess directed otherwise, conply wth:

a. Condition FOUR (Sustained winds of 93 km hr 50 knots or greater
expected within 72 hours): Normal daily jobsite cleanup and good
housekeepi ng practices. Collect and store in piles or containers scrap
| unber, waste material, and rubbish for renmoval and di sposal at the
cl ose of each work day. Maintain the construction site including
storage areas, free of accunulation of debris. Stack formlunber in
neat piles |less than one m 4 feet high. Renove all debris, trash, or
objects that could becone mssile hazards. [Contact Contracting
O ficer for [Condition Requirenents][Condition of Readi ness (COR)
updates and conpl eti on of required actions].]

b. Condition THREE (Sustai ned wi nds of 93 knml hr 50 knots or greater
expected within 48 hours): Miintain "Condition FOUR' requirenments and
conmence securing operations necessary for "Condition ONE' which cannot
be conpleted within 18 hours. Cease all routine activities which m ght
interfere with securing operations. Conmence securing and stow al
gear and portable equi prent. Make preparations for securing
buil di ngs. Review requirenents pertaining to "Condition TWD' and
continue action as necessary to attain "Condition THREE" readi ness.
Contact Contracting O ficer for weather and COR updates and conpl etion
of required actions.

c. Condition TWO (Sustained winds of 93 kmihr 50 knots or greater expected
within 24 hours): Curtail or cease routine activities until securing
operation is conplete. Reinforce or remove formwork and scaffol di ng.
Secure nachinery, tools, equipnent, materials, or renmove fromthe
jobsite. Expend every effort to clear all mssile hazards and | oose
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equi prent from general base areas. Contact Contracting O ficer for
weat her and Conditi on of Readi ness (COR) updates and conpl eti on of
requi red actions.

d. Condition ONE. (Sustained winds of 93 knmf hr 50 knots or greater
expected within 12 hours): Secure the jobsite, and | eave Governnent
premn ses.

13.5  GOVERNMENT FI ELD OFFI CE
3.5.1 Resi dent Engineer's Ofice

Provi de the Governnment Resident Engineer with an office, approximtely 19
square nmeters 200 square feet in floor area, |ocated where directed and
provi di ng space heat, electric light and power, and toilet facilities
consisting of one lavatory and one water closet conplete with connections
to water and sewer nmains. Provide a mail slot in the door or a |ockable

mai | box nmounted on the surface of the door. Include a 1200 by 2400 nm 4
by 8 foot plan table,[ conputer work space] a standard size office desk and
chair, and tel ephone. At conpletion of the project, the office will remain

the property of the Contractor and be renpbved fromthe site. Uilities
wi | | be connected and di sconnected in accordance with |ocal codes and to the
satisfaction of the Contracting Oficer.

[3.5.2 Quality Control Manager Records and Field Ofice

Rk Ik kR IR R R Ik AR Rk R R Rk O kO O R R R I R R Rk ko

NOTE: Include this paragraph when project has
separate QC Manager and project Superintendent.
Edit to suit the size and | ocation of the project.

EE R R R I R R R I I O R R R Ok S R R I R I R I O R I O

Provide on the jobsite an office with approximately [9][18][__ ] square
neter [100][200][__ ] square feet of useful floor area for the exclusive
use of the QC Manager. Provide a weathertight structure with adequate

[ heating and cooling,] toilet facilities, lighting, ventilation, a 1200 by
2400 mr 4 by 8 foot plan table, a standard size office desk and chair,
comput er station, and working comruni cations facilities. [Provide either a
1,500 watt radiant heater and a wi ndownounted air conditioner rated at 2.6
kW 9,000 Btus mninmumor a w ndow nounted heat punp of the same m ni num
heating and cooling ratings.] Provide a door with a cylinder |ock and

wi ndows with | ocking hardware. Make utility connections. Locate [as
directed][where indicated]. File quality control records in the office and
make available at all times to the Government. After conpletion of the
work, renove the entire structure fromthe site.

13.5.3 Trail er-Type Mbile Ofice

The Contractor may, at its option, furnish and maintain a trailer-type
nobil e office acceptable to the Contracting Oficer and providing as a
mnimmthe facilities specified above. Securely anchor the trailer to the
ground at all four corners to guard agai nst novenent during high w nds.

3.6 PLANT COVMUNI CATI ON

Whenever the Contractor has the individual elements of its plant so | ocated
that operation by normal voice between these elenents is not satisfactory,

the Contractor nust install a satisfactory neans of comunication, such as

tel ephone or other suitable devices and nade avail able for use by
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CGover nment personnel .
.7 TEMPORARY PRQIECT SAFETY FENCI NG

As soon as practicable, but not later than 15 days after the date
established for commencenent of work, furnish and erect tenporary project
safety fencing at the work site. The safety fencing nust be a high
visibility orange col ored, high density polyethyl ene grid or approved
equal, a minimumof 1.1 m 42 inches high, supported and tightly secured to
steel posts located on maximumr 3 m 10 foot centers, constructed at the
approved |l ocation. Miintain the safety fencing during the life of the
contract and, upon conpletion and acceptance of the work, will becone the
property of the Contractor and be renoved fromthe work site.

. 8 CLEANUP

Renove construction debris, waste naterials, packaging naterial and the
like fromthe work site daily. Any dirt or nud which is tracked onto paved
or surfaced roadways must be cleaned away. Store within the fenced area
descri bed above or at the supplenental storage area any materials resulting
fromdenolition activities which are sal vageable. Neatly stacked stored
materials not in trailers, whether new or sal vaged.

.9 RESTORATI ON OF STORAGE AREA

Upon conpl etion of the project renmove the bull etinboard, signs, barricades,
haul roads, and any ot her temporary products fromthe site. After renova
of trailers, materials, and equi pment fromwi thin the fenced area, renove
the fence that will becone the property of the Contractor. Restore to the
original or better condition, areas used by the Contractor for the storage
of equiprment or material, or other use. Gavel used to traverse grassed
areas must be renoved and the area restored to its original condition,
including top soil and seedi ng as necessary.

-- End of Section --
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