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**************************************************************************
NOTE:  This guide specification covers the 
requirements for rehabilitation of masonry walls and 
is intended for use in defining those requirements 
for procurement of structural strengthening using 
fiber reinforced polymer (FRP) composite systems.

Adhere to UFC 1-300-02 Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable items(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR).

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:  In general, reinforced masonry is defined as 
masonry construction that contains vertical bar 
reinforcement, horizontal bar or joint 
reinforcement, mortar, and grout combined so that 
the component materials will act together to resist 
the design loading conditions.

Masonry not meeting the above definition but bonded 
together with mortar and containing, if necessary, 
the minimum amount of reinforcement for crack 
control and vertical stiffeners, is classified as 
non-reinforced or unreinforced masonry (URM).
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The project drawings should show all necessary 
details, architectural and structural, including 
wall sections, masonry bond and pattern, control 
joint locations, joint dimensions, reinforcement 
locations, anchors, bond beam and special units, 
masonry dimensions, and FRP composite details to 
complement this section.

Work covered by this specification will include the 
installation of near surface embedded fiber 
reinforced polymer (FRP) composite systems as 
structural repointing applied to masonry members.  
The work will include:

a. Inspection of the structural members specified on 
the contract drawings to be reinforced with FRP.  
The inspection must check the location for cracks 
and existing conditions of the masonry substrate.

b. Furnishing of materials, labor, equipment and all 
items necessary for rehabilitation of existing 
masonry members by application of structural 
repointing using FRP composite systems as specified 
on the contract drawings and specifications.

c. Cooperation and coordination with all other 
trades in executing the work described in the 
overall contract.

**************************************************************************

1.1   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification.  The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.

Use the Reference Wizard's Check Reference feature 
when you add a RID outside of the Section's 
Reference Article to automatically place the 
reference in the Reference Article.  Also use the 
Reference Wizard's Check Reference feature to update 
the issue dates.

References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process. 

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.
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AMERICAN CONCRETE INSTITUTE INTERNATIONAL (ACI)

ACI 440.2R (2008; Errata 2009; Errata 2010) Guide for 
the Design and Construction of Externally 
Bonded FRP Systems for Strengthening 
Concrete Structures

ACI 503.1-503.4 (1992, R 2003) Four Epoxy Specifications

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)

ACGIH Publication 0028 (2006) TLVs and BEIs

ASTM INTERNATIONAL (ASTM)

ASTM D2240 (2005; R 2010) Standard Test Method for 
Rubber Property - Durometer Hardness

ASTM D2563 (2008) Classifying Visual Defects in 
Glass-Reinforced Plastic Laminate Parts

ASTM D3039/D3039M (2008) Tensile Properties of Polymer 
Matrix Composite Materials

ASTM D3171 (2011) Standard Test Method for 
Constituent Content of Composite Materials

ASTM D3916 (2008) Tensile Properties of Pultruded 
Glass-Fiber-Reinforced Plastic Rod

ASTM D4501 (2001; E 2009; R 2009) Adhesive Bonds 
Between Rigid Substrates by the 
Block-Shear Method

ASTM D638 (2010) Standard Test Method for Tensile 
Properties of Plastics

ASTM D882 (2012) Tensile Properties of Thin Plastic 
Sheeting

ICC EVALUATION SERVICE, INC. (ICC-ES)

ICC ES AC125 (2007; R 2009; R 2010) Acceptance Criteria 
for Concrete and Reinforced and 
Unreinforced Masonry Strengthening Using 
Fiber-Reinforced Polymer (FRP) Composite 
Systems

ICC ES AC178 (2003; R 2008) Acceptance Criteria for 
Inspection and Verification of Concrete 
and Reinforced and Unreinforced Masonry 
Strengthening Using Fiber-Reinforced 
Polymer (FRP) Composite Systems

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910.1200 Hazard Communication

SECTION 04 01 20  Page 6



1.2   SYSTEM DESCRIPTION

1.2.1   Design Requirements

The design of the FRP composite system shall conform to ACI 440.2R and 
shall provide [seismic] [wind] [and] [blast] strengthening for clay brick 
and concrete masonry walls; submit design calculations for the FRP 
composite system stamped by a registered professional civil or structural 
engineer.  Submit calculations conforming to requirements set forth in the 
ICC ES AC125; Acceptance Criteria shall be based on tension force and 
strain limits.  Walls with the FRP system shall fail by cracking through 
the masonry units and mortar prior to any debonding or rupture of the FRP 
composite system.  Submit complete shop drawings for each installation of 
the composite system containing details of the fiber reinforcement type, 
dimensions, and end details, proposed connections to the diaphragms and 
adjacent walls, and locations to be applied as specified.  Include any 
calculations prepared by or on behalf of the Contractor to determine the 
layout of the FRP materials to be installed.

1.2.2   Performance Requirements

**************************************************************************
NOTE:  Provide the parameters of strength or force 
that must be provided by the rehab.  The following 
variables must be considered in determining the 
enhanced performance requirements:  the load on the 
wall, the size of the wall, the wall aspect ratio, 
wall openings, etc.

**************************************************************************

Provide the FRP composite system with [seismic] [wind] [and] [blast] 
strengthening for [clay brick] [concrete] masonry walls by [[_____]percent] 
[the quantity indicated on the shop drawings].  The system shall transfer 
[seismic] [wind] [and] [blast] loading in concert with the existing masonry 
to the building foundation.

1.3   OTHER SUBMITTAL REQUIREMENTS

Submit the following:

a.  Results of Shore hardness tests at 3 and at 24 hours in ten degree 
intervals between 4 and 38 degrees C 40 and 100 degrees F for 
structural pastes/adhesives used.  System environmental durability test 
results conducted and reported by an independent testing facility; the 
report shall show the following information:

(1)  FRP System nomenclature
(2)  Testing facility name
(3)  Testing facility address
(4)  Testing facility telephone number
(5)  Testing facility point of contact
(6)  Freeze-thaw test results
(7)  2000 hour UV exposure test results
(8)  Fire resistance test results
(9)  Seven day exposure at 100 percent humidity test results
(10)  3000 hour test results for ozone exposure, for alkali exposure, 

for salt water immersion, and for 60 degrees C 140 degrees F 
exposure
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b.  Test results, by an independent testing facility, on walls which are 
representative of the actual configuration and loading conditions for 
this contract.  Currently, no standard tests exist; therefore, the 
submitted testing shall be approved by the Contracting Officer.  The 
report shall show the following information:

(1)  FRP System nomenclature
(2)  Testing facility name
(3)  Testing facility address
(4)  Testing facility telephone number
(5)  Testing facility point of contact
(6)  Test wall substrate material
(7)  Test wall aspect ratio
(8)  FRP orientation and frequency/location
(9)  FRP composite shape and cross-sectional area
(10)  Cyclic in-plane test results in accordance with ICC ES AC125 to 

include the following:

(a)  Description of test setup.
(b)  Rate and method of loading.
(c)  Deformation and strain measurements.
(d4)  Modes of failure.

c.  A list of a minimum five (5) successfully completed FRP composite 
strengthening projects completed with the manufacturer's composite 
system.  The list shall include at a minimum:

(1)  The dates of work
(2)  Type, description and amount of work performed
(3)  A point of contact for an owner representative to include:

(a)  Name
(b)  Address
(c)  Company/Agency name
(d)  Telephone number

d.  A list of a minimum five (5) FRP composite strengthening projects on 
vertical flat surfaces and a minimum of three (3) of those jobs using 
the manufacturer's composite system completed by the Contractor.  The 
list shall include at a minimum:

(1)  The dates of work
(2)  Type, description and amount of work performed
(3)  A point of contact for an owner representative to include:

(a)  Name
(b)  Address
(c)  Company/Agency name
(d)  Telephone number

e.  The name of the Contractor's field representative who will perform the 
actual work supervision, the date certification course completed, and a 
list of a minimum of five (5) FRP composite strengthening projects, 
three (3) using the manufacturer's composite system.  The field 
representative shall be present on site during installation of the FRP 
system.  The list shall include at a minimum:

(1)  The dates of work
(2)  Type, description and amount of work performed
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(3)  A point of contact for an owner representative to include:

(a)  Name
(b)  Address
(c)  Company/Agency name
(d)  Telephone number

f.  Manufacturer's printed installation instructions for the FRP Composite 
System to include the following:

(1)  Brand name

(2)  Catalog numbers

(3)  Names of manufacturers for each material to be used.  Include 
with instructions the estimated quantity of each material to be 
used on the job.

(4)  Detailed mixing and application instructions to include:

(a)  Mixing instructions
(b)  Curing times between coats or layers
(c)  Application procedures for surface coatings
(d)  Cold weather installation to include the minimum application 
temperature recommended by the FRP system manufacturer or 4 
degrees C 40 degrees F whichever is higher.  Application at 
temperatures below 4 degrees C 40 degrees F shall be approved by 
the Contracting Officer and the minimum Shore hardness for the 
lower temperatures shall be provided.
(e)  Hot weather installation to include the maximum application 
temperature recommended by the FRP system manufacturer or 38 
degrees C 100 degrees F whichever is lower.  Application at 
temperatures above 38 degrees C 100 degrees F shall be approved by 
the Contracting Officer and the minimum Shore hardness for the 
higher temperatures shall be provided.
(f)  Inclement weather installations
(g)  Application procedures of top coating material

1.4   SUBMITTALS

**************************************************************************
NOTE:  Review submittal description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project.

The Guide Specification technical editors have 
designated those items that require Government 
approval, due to their complexity or criticality, 
with a "G."  Generally, other submittal items can be 
reviewed by the Contractor's Quality Control 
System.  Only add a “G” to an item, if the submittal 
is sufficiently important or complex in context of 
the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
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Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy, 
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force 
and NASA projects, or choose the second bracketed 
item for Army projects.

For non-Design-Build type contracts, Shop Drawings 
and Design Data should be provided by the Government.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for [Contractor Quality Control 
approval.] [information only.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.]  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Quality Control[; G][; G, [_____]]

SD-02 Shop Drawings

FRP Composite System[; G][; G, [_____]]

SD-03 Product Data

Materials
Tensile Properties
Material Safety Data Sheets (MSDS)

SD-04 Samples

Materials; G, [____]

SD-05 Design Data

Design Calculations; G, [_____)

SD-06 Test Reports

Field Testing
Laboratory Testing
Wall Tests; G, [____]

SD-07 Certificates

Materials; G, [____]
Regulatory Requirements; G, [____]]
System Manufacturer[; G][; G, [_____]]
Contractor; G, [____]
Field Representative; G, [____]
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Applicators[; G][; G, [_____]]

SD-08 Manufacturer's Instructions

FRP Composite System[; G][; G, [_____]]

SD-10 Operation and Maintenance Data

Record Maintenance; G, [____]

1.5   QUALITY ASSURANCE

1.5.1   System Manufacturer

The FRP composite system manufacturer shall have used the proposed 
materials system on a minimum of five (5) completed projects.  Submit the 
proper documents certifying that experience.

1.5.2   Contractor

Completed a minimum of five (5) FRP composite strengthening projects on 
vertical flat surfaces and a minimum of three (3) of those jobs using the 
manufacturer's composite system.  Submit the proper documents to certify 
its own experience and the qualifications for its Field Representative as 
specified.

1.5.3   Applicators

1.5.3.1   Training

Submit certification for the FRP composite applicators who have completed, 
as a minimum, a course provided by the FRP manufacturer which includes 
hands-on application of FRP systems to masonry substrates; a listing of 
past application projects completed by the applicators, as well as a course 
syllabus.  A field representative who has completed the course of 
instruction and has completed a minimum of five (5) FRP composite 
strengthening projects, three (3) using the manufacturer's composite 
system, shall be present onsite during all installation of the FRP system.

1.5.3.2   Experience

Only qualified applicators meeting these requirements and those having 
prior experience in the specified application preparation shall be assigned 
to perform the work described herein.

1.5.4   Laboratory Qualification

**************************************************************************
NOTE:  If rectangular FRP shapes are specified to be 
used, the laboratory should have experience using 
test method ASTM D3039/D3039M.  If FRP bars are 
specified, ASTM D3916 should be cited.

**************************************************************************

Provide a testing laboratory approved by the Engineer of Record, the 
Contracting Officer and the Contractor, experienced in testing FRP 
materials and have performed [ASTM D3039/D3039M] [ASTM D3916] wall tests 
for at least three (3) different Contractors prior to this contract.  
Submit test reports as specified.
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1.5.5   Regulatory Requirements

Submit certification that structural pastes/adhesives proposed for use meet 
Federal VOC regulations and those of the local Air Pollution Control 
Districts having jurisdiction over the geographical area in which the 
project is located.

a.  Use bonding materials that do not release volatile organic compounds 
(VOC) into the air in excess of the most restrictive of NIOSH RELs, 
OSHA PELs or ACGIH TLVs for worker or occupant exposure during 
installation and/or over the useful life of the structure.  If VOCs 
exceed any of these exposure limits during installation or use, provide 
additional ventilation for the duration of the excess outgassing.  At 
no time will they exceed STEL, even if additional ventilation or air 
supply is provided; provide the necessary equipment to comply with 
these requirements.  Once cured, the FRP composite system shall not 
exhibit any detectable odor at a distance of 300 mm one foot from the 
FRP surface.

b.  Inform workers, having access to the work area, of the contents of the 
applicable material safety data sheets (MSDS) and of potential health 
and safety hazard and protective controls associated with materials 
used on the project.  Submit data sheets for all materials to be used 
at the job site in accordance with OSHA and 29 CFR 1910.1200.  Train 
workers in the safe handling and application, and the exposure limit, 
for each material that the worker will use or otherwise be exposed to 
during the course of the project.  Instruct personnel having a need to 
use respirators and masks in the use and maintenance of such equipment.

1.5.6   Pre-installation Meetings

Prior to commencement of any work, arrange and conduct a meeting between 
the Contracting Officer, Contractor, and the independent special inspector 
to discuss the project requirements.  Review the requirements of the 
Specification and overall project requirements.  Review and discuss all 
aspects of the project, including containment, environmental control, 
surface preparation, strengthening system application, quality assurance, 
schedule requirements, and safety.  Request clarification of any 
ambiguities, and advise the Contracting Officer of any potential conflicts 
and/or any technical requirements that appear improper or inappropriate.

1.6   DELIVERY, STORAGE, AND HANDLING

1.6.1   FRP Reinforcing Bars and Shapes

FRP reinforcing bars are susceptible to surface damage.  Puncturing their 
surface can significantly reduce the strength capacity of the FRP 
reinforcements.  In the case of glass FRP rods, the surface damage can 
cause a loss of durability due to infiltration of alkalis.  The following 
handling guidelines are recommended to minimize damage to both the FRP bars 
and workers handling them:

a.  Handle FRP reinforcing bars with work gloves to avoid personal injuries 
from either exposed fibers or sharp edges;

b.  Do not store the FRP bars on the ground.  Pallets should be placed 
under the bars to keep them clean and to provide easy handling;
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c.  Avoid high temperatures, ultraviolet rays, and chemical substances 
because they can damage FRP bars;

d.  Occasionally, bars become contaminated with form releasing agents or 
other substances.  Substances that decrease bond should be removed by 
wiping the bars with solvents before placing them in the masonry;

e.  It may be necessary to use a spreader bar so that the FRP bars can be 
hoisted without excessive bending.

1.6.2   Structural Pastes/Adhesives

1.6.2.1   Labeling

Deliver structural pastes/adhesives in original factory-sealed containers 
with the manufacturer's labels intact and legible with verification of 
product nomenclature, manufacturer's name, product identification and batch 
number, date of manufacture and shelf life or expiration date.  Adhesive 
materials that have exceeded the shelf life shall not be used.

1.6.2.2   Storage

Store all structural paste/adhesive materials in a covered, well-ventilated 
area and protected from exposure to any detrimental conditions including:  
airborne contaminants, dirt, dust, sunlight, temperatures lower than 4 
degrees C 40 degrees F or greater than 38 degrees C 100 degrees F, 
rainfall, sparks or flame and in accordance with the manufacturer's 
requirements.

1.7   PROJECT/SITE CONDITIONS

1.7.1   Environmental Requirements

a.  Do not apply structural pastes/adhesives to cold or frozen surfaces.  
When the surface temperature of the masonry surface falls below a 
minimum level, as specified by the FRP system manufacturer, the work 
will cease until both the air and masonry temperature rise above the 
specified minimum.  Supplemental sources of heat shall not be used to 
raise the air or masonry surface temperature unless approved by the FRP 
composite system manufacturer.

b.  When the surface temperature of the masonry and/or the air temperature 
rises above the maximum level as specified by the FRP system 
manufacturer, the work will cease until both the air temperature 
masonry temperature cool below the specified maximum.

c.  Unless they have been formulated for such applications, structural 
pastes/adhesives shall not be applied to damp or wet surfaces.

1.7.2   Existing Conditions

As-built drawings of the structure [are attached] [can be accessed at 
[_____]].

1.7.3   Work Coordination

Coordinate the work to minimize exposure of building occupants, other 
Contractor personnel, and visitors to dust, mists, and odors from 
preparation, FRP system application and clean-up operations.
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1.8   WARRANTY

Furnish manufacturer's standard warranty for FRP composite system 
installation, including the FRP composite system [design,] installation, 
bond to the substrate, and interlaminar bond, as well as mechanical 
property retention, and bar-adhesive compatibility.  The warranty shall run 
directly to the Government covering a period of not less than 5 years from 
the date of Government's acceptance.

PART 2   PRODUCTS

**************************************************************************
NOTE:  Structural repointing, using precured FRP 
systems, consists of embedding composite rods and 
shapes, manufactured in the system supplier's 
facility and shipped to the job site, and a 
structural adhesive required to bond the precured 
rods and shapes into grooves cut in the masonry 
surface.

All materials (reinforcements and structural 
Pastes/adhesives) for a specific job must be 
supplied by one system manufacturer only.

Substitution of FRP rods or shapes or substitution 
of structural pastes/adhesives from those which 
comprise the manufacturer's FRP system are not 
allowed.  The arbitrary selection of a fiber 
reinforcement and an adhesive material can lead to 
failure of the FRP composites system due to possible 
matrix-reinforcement incompatibilities.

**************************************************************************

2.1   MATERIALS

**************************************************************************
NOTE:  The values listed in the following tables 
should be those values and assumptions that were 
used in developing the rehab/strengthening design.  
Those items in Table 1 below will be the minimum 
acceptable property values for the FRP bars and 
shapes to be installed.  Those items in Table 2 will 
be the minimum acceptable properties for the 
structural paste/adhesive.

For test methods with two methods listed, the first 
refers to round shapes like FRP bars and the second 
pertains to rectangular cross sectional shapes.

Submittals must demonstrate that the proposed 
materials will match the intent of the engineering 
design using the properties listed below.

Submittals for material systems must include, at a 
minimum, documented evidence that the manufacturer 
of the proposed system meets the requirements of the 
Tables below, and demonstrate the structural 
equivalency of the proposed system to the system(s) 
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properties specified.
**************************************************************************

Provide FRP [rods] [shapes] conforming to the material properties listed in 
Table 1.  The structural paste/adhesive shall conform to the material 
properties listed in Table 2.  No substitution of the submitted reinforced 
FRP composite system or its components will be allowed for the project.  
Submit, as a sample, one FRP bar 300 mm 12 inches long and a plate of cured 
structural paste/adhesive 75 x 75 mm 3 x 3 inches.  Submit values for the 
Tensile Properties of the composite material as determined by tensile 
testing in accordance with ASTM D3916, for FRP rods or ASTM D3039/D3039M, 
for flat or rectangular shaped FRP reinforcement.  Determine design elastic 
modulus by the strength and rupture strain values.  Ultimate tensile 
strength and rupture strain values shall be determined by subtracting three 
(3) standard deviations from the average values of twenty (20) or more 
tensile tests; also manufacturer's product data sheets indicating physical, 
mechanical, and chemical characteristics of all materials used in the FRP 
system application.  Submit certification from the system manufacturer of 
the guaranteed material and section properties for the supplied material.

TABLE 1: Properties of Pre-formed FRP Rods and Shapes

COMPOSITE PROPERTY FRP TEST REQUIREMENT METHOD

Elongation: max. [_____] percent ASTM D3916/
ASTM D3039/D3039M

Visual Defects Acceptance Level [_____] ASTM D2563

Guaranteed Tensile 
Strength, min.,

[_____] kPa psi ASTM D3916/
ASTM D3039/D3039M

Tensile Modulus of 
Elasticity, min.

[_____] kPa psi ASTM D3916/
ASTM D3039/D3039M

Cross-sectional Area [_____] square mm 
square inches

ASTM D3916/
ASTM D3039/D3039M

Fiber Volume Fraction [_____] percent ASTM D3171

TABLE 2 Structural pastes/adhesives/Polymer Adhesives

COMPOSITE PROPERTY FRP TEST REQUIREMENT METHOD

Elongation: [_____] percent ASTM D882

Ultimate Tensile Strength, min., [_____] kPa psi ASTM D638

Modulus of Elasticity, min. [_____] kPa psi ASTM D638

Bond Strength [_____] kPa psi ASTM D4501
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2.2   COMPONENTS

Provide an FRP system consisting of [glass] [carbon] [aramid] [rods] 
[rectangles] [grids] with a resin matrix of [vinyl ester] [polyester] 
[epoxy] [urethane] [specialty resin] binder and an [epoxy] [urethane] 
[_____] structural adhesive.  The structural paste/adhesive used as an 
embedding material shall be formulated to bond masonry and FRP materials 
and, once cured, protect the FRP shapes from the environment.  The 
structural paste/adhesive shall be suitable for use in both non-load 
bearing and load bearing applications.

2.3   ACCESSORIES

Provide all other materials as needed for the proper installation of the 
complete composite system as specified.

2.4   MIXES

Perform mixing of structural paste/adhesive materials in accordance with 
the FRP system manufacturer's recommended procedure.  All adhesive 
components shall be at a proper temperature and shall be mixed in the 
correct ratio until there is a complete mixing of components and a uniform 
color.  The amount of each batch of adhesive materials mixed shall be in 
quantities sufficiently small to ensure that all mixed structural 
paste/adhesive can be used within its pot life.  Mixed structural 
paste/adhesive that exceeds its pot life, as defined by the system 
manufacturer, shall not be used.

PART 3   EXECUTION

3.1   SUBSTRATE, TEMPERATURE, AND ENVIRONMENT

3.1.1   Examination

Examine existing conditions to assess the quality of the masonry substrate, 
identify potential obstructions, and verify dimensions/geometries shown on 
shop drawings.

3.1.2   Environmental Temperature

Should the potential for adverse temperatures occur during installation, 
stop the application of FRP until temperatures return to within the range 
specified in the Manufacturer's Instructions.  Any supplemental heating or 
cooling sources shall be approved by the FRP manufacturer and the 
Contracting Officer before use.

3.1.3   Other Environmental Factors

Should the potential for direct contact by rain, dust or dirt, excessive 
sunlight, high humidity, or vandalism occur during installation, temporary 
protection may be required until the construction pastes/adhesives have 
cured.  Provide and install tents and/or plastic screens as required to 
protect the paste/adhesive as it cures.  Cure the structural paste/adhesive 
before removal of temporary protection or allowing the structure to be 
exposed to new loads.  In the event of suspected damage to the FRP system 
during installation, notify the Contracting Officer as soon as possible.  
Should the damage be caused by the Contractor's negligence, the resulting 
repairs shall be done at no additional cost to the Government.

SECTION 04 01 20  Page 16



3.2   PREPARATION

3.2.1   Delivery Inspections

Prior to starting the project, the Contractor and Independent Special 
Inspector shall ensure that delivered FRP materials meet the specified 
requirements.  This will require laboratory testing.  Determine the tensile 
strength and modulus of elasticity for each batch of FRP bars used.  Reject 
materials that do not meet the minimum requirements, as specified in Tables 
1 and 2, and by the Contracting Officer.  In addition, the gel time, pot 
life, and cured hardness of the structural paste/adhesive shall be 
determined.

3.2.2   Substrate repair

3.2.2.1   Surface

[The mortar joints to receive FRP composite are relatively sound 
structurally.] [There are known problems associated with the condition of 
the original masonry and the masonry substrate that can compromise the 
integrity of the FRP system.] [Remove areas of loose or spalling mortar 
material.]

3.2.2.2   Sub-Surface

Do not apply FRP systems to masonry substrates containing corroded 
reinforcing steel.  Note evidence of localized cracking and/or spalling at 
grouted cells or rust stains and report them to the Contracting Officer.  
Work shall not proceed until the cause(s) of the corrosion is addressed and 
the corrosion-related deterioration repaired.

3.2.3   Work Preparation

3.2.3.1   Substrate Inspection

The applicator shall ensure that all other scheduled masonry repairs are 
complete and cured.  The mortar surfaces to which the FRP system is to be 
applied shall be free of loose or unsound materials and other conditions 
that would inhibit bond such as oil, efflorescence or moisture.

3.2.3.2   Worksite Ventilation

Depending on the type of structural paste/adhesive used, ventilate work 
areas during structural paste/adhesive application so that worker exposure 
to chemical substances will not exceed limits as established by 
ACGIH Publication 0028, or as required by a more stringent applicable local 
regulation.  Interior work zones having a volume of 280 cubic meters 10,000 
cubic feet or less shall be ventilated at a minimum of 2 air exchanges per 
hour.  Maintain ventilation in larger work zones by means of mechanical 
exhaust.  Exhaust solvent vapors outdoors, away from air intakes and 
workers.  Return air inlets in the work zone shall be temporarily sealed 
before start of work until the structural paste/adhesive has cured.

3.2.3.3   Obstructions

Obstructions and embedded objects can affect the performance of the FRP 
system and shall be modified as necessary.  If possible, obstructions may 
need to be removed prior to installing the FRP system.
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3.3   FRP INSTALLATION

3.3.1   Temperature and Moisture

3.3.1.1   Substrate

Do not install the FRP composite if the ambient air temperature or 
substrate surface temperature exceeds that recommended by the system 
manufacturer.  The FRP composite shall not be installed when surface 
moisture is present on the substrate or when rainfall or condensation is 
anticipated in the work areas.

3.3.1.2   Structural Paste/Adhesive

The temperature of the polymeric structural paste/adhesive components at 
the time of mixing shall be as specified by the manufacturer.  When the air 
or substrate temperature is outside the prescribed range, work shall not 
proceed unless other measures approved by the Contracting Officer are 
employed.

3.3.2   Embedment Slot Cutting

Lay out embedment slot locations on the wall surface at the specified 
locations.   Prepare containment to catch dust and masonry chips generated 
during the embedment slot cutting/grinding.

3.3.2.1   Slot Cutting

Using a grinder or saw with a suitable blade, cut slots in the masonry to 
the width and depth specified in the shop drawings.  Take special care to 
avoid local fracture of the masonry.

3.3.2.2   Slot Finishing

The masonry slot surfaces to receive FRP composite shall be free from fins, 
and protrusions that may prevent the FRP [bars] [shapes] from being 
embedded to the specified depth in the wall.  Dry the contact surfaces as 
recommended by the FRP system manufacturer.  Moisture content shall be 
evaluated in accordance with the requirements of ACI 503.1-503.4 standard 
specification applicable to the application.  The contact surfaces shall 
have no loose particles, paint, oil, dirt, dust, efflorescence, mildew or 
free moisture on them at the time of application.  Solvent or chemical 
cleaning methods shall not be used to clean surfaces.  Clean by hand all 
contact surfaces using wire brushes or by using compressed air.  [Using 
masking tape or other suitable adhesive tape, fix a strip at each edge of 
the slots].

3.3.3   FRP Reinforcing Bar Preparation

3.3.3.1   Handling

Conduct the construction activities in such a way that potential damage to 
the FRP bars and shapes is minimized.

3.3.3.2   Cutting

Perform cutting of the FRP bars with a high-speed grinding cutter or a fine 
blade saw.  FRP bars should never be sheared.  The use of a dust mask is 
recommended when cutting.
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3.3.4   FRP Installation

3.3.4.1   Application of Structural Paste/Adhesive

Mix the structural paste/adhesive according to the specifications 
prescribed by the manufacturer.  Place a layer of structural paste/adhesive 
uniformly in the slots cut in the masonry substrate.

3.3.4.2   FRP Reinforcing Bar Application

Press the FRP reinforcing bar into the slot so that the surface of the 
[bar] [shape] is below the surface of the wall.  Completely fill the slot 
with the structural paste/adhesive to encapsulate the bar and strike the 
surface even with the surface of the masonry.

3.3.5   Curing

Maintain structural paste/adhesive curing temperatures within the required 
temperature range designated by the manufacturer for the formulation used 
for the manufacturer specified time.  The composite system shall be 
protected from contact by moisture for a minimum period of 24 hours.

3.3.6   Finish

Once cure is complete, remove any masking tape applied around the edges of 
the slots taking care not to damage the structural paste/adhesive.  [The 
structural paste/adhesive shall be [stained] [painted] according to the 
shop drawings in accordance with the manufacturer's instructions.]

3.3.7   Construction Joints

3.3.7.1   Control Joints

Maintain all control joints.  The FRP composite shall not bridge existing 
control joints.

3.3.7.2   Expansion Joints

All expansion joints shall be maintained.  The FRP composite shall not 
bridge existing expansion joints.

3.3.8   Installation Procedure Modifications

Modifications of the manufacturers installation procedures and to the 
design and shop drawings shall not be made without the written approval of 
the Contracting Officer and Engineer of Record.  The Contracting Officer 
and Engineer of Record shall approve procedural modifications prior to 
implementation.

3.4   QUALITY CONTROL

Submit a quality assurance plan for installation and curing of all 
application materials to include personnel safety issues, installer 
certification, application and inspection of the FRP system, structural 
paste/adhesive curing provisions, means to assure clean, dry masonry 
surfaces, quality assurance samples and cleanup.  The plan will indicate 
the testing that will be performed and identify the party or parties 
responsible for this testing.
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3.4.1   General Requirements

Quality assurance and quality control (QA/QC) programs and criteria 
provided in the pre-construction submittals shall be maintained by the FRP 
installation Contractor, and others associated with the project.  Provide 
full inspection of the surface preparation and composite systems 
applications to ensure the requirements of this specification are fully 
complied with.

3.4.2   Independent Special Inspector

Provide a special inspector, trained and certified by the FRP system 
manufacturer and approved by the Contracting Officer.  The special 
inspector shall not be an employee of the Contractor or be financially 
associated with the Contractor beyond the inspection contract.  The special 
inspector shall perform inspections in accordance with this specification 
and ICC ES AC178.

3.5   FIELD TESTING

3.5.1   Mixed Structural paste/adhesive Hardness

Prepare during installation, two samples of mixed structural paste/adhesive 
per shift from two, separate, [nonconsecutive batches] [separate tube sets] 
of structural paste/adhesive.  The structural paste/adhesive samples shall 
be a minimum of 3 mm 1/8-inch thick and 50 mm 2-inches in diameter.  The 
mixed structural paste/adhesive samples shall be retained for testing to 
evaluate curing progress.

3.5.1.1   Curing Evaluation

Evaluate relative curing progress of the resin on the job site by measuring 
the hardness of the resin sample at 3 hours and 24 hours of cure in 
accordance with provisions of ASTM D2240.  The shore hardness measurements 
shall exceed the minimum hardness values submitted by the materials 
manufacturer based on the lowest air temperature during the curing period 
evaluated.  Measurements shall be at a minimum of three different points 
distributed over the surface of the structural paste/adhesive at least 6 mm 
0.25 inch apart from each other.

3.5.1.2   Report

The special inspector shall report the mean hardness value obtained, 
structural paste/adhesive identification, manufacturer, and batch number, 
structural paste/adhesive mixing date and time, test date and time minimum 
air temperature during the curing evaluation time, and the type and serial 
number of the durometer used.

3.5.1.3   Remedial Measures

In the event that curing does not meet the above criteria, take remedial 
measures as specified.

3.5.2   In-Place Structural paste/adhesive Hardness

During installation, perform a minimum of one test on each 152 m 500 linear 
feet or portion thereof of FRP bar installed at 3 hours after installation 
and at 24 hours after installation.
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3.5.2.1   Curing Evaluation

Evaluate relative curing progress of the in-place FRP resin using the Shore 
hardness test described in ASTM D2240.  The shore hardness measurements 
shall exceed the minimum hardness values submitted by the materials 
manufacturer based on the minimum substrate temperature observed during the 
evaluation period.

3.5.2.2   Report

The special inspector shall report both the individual and mean hardness 
values obtained, the locations where each hardness test was performed, the 
FRP application date, test date and time, air and substrate temperature 
when the FRP was applied, air and substrate temperature when testing was 
performed, and the type and serial number of durometer used.

3.5.2.3   Remedial Measures

In the event that curing does not meet the above criteria, take remedial 
measures as specified.

3.6   LABORATORY TESTING

3.6.1   Witness Panels

**************************************************************************
NOTE:  There are two FRP configurations the witness 
panels need to emulate: 1) masonry walls where 
grooves are cut in the outer surface or shell of the 
unit with the FRP bars laid in the grooves, and 2) 
structural repointing where grooves are cut only in 
the mortar joints.

The witness panels consist of two blocks of 
masonry/mortar joined by the FRP bars to roughly 
approximate a dog bone.  For thin masonry units, 
those less than 150 mm (six inches) high, i.e. clay 
masonry, a short prism is required at each end.  For 
larger masonry units such as standard concrete 
masonry units, only a single masonry unit is 
required at each end.  For structural repointing 
witness panels, 150 mm (six-inch) high blocks of 
mortar similar to that in the wall are required.

**************************************************************************

During installation, fabricate witness panels onsite using installation 
procedures identical to the method used to install the FRP system into the 
masonry surfaces.  Mark the panels with the date of fabrication, and 
location of application.  Two witness panels shall be fabricated for each 
day of production or one for each 152 m 500 linear feet of production, 
whichever is more.  Submit the witness panels to an approved laboratory 
within two weeks of fabrication.  The Contracting Officer may waive or 
alter the frequency of testing.

3.6.1.1   Witness Panel Construction

The witness panel shall consist of two [brick prisms, two bricks high, with 
full mortar bed joints.] [standard CMU units, two units high with a face 
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shell mortar bed joints.]  Cut a groove in opposite surfaces of the prisms 
centered on each other and FRP bars installed in the same manner as those 
in the wall allowing sufficient separation between prisms to insert a 
hydraulic actuator and steel plates to spread the applied loads.

3.6.1.2   Witness Panel Testing

Test not fewer than one witness panel from each day's production in the 
laboratory.  If one panel fails to meet the minimum strength specified in 
Table 1, test all the witness panels for the day's production.  If a second 
one fails, all panels for the project shall be tested until the job is 
completed.  Take appropriate remedial measures to ensure integrity of the 
FRP system.  The witness panel test is designed to directly measure the 
shear capacity of the bond between the embedded FRP bars and the masonry 
units.  The test involves pushing apart the two prisms to which the FRP bar 
is applied.

a.  Insert the steel plates between the masonry prisms to provide a means 
to distribute the load from the hydraulic actuator.  A hydraulic 
actuator is placed between the steel plates, and a load applied at a 
constant rate until failure.  Measure the load applied to the prisms 
using a pressure transducer or analog pressure gauge.

b.  For failures within the cut slot, calculate the bond strength by 
dividing the maximum load at failure by the slot surface area.

c.  For tensile failures of the FRP bars, note the bond strength as the 
tensile strength of the bar, the maximum load divided by the bar 
cross-sectional area.

3.6.1.3   Report

Report the bond strength and the mode of failure.  An acceptable failure 
mode is characterized by either the removal of a layer of masonry bonded to 
structural paste/adhesive or the tensile rupture of the FRP bar.  If the 
FRP bar fails by shear at the prism edge, repeat the test and the data 
discarded.  If failure is due to loss of bond between the FRP bar and the 
structural paste/adhesive or within the structural paste/adhesive, remedial 
measures shall be taken, as specified.

3.7   REMEDIAL MEASURES

For all strengthened sections where testing indicates that the installed 
composite system has material properties below the minimum specified 
values, remove the installed FRP composite and replace it with FRP 
composite meeting or exceeding the minimum specified values.  None of the 
cost to remove unacceptable FRP composite, repair damaged masonry as a 
result of the FRP removal, and install replacement FRP composite shall be 
accrued to the Government but shall be the responsibility of the Contractor.

3.8   FIELD QUALITY ASSURANCE

3.8.1   Inspection

Inspect FRP systems and all associated work as required by the applicable 
codes and described in this specification.  The FRP composite installation 
shall be completely inspected by the Special Inspector during and 
immediately following installation of the FRP composite system.  Evaluate 
the FRP systems and accept or reject them based on conformance or 
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nonconformance with the design drawings and specifications.  The Special 
Inspector shall require compliance with the design drawings and 
specifications.  The independent Special Inspector shall observe all 
aspects of onsite preparation and material application including the 
following:

a.  Material container labels
b.  Surface Preparation (cutting and/or grinding slots in the wall surface)
c.  Mixing of polymer structural paste/adhesive
d.  Application of structural paste/adhesive to the slots
e. Placement of bars in the slots
f.  Curing of structural paste/adhesive
g.  Adhesion to substrate
h.  Application of coatings

3.8.2   Daily Inspection Records

Daily inspection records shall include:

a.  Date and installation start and finish times;
b.  Ambient temperature, relative humidity, and general weather 

observations;
c.  Surface temperature of the masonry receiving the FRP composite system;
d.  Surface dryness;
e.  Surface preparation methods;
f.  Surface cleanliness;
g.  Type of auxiliary heat source, if applicable;
h.  FRP [bar] [shape] batch number(s), linear footage, and locations 

installed in structure;
i.  Batch numbers, mix ratios, mixing times, total volumes, and mixed color 

of all polymer resins, including primers, putties, pastes, adhesives, 
and coatings mixed for the day;

j.  Observations on progress of structural paste/adhesive cure to include 
measured Shore hardness values;

k.  Conformance with installation procedures;
l.  General progress of work.

3.8.3   Record Maintenance

The independent Special Inspector shall retain the records of inspection 
and witness panels throughout the warranty period.  Retain samples of mixed 
structural paste/adhesive and maintain a record of the placement of each 
batch.  Submit procedures to properly maintain the installed FRP system, 
written manufacturer recommended repair procedures for damage to the 
in-place FRP system, as well as inspection and progress reports daily to 
the Contracting Officer.

3.9   REPAIRS

Repair all defects according to the FRP maintenance and repair procedure 
provided by the system manufacturer.

3.10   WORK AREA CLEAN UP

Upon completion of the work, remove staging, scaffolding, and containers 
from the site or destroy them in an approved manner.  FRP composite, 
structural paste/adhesive, and other deposits on adjacent surfaces shall be 
removed and the entire job left cleaned to equal or better condition to 
that prior to the start of the job.  Place cloths, cotton waste and other 
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debris, that might constitute a fire hazard, in closed metal containers 
removed at the end of each day.  All adhesives shall be stored, 
transported, and disposed of properly as indicated on the MSDS sheets.  
Masonry dust and chips shall be contained and disposed of properly as 
required by local authorities.  All material to be disposed of shall be 
contained at the site until properly disposed of.

        -- End of Section --
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