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SECTION 32 13 14.13

CONCRETE PAVING FOR AIRFIELDS AND OTHER HEAVY DUTY PAVEMENTS

08/19

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: This guide specification covers the

requi renents for construction of concrete pavenent
for Arny, Navy and Air Force airfields and
heavy-duty roads, parking areas, hardstands, and
vehi cul ar pavenent.

Adhere to UFC 1-300-02 Unified Facilities Quide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. For bracketed itens, choose
applicable item(s) or insert appropriate information

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and nust be
subm tted as a Criteria Change Request (CCR)
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PART 1 GENERAL
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NOTE: In preparing contract specifications for
concrete pavenent, the designer will use UFC
3-250- 04 STANDARD PRACTI CE FOR CONCRETE PAVEMENTS
for guidance. State highway specifications may only
be used for non organi zati onal parking, roads,
streets, and driveways where the equival ent passes
of an 18-kip EASL are less than 5.7 mllion. All
organi zati onal vehicle parking, roads and airfield
concrete pavenments will use the UFGS w t hout
exception.

Speci fications devel oped for Corps of Engineers
managed projects nmust be edited in accordance with
ER 1110-34-1 Engi neering and Design Transportation
Systens Mandatory Center of Expertise (Section 11
12, App A B, O.

Contact the Corps of Engineers Transportation
Systens Center (TSMCX), the Air Force Civil Engineer
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Center (AFCEC) pavement Subject Matter Expert (SME),
or Naval Facilities Engineering Conmand ( NAVFAC) for
gui dance on interpreting and editing this
specification section.

This specification section is structured for
Contractor sanpling and testing of materials and

m xture proportioning. |f Governnent sanpling,
testing and m xture proportioning is required,
contact the TSMCX, AFCEC pavenment SME, or NAVFAC for
speci fication | anguage.
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11 UNIT PRICES
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NOTE: For Lunp Sum paynent, include concrete unit
price from Government estinate in paragraph PAYMENTS
to provide cost basis for cal cul ati ng paynment
reduction.
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1.11 Measurements

The quantity of concrete to be paid for will be the volume of concrete in
cubic meters yards including thickened edges [monolithic curb], where
required, placed in the completed and accepted pavement. Concrete will be
measured in place in the completed and accepted pavement only within the
neat line dimensions shown in the plan and cross section. No deductions
will be made for rounded or beveled edges or the space occupied by

pavement reinforcement, dowel bars, [tie bars, ] or electrical conduits,
nor for any void, or other structure extending into or through the
pavement slab, measuring 0.1 cubic meter 3 cubic feet or less in volume.

No other allowance for concrete will be made unless placed in specified

locations in accordance with the approved contract modification. The

guantity of other materials specified herein, and used in the construction

of the work covered by this section, will not be measured for payment, but

will be considered a subsidiary obligation, covered under the price per

cubic meter yard for concrete. Joint sealing materials are covered in

Section 320119.61 SEALING OF JOINTS IN RIGID PAVEMENT or Section
321373.19 COMPRESSION CONCRETE PAVING JOINT SEALANT.

1.1.2 Payments
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NOTE: Use the applicable paragraph fromthe two
choi ces bel ow and del ete the other.
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1.1.2.1 Unit Price

The quantity of concrete measured as specified above will be paid for at

the contract unit price when placed in completed and accepted pavements.

Payment will be made at the contract price for cubic meter yard forthe
scheduled item, with necessary adjustments as specified below. Payment

will constitute full compensation for providing all materials, equipment,

plant and tools, and for all labor and other incidentals necessary to

complete the concrete pavement, except for other items specified herein

for separate payment.
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1.1.2.2 Lump Sum

The quantity of concrete will be paid for and included in the lump-sum

contract price. If less than 100 percent payment is due based on the pay

factors stipulated below, a unit price of | per cubic meter yard
will be used for purposes of calculating the payment reduction. Payment

will constitute full compensation for all materials, equipment, plant and

tools, and for all labor and other incidentals necessary to complete the

concrete pavement, except for other items specified herein for separate

payment.

1.1.3 Payment of Lots

When a lot of material fails to meet the specification requirements, that

lot will be accepted at a reduced price or be removed and replaced. The
lowest computed percent payment determined for any pavement characteristic
discussed below (for example, thickness, grade, and surface smoothness)
becomes the actual percent payment for that lot. The actual percent
payment will be applied to the unit price and the measured quantity of
concrete in the lot to determine actual payment. Use results of strength
tests to control concreting operations. Strength will be evaluated, but

will not be considered for payment adjustment. Remove and replace any
pavement not meeting the required 'Concrete Strength for Final Acceptance'
at no additional cost to the Government.

1.14 Payment Adjustment for Smoothness
1141 Straightedge Testing

Record location and deviation from straightedge for all measurements.

When more than 5.0 and less than or equal to 10.0 percent of all
measurements made within a lot exceed the tolerance specified in paragraph
SURFACE SMOOTHNESS, after any reduction of high spots or removal and
replacement, the computed percent payment based on surface smoothness will
be 95 percent. When more than 10.0 percent and less than or equal to 15.0
percent of all measurements exceed the tolerance, the computed percent
payment will be 90 percent. When more than 15.0 and less than or equal to
20.0 percent of all measurements exceed the tolerance, the computed
percent payment will be 75 percent. Remove and replace the lot when more
than 20.0 percent of the measurements exceed the tolerance, at no
additional cost to the Government.

1.1.4.2 Profilograph Testing

Record location and data from all profilograph measurements. When the

Profile Index of a 0.1 km 0.1 mile segment of a lot exceeds the tolerance

specified in paragraph SURFACE SMOOTHNESS by 16 mm per km 1.0 inch per mile
but less than 32 mm per km 2.0 inches per mile , after any reduction of

high spots or removal and replacement, the computed percent payment based

on surface smoothness will be 95 percent. When the Profile Index exceeds

the tolerance by 32 mm per km 2.0 inches per mile but less than 47 mm per
km 3.0 inches per mile , the computed percent payment will be 90 percent.

When the Profile Index exceeds the tolerance by 47 mm per km 3.0 inches

per mile  but less than 63 mm per km 4.0 inches per mile , the computed
percent payment will be 75 percent. Remove and replace the lot when the

Profile Index exceeds the tolerance by 63 mm per km 4.0 inches per mile or
more, at no additional cost to the Government.
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1.1.4.3 Aircraft Arresting Systems

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Delete this paragraph, Al RCRAFT ARRESTI NG
SYSTEMS, if not present or inpacted by paving
operations.
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The 60 m 200 feet  of airfield pavement on both the approach and departure
sides of the arresting system pendant is a critical area. Consider this

area as a separate lot for payment adjustment for smoothness. Protruding
objects and undulating surfaces are detrimental to successful tailhook
engagements and are not allowable. No exceedance of the tolerances
specified in paragraph SURFACE SMOOTHNESS is acceptable. Remove and
replace pavements exceeding the tolerances.

1.15 Payment Adjustment for Plan Grade

When more than 5.0 and less than or equal to 10.0 percent of all
measurements made within a lot are outside the specified tolerance, the
computed percent payment for that lot will be 95 percent. When more than
10.0 percent but less than 50 percent are outside the specified

tolerances, the computed percent payment for the lot will be 75 percent.
Remove and replace the deficient area where the deviation from grade
exceeds the specified tolerances by 50 percent or more, at no additional
cost to the Government.

1.1.6 Payment Adjustment for Thickness

Using the Average Thickness of the lot, determine the computed percent
payment for thickness by entering the following table:

Computed Percent Payment for Thickness
Deficiency in Thickness Pavements Equal To or Pavements Less Than 200 mm 8
Determined by cores Greater Than 200 mm 8 inches inches Thick
millimeters  inches Thick
0.00t0 6.2 0.00t0 0.24 100 100
6.3t012.5 0.25to 0.49 75 65
12.6 t0 18.9 0.50t00.74 50 0
19.0 0.75 or greater 0 0

Where 0 percent payment is indicated, remove the entire lot and replace at

no additional cost to the Government. Where either of the two cores from

a sublot show a thickness deficiency of 19 mm 0.75 inch or greater, [ 13 mm
0.50 inch  for pavements 200 mm 8inches  or less in thickness] drill two

more cores in the sublot and compute the average thickness of the four

cores. If this average shows a thickness deficiency of 19 mm 0.75 inch or
more [ 13 mm 0.50 inch for pavements 200 mm 8inches or less in thickness]

remove the entire sublot.
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1.2 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organization, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project
speci fication when you choose to reconcile

references in the publish print process.
kkkkkkkkkkkkkkhkkkkkkkkkkkkkhkhkhhhkkkkkkkkkkkhkkkhhhhhhhhkkkkkkkkkkkkkkhhhhhkk

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS
(AASHTO)

AASHTO M 182 (2005; R 2017) Standard Specification for
Burlap Cloth Made from Jute or Kenaf and
Cotton Mats

AMERICAN CONCRETE INSTITUTE (ACI)

ACI 201.1R (2008) Guide for Conducting a Visual
Inspection of Concrete in Service

ACl 211.1 (1991; R 2009) Standard Practice for
Selecting Proportions for Normal,
Heavyweight and Mass Concrete

ACI 214R (2011) Evaluation of Strength Test Results
of Concrete

ACI 305R (2020) Guide to Hot Weather Concreting

ACIl 306R (2016) Guide to Cold Weather Concreting

ACI 325.14R (2017) Guide for Design and Proportioning

of Concrete Mixtures for Pavements
ASTM INTERNATIONAL (ASTM)
ASTM A184/A184M (2019) Standard Specification for Welded

Deformed Steel Bar Mats for Concrete
Reinforcement
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ASTM A615/A615M

ASTM A996/A996M

ASTM A1064/A1064M

ASTM A1078/A1078M

ASTM C29/C29M

ASTM C31/C31M

ASTM C33/C33M

ASTM C39/C39M

ASTM C78/C78M

ASTM C88

ASTM C94/C94M

ASTM C117

ASTM C123/C123M

ASTM C131/C131M

ASTM C136/C136M

ASTM C138/C138M

(2020) Standard Specification for Deformed
and Plain Carbon-Steel Bars for Concrete
Reinforcement

(2016) Standard Specification for
Rail-Steel and Axle-Steel Deformed Bars
for Concrete Reinforcement

(2017) Standard Specification for
Carbon-Steel Wire and Welded Wire
Reinforcement, Plain and Deformed, for
Concrete

(2019) Standard Specification for
Epoxy-Coated Steel Dowels in Concrete
Pavement

(2017a) Standard Test Method for Bulk
Density ("Unit Weight") and Voids in
Aggregate

(2021a) Standard Practice for Making and
Curing Concrete Test Specimens in the Field

(2018) Standard Specification for Concrete
Aggregates

(2021) Standard Test Method for
Compressive Strength of Cylindrical
Concrete Specimens

(2021) Standard Test Method for Flexural
Strength of Concrete (Using Simple Beam
with Third-Point Loading)

(2018) Standard Test Method for Soundness
of Aggregates by Use of Sodium Sulfate or
Magnesium Sulfate

(2021b) Standard Specification for
Ready-Mixed Concrete

(2017) Standard Test Method for Materials
Finer than 75-um (No. 200) Sieve in
Mineral Aggregates by Washing

(2014) Standard Test Method for
Lightweight Particles in Aggregate

(2020) Standard Test Method for Resistance
to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the
Los Angeles Machine

(2019) Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates

(2017a) Standard Test Method for Density
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ASTM C142/C142M

ASTM C143/C143M

ASTM C150/C150M

ASTM C172/C172M

ASTM C174/C174M

ASTM C192/C192M

ASTM C231/C231M

ASTM C260/C260M

ASTM C294

ASTM C295/C295M

ASTM C309

ASTM C494/C494M

ASTM C595/C595M

ASTM C618

ASTM C666/C666M

ASTM C881/C881M

ASTM C989/C989M

(Unit Weight), Yield, and Air Content
(Gravimetric) of Concrete

(2017) Standard Test Method for Clay Lumps
and Friable Particles in Aggregates

(2020) Standard Test Method for Slump of
Hydraulic-Cement Concrete

(2021) Standard Specification for Portland
Cement

(2017) Standard Practice for Sampling
Freshly Mixed Concrete

(2017) Standard Test Method for Measuring
Thickness of Concrete Elements Using
Drilled Concrete Cores

(2019) Standard Practice for Making and
Curing Concrete Test Specimens in the
Laboratory

(2017a) Standard Test Method for Air
Content of Freshly Mixed Concrete by the
Pressure Method

(2010a; R 2016) Standard Specification for
Air-Entraining Admixtures for Concrete

(2012; R 2017) Standard Descriptive
Nomenclature for Constituents of Concrete
Aggregates

(2019) Standard Guide for Petrographic
Examination of Aggregates for Concrete

(2019) Standard Specification for Liquid
Membrane-Forming Compounds for Curing
Concrete

(2019) Standard Specification for Chemical
Admixtures for Concrete

(2021) Standard Specification for Blended
Hydraulic Cements

(2019) Standard Specification for Coal Fly
Ash and Raw or Calcined Natural Pozzolan
for Use in Concrete

(2015) Resistance of Concrete to Rapid
Freezing and Thawing

(2020a) Standard Specification for
Epoxy-Resin-Base Bonding Systems for
Concrete

(2018a) Standard Specification for Slag
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ASTM C1017/C1017M

ASTM C1064/C1064M

ASTM C1077

ASTM C1240

ASTM C1260

ASTM C1567

ASTM C1602/C1602M

ASTM C1646/C1646M

ASTM D75/D75M

ASTM D1751

ASTM D1752

ASTM D2995

ASTM D3665

ASTM D4791

Cement for Use in Concrete and Mortars

(2013; E 2015) Standard Specification for
Chemical Admixtures for Use in Producing
Flowing Concrete

(2017) Standard Test Method for
Temperature of Freshly Mixed
Hydraulic-Cement Concrete

(2017) Standard Practice for Agencies
Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for
Testing Agency Evaluation

(2020) Standard Specification for Silica
Fume Used in Cementitious Mixtures

(2021) Standard Test Method for Potential
Alkali Reactivity of Aggregates
(Mortar-Bar Method)

(2021) Standard Test Method for Potential
Alkali-Silica Reactivity of Combinations

of Cementitious Materials and Aggregate
(Accelerated Mortar-Bar Method)

(2018) Standard Specification for Mixing
Water Used in Production of Hydraulic
Cement Concrete

(2016) Making and Curing Test Specimens
for Evaluating Frost Resistance of Coarse
Aggregate in Air-Entrained Concrete by
Rapid Freezing and Thawing

(2019) Standard Practice for Sampling
Aggregates

(2018) Standard Specification for
Preformed Expansion Joint Filler for
Concrete Paving and Structural
Construction (Nonextruding and Resilient
Bituminous Types)

(2018) Standard Specification for

Preformed Sponge Rubber, Cork and Recycled
PVC Expansion Joint Fillers for Concrete
Paving and Structural Construction

(1999; R 2009) Determining Application
Rate of Bituminous Distributors

(2012; R 2017) Standard Practice for
Random Sampling of Construction Materials

(2019) Flat Particles, Elongated
Particles, or Flat and Elongated Particles
in Coarse Aggregate
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ASTM E1274

(2018) Standard Test Method for Measuring
Pavement Roughness Using a Profilograph

NATIONAL READY MIXED CONCRETE ASSOCIATION (NRMCA)

NRMCA QC 3

U.S. AIR FORCE (USAF)

AF ETL 97-5

(2015) Quality Control Manual: Section 3,
Plant Certifications Checkilist:
Certification of Ready Mixed Concrete
Production Facilities

(1997) Proportioning Concrete Mixtures
with Graded Aggregates for Rigid Airfield
Pavements

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 55

COE CRD-C 130

COE CRD-C 143

COE CRD-C 300

COE CRD-C 521

COE CRD-C 662

1.3 SUBMITTALS

(1992) Test Method for Within-Batch
Uniformity of Freshly Mixed Concrete

(2001) Standard Recommended Practice for
Estimating Scratch Hardness of Coarse
Aggregate Particles

(1962) Specifications for Meters for
Automatic Indication of Moisture in Fine
Aggregate

(1990) Specifications for Membrane-Forming
Compounds for Curing Concrete

(1981) Standard Test Method for Frequency
and Amplitude of Vibrators for Concrete

(2009) Determining the Potential
Alkali-Silica Reactivity of Combinations
of Cementitious Materials, Lithium Nitrate
Admixture and Aggregate (Accelerated
Mortar-Bar Method)

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng subnittal
items in the text, to reflect only the subnmittals
required for the project. The Guide Specification
techni cal editors have classified those itens that
requi re Government approval, due to their conplexity
or criticality, with a "G" Cenerally, other
submittal items can be reviewed by the Contractor's
Quality Control System Only add a “G’ to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
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following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arny projects using the

Resi dent Managenent System (RVS) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" classification indicates subnmittals required
as proof of conpliance for sustainability Quiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PROCEDURES.

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

Government approval is required for submittals with a "G" or "S"
classification. Submittals not having a "G" or "S" classification are

[for Contractor Quality Control approval.][for information only. When
used, a code following the "G" classification identifies the office that

will review the submittal for the Government.] Submit the following in
accordance with Section 013300 SUBMITTAL PROCEDURES:

SD-03 Product Data

Diamond Grinding Plan L
Dowels ; CL[_ 1]

Dowel Bar Assemblies v G 1
Equipment

Proposed Techniques ; C[,[__ 1]

SD-05 Design Data
Preliminary Proposed Proportioning ; G DO
Proportioning Studies ; G DO

SD-06 Test Reports

Batch Plant Manufacturer's Inspection Report v CLL T
Slipform Paver Manufacturer's Inspection Report N C N |
Sampling and Testing o CLL T

Diamond Grinding of PCC Surfaces o CLL T

Mixer Performance (Uniformity) Testing N C |
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14

Repair Recommendations Plan v CLL Tl
SD-07 Certificates

Contractor Quality Control Staff o CLL T

Laboratory Accreditation and Validation

Commercial Laboratory G ]

NRMCA Certificate of Conformance

QUALITY CONTROL

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: For Air Force and Arny airfield projects,
select first bracketed itemfor CQC System Manager.
Edit second bracketed itemfor all other projects.

14.1

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Contractor Quality Control Staff

Reference Section 01 45 00.00 10 QUALITY CONTROL for Contractor personnel
qualification requirements. Submit American Concrete Institute

certification for Contractor Quality Control staff. Qualifications and

resumes for petrographer, surveyor, concrete batch plant operator, and

profilograph operator. All Contractor Quality Control personnel assigned

to concrete construction are required to be American Concrete Institute

(ACI) certified in the following grade:

a. The minimum requirements for the CQC System Manager consist of [being

a graduate engineer or a graduate of construction management, with a
minimum of 5 years airfield construction experience and a minimum of 1
year experience as a CQC System Manager on an airfield construction

project.]___.]

. CQC personnel responsible for inspection of concrete paving

operations: ACI Concrete Transportation Inspector. The ACI Concrete
Transportation Inspector is required to be present at the paving site
during all paving operations, with the exception of the initial saw
cutting operation. The QC manager is required to be present during
initial saw cutting operations.

CQC staff is required to oversee all aspects of sawing operations
(sawing, flushing, vacuuming, checking for random cracking, lighting).

. Lead Foreman or Journeyman of the Concrete Placing, Finishing, and

Curing Crews: ACI Concrete Flatwork Technician/Finisher

. Batch Plant Manufacturer's Representative: A representative from the

batch plant manufacturer is required to be on-site to inspect and make

necessary adjustments to all components of the batch plant including

but not limited to aggregate bin weighing operations, water metering,

cement and fly ash weighing devices. All necessary inspections and

adjustments by the manufacturer representative is required to be

performed prior to uniformity testing. Submit a written Batch Plant
Manufacturer's Inspection Report signed by the representative noting

all inspection items and corrections and stating the batch plant is

capable of producing the volume of concrete as required herein.
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f. Field Testing Technicians: ACI Concrete Field Testing Technician,
Grade |I.

g. Slipform Paving Equipment Manufacturer's Representative: A
representative of the slipform paving equipment manufacturer is
required to be on-site to inspect and make corrections to the paving
equipment to ensure proper operations. Perform a complete and full
hydraulic flow test of the vibrator system prior to the test section
being placed. Submit a written Slipform Paver Manufacturer's
Inspection Report signed by the manufacturer's representative noting
all inspections, corrections, and flow tests have been performed and
the paver is in a condition to perform the required work.

h. Laboratory Testing Technicians: ACI Concrete Strength Testing
Technician and Laboratory Testing Technician, Grade | or Il.

1.4.2 Other Staff

Submit for approval, the qualifications and resumes for the following
staff:

a. Petrographer: Bachelor of Science degree in geology or petrography,
trained in petrographic examination of concrete aggregate according to
ASTM C294 and ASTM C295/C295M and trained in identification of the
specific deleterious materials and tests identified in this
specification. Detail the education, training and experience related
to the project-specific test methods and deleterious materials in the
Resume and submit at least 20 days before petrographic and deleterious
materials examination is to commence .

b. Licensed Surveyor: Perform all survey work under the supervision of a
Licensed Surveyor.

c. Concrete Batch Plant Operator: National Ready Mix Concrete Association
(NRMCA) Plant Manager certification.

d. Profilograph Operator: Certification by equipment manufacturer or a
state Department of Transportation.

1.4.3 Laboratory Accreditation and Validation

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: The USACE validation letter requirenment does
not apply to the Navy.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

Provide laboratory and testing facilities. Submit accreditation of the

commercial laboratory by an independent evaluation authority, indicating
conformance to ASTM C1077, including all applicable test procedures. The
laboratories performing the tests are required to be accredited in

accordance with ASTM C1077, including ASTM C78/C78M and ASTM C1260.
Provide current accreditation and include the required and optional test
methods, as specified. In addition, all contractor quality control

testing laboratories performing acceptance testing require USACE

validation by the Material Testing Center (MTC) for both parent laboratory

and on-site laboratory. Validation on all laboratories is required to

remain current throughout the duration of the paving project. Contact the

MTC manager listed at
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http://ww. erdc. usace. arny. m | / Medi a/ Fact Sheet s/ Fact Sheet Arti cl eVi ew t abi d/ 9254/ Arti cl
for costs and scheduling. Provide on-site temperature-controlled concrete
curing facilities.

1431 Aggregate Testing and Mix Proportioning

Aggregate testing and mixture proportioning studies are required to be
performed by a commercial laboratory.

1.4.3.2 Acceptance Testing

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: While ASTM C31 and ASTM C192 al |l ow use of
other materials for beam nolds, require steel nolds
for flexural beam speci mens (ASTM C78).

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

Provide all materials, labor, and facilities required for molding, curing,

testing, and protecting test specimens at the paving site and in the

laboratory. Provide steel molds for molding the beam specimens. Provide

and maintain boxes or other facilities suitable for storing and curing the

specimens at the paving site while in the mold within the temperature

range stipulated by ASTM C31/C31M. Provide flexural loading equipment in
accordance with ASTM C78/C78M.

1.4.3.3 Contractor Quality Control

All sampling and testing is required to be performed by an approved,
on-site, independent, commercial laboratory , or for cementitious materials
and admixtures, the manufacturer's laboratory.

1.4.34 Laboratory Inspection

The Government will inspect all laboratories requiring validation for

equipment and test procedures prior to the start of any concreting

operations for conformance to ASTM C1077. Schedule and provide payment
for laboratory inspections. Additional payment or a time extension due to

failure to acquire the required laboratory validation is not allowed. The

laboratory is to maintain this certification for the duration of the

project.

1.4.4 Preconstruction Testing of Materials

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: Designer must edit this paragraph and

foll owi ng subparagraphs as appropriate. For Design
Build Contracts the testing nust be performed by the
Contractor utilizing an approved petrographer and
conmercial testing laboratory. Delete any

subpar agraphs which are not applicable. Fill in

bl anks as appropri ate.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

All sampling and testing is required to be performed. Use an approved
commercial laboratory or, for cementitious materials and chemical
admixtures, a laboratory maintained by the manufacturer of the material.
Materials are not allowed to be used until notice of acceptance has been
given. Additional payment or extension of time due to failure of any
material to meet project requirements, or for any additional sampling or
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testing required is not allowed. Additional tests may be performed by the
Government; such Government testing does not relieve any required testing
responsibilities.

1441 Aggregates

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Delete 'test section' for Design-Bid-Build
projects. Delete 'contract award' for Design-Build
projects.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

Sample aggregates in the presence of a Government Representative. Obtain
samples in accordance with ASTM D75/D75M and be representative of the
materials to be used for the project. Perform all aggregate tests no

earlier than 120 days prior to [contract award][test section].

1.4.4.2 Chemical Admixtures, Curing Compounds and Epoxies

At least 30 days before the material is used, submit certified copies of
test results for the specific lots or batches to be used on the project.
Provide test results less than 6 months old prior to use in the work.
Retest chemical admixtures that have been in storage at the project site
for longer than 6 months or that have been subjected to freezing, and
rejected if test results do not meet manufacturer requirements.

1.4.4.3 Cementitious Materials

Cement, slag cement, [and pozzolan Jwill be accepted on the basis of
manufacturer's certification of compliance, accompanied by mill test
reports showing that the material in each shipment meets the requirements
of the specification under which it is provided. Provide mill test

reports no more than 1 month old, prior to use in the work. Do not use
cementitious materials until notice of acceptance has been given.
Cementitious materials may be subjected to testing by the Government from
samples obtained at the mill, at transfer points, or at the project site.

If tests prove that a cementitious material that has been delivered is
unsatisfactory, promptly remove it from the project site. Retest
cementitious material that has not been used within 6 months after

testing, and reject if test results do not meet manufacturer requirements.

1.4.5 Testing During Construction

During construction, sample and test aggregates, cementitious materials,
and concrete as specified herein. The Government will sample and test
concrete and ingredient materials as considered appropriate. Provide
facilities and labor as may be necessary for procurement of representative
test samples. Testing by the Government does not relieve the specified
testing requirements.

1.4.6 Test Section

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: |If test section is not to be part of the
producti on pavenent area, delete the bracketed
sentence referring to test sections constructed as
part of production pavenent and production | ot
payment.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk
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Operate and calibrate the mixing plant prior to start of placing the test
sections. Do not construct the test sections prior to receiving approval

for uniformity testing. Construct the pilot lane and fill-in lane test

sections on two separate days using the projects approved mixture
proportions. Construct test sections with the same pavement section and
placement width proposed for production paving. The underlying grade or
pavement structure upon which the test sections are to be constructed is
required to be the same as the remainder of the course represented by the
test sections. Perform variations in mixture proportions, other than
water, if directed. Use the same equipment, materials, and construction
techniques on the test sections proposed for use in all subsequent work.
Perform base course preparation, concrete production, placing,
consolidating, texturing, curing, construction of joints, and all testing

in accordance with applicable provisions of this specification. Three

days after completion of the test sections, provide and evaluate eight
cores with a minimum diameter of 150 mm 6 inches by full depth cut from
points selected in the test sections by the Government. Construct the

test sections meeting all specification requirements and being acceptable
in all aspects, including plastic and hardened concrete properties,

surface texture, thickness, grade, and longitudinal and transverse joint
alignment. Failure to construct an acceptable test section necessitates
construction of additional test sections at no additional cost to the
Government. Do not commence production paving until the results on
aggregates and concrete, including evaluation of cores, and all pavement
measurements for edge slump, joint face deformation, actual plan grade,
surface smoothness and thickness have been submitted and approved. Remove
test sections which do not meet specification requirements at no expense
to the Government. If slipform paving is performed and is unable to
construct an acceptable test section, repair or replace the slipform

paving equipment, or paving completed using fixed-forms and equipment
compatible with them and allowed by the specification. [Pavement
accepted as a production lot will be evaluated and paid as specified in
PART 1 GENERAL.] Use the test sections to develop and demonstrate the
proposed techniques of mixing, hauling, placing, consolidating, finishing,
texturing, curing, initial saw cutting, start-up procedures, sampling,

testing methods, plant operations, and the preparation of the construction
joints for production paving.

1.4.6.1 Pilot Lane

Up to 10 days, but not more than 60 days, prior to construction of the

concrete pavement, construct a test section [near the job site, but not as

part of the production pavement area. ][as part of the production paving

area at an outer edge as indicated on the drawings. ]Construct the test

section consisting of one paving lane at least 130 m 400 feet long and to
the same thickness as the thickest portion of pavement shown on the

Drawings. Construct at the same lane width as that required for use in

the project. If [keyed or ] doweled longitudinal construction joints are
required in any of the production pavements, install them full length
along one side of the test lane throughout the test section. [If both

keys and dowels are required, install each in half of the test section. ]
1.4.6.2 Fill-In Lane
A fill-in lane is defined as full width concrete placement using two
adjacent existing lanes as forms. Consider the first 130 m 400 feet  of

the initial production fill-in lane as a fill-in lane test section for
purposes of testing and evaluation. All requirements for the test section
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are applicable. Obtain cores from the fill-in lane side of the
longitudinal construction joint with the pilot lane.

1.4.7 Acceptability of Work

The materials and the pavement itself will be accepted on the basis of
production testing. The Government may make check tests to validate the
results of the production testing. If the results of the production

testing vary by less than 2.0 percent of the Government's test results,

the results of the production testing will be used. If the results of the
Government and production tests vary by 2.0 percent, but less than 4.0
percent, the average of the two will be considered the value to be used.

If these vary by 4.0 percent or more, carefully evaluate each sampling and
testing procedure and obtain another series of Government and production
tests on duplicate samples of material. If these vary by 4.0 percent or
more, use the results of the tests made by the Government and the
Government will continue check testing of this item on a continuous basis
until the two sets of tests agree within less than 4.0 percent on a

regular basis. Testing performed by the Government does not relieve the
specified testing requirements.

148 Acceptance Requirements

1.4.8.1 Pavement Lots

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: The |l ot size can be specified on the basis of
time or volume of production. Normally, it is nost
practical for construction oversight if alot is
nmade equal to one shift, but not over 10 hours. |If
the ot size is based on the ampunt of production
it isto be selected to be approximately equal to

t he amount of concrete pavenent produced in one
shift (one day) of operation. The lot size nust
never exceed 750 cubic neters 1000 cubic yards. of
concrete pavenent. Wen the total job does not
exceed 750 cubic neters 1000 cubic yards, the | ot
size becones the total job. Edit the follow ng
par agr aphs accordingly. Do not change terni nol ogy
(for instance conmputed percent paynent, actua
percent paymnent).

* *kkkkk *% *kkkkk *% *% *% *kkkkk *% *kkkkk *kkkk

A lot is that quantity of construction to be evaluated for acceptance with
specification requirements. A lot is equal to one shift of production not

to exceed 750 cubic meters 1000 cubic yards . In order to evaluate

thickness, divide each lot into four equal sublots. A sublot is equal to

one shift of production not to exceed 190 cubic meters 250 cubic yards

Grade determinations will be made on the lot as a whole. Surface

smoothness determinations will be made on every 0.1 km 0.1 mile segment in

each lot. Select sample locations on a random basis in accordance with
ASTM D3665. When operational conditions cause a lot to be terminated
before the specified four sublots have been completed, use the following
procedure to adjust the lot size and number of tests for the lot. Where
three sublots have been completed, they constitute a lot. Where one or
two sublots have been completed, incorporate them into the next lot
(except for the last lot), and the total number of sublots used and
acceptance criteria adjusted accordingly.
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1.4.8.2 Evaluation

Provide all sampling and testing required for acceptance and payment
adjustment, including batch tickets with all required acceptance testing.
Individuals performing sampling, testing and inspection duties are
required to meet the Qualifications. The Government reserves the right to
direct additional samples and tests for any area which appears to deviate
from the specification requirements. Testing in these areas are in
addition to the sublot or lot testing, and the requirements for these

areas are the same as those for a sublot or lot. Provide facilities for

and, where directed, personnel to assist in obtaining samples for any
Government testing.

1.5 DELIVERY, STORAGE, AND HANDLING
151 Bulk Cementitious Materials

Provide all cementitious materials in bulk at a temperature, as delivered

to storage at the site, not exceeding 65 degrees C 150 degrees F . Provide
sufficient cementitious materials in storage to sustain continuous

operation of the concrete mixing plant while the pavement is being

placed. Provide separate facilities to prevent any intermixing during

unloading, transporting, storing, and handling of each type of

cementitious material.

1.5.2 Aggregate Materials

Store aggregate at the site of the batching and mixing plant avoiding

breakage, segregation, intermixing or contamination by foreign materials.

Store each size of aggregate from each source separately in free-draining
stockpiles. Provide a minimum 0.6m 24inch thick sacrificial layer left
undisturbed for each aggregate stored on ground. Provide free-draining

storage for fine aggregate and the smallest size coarse aggregate for at

least 24 hours immediately prior to use. Maintain sufficient aggregate at

the site at all times to permit continuous uninterrupted operation of the

mixing plant at the time concrete pavement is being placed. Do not allow

tracked equipment on coarse aggregate stockpiles.

1.5.3 Other Materials

Store reinforcing bars and accessories above the ground on supports.
Store all materials to avoid contamination and deterioration.

PART 2 PRODUCTS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Delete any reference to any products which
are not to be used on the project. Coordinate all
product requirenents with the appropriate agency's
Paverments or Materials Engineer.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

2.1 SYSTEM DESCRIPTION

This section is intended to stand alone for construction of concrete
pavement. However, where the construction covered herein interfaces with
other sections, construct each interface to conform to the requirements of
both this section and the other section, including tolerances for both.
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2.1.1 Surface Smoothness

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Edit these paragraphs as appropriate to the
project. If it is desired to restrict surface

snoot hness testing and eval uation to either

st rai ght edge nmethod or profil ograph nethod, retain
the one and delete the other; otherw se, retain both
as a Contractor's option. Require use of the

profil ograph nethod for airfield taxiways and
runways. Wen the profil ograph nmethod is all owed,
and there are areas with dinmensions |ess than 60 m
(200 feet) in any direction, retain the straightedge
net hod for these short runs. Profilograph is
typically used to nmeasure |ongitudi nal snopot hness
and strai ghtedge for transverse snpot hness.

Aircraft arresting systens require straightedge for

| ongi tudi nal and transverse snpot hness.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Use the profilograph method for all longitudinal testing, except for

paving lanes less than 60 m 200 feet inlength. Use the straightedge
method for transverse testing, for longitudinal testing where the length
of each pavement lane is less than 60 m 200 feet [ within 60 m 200 feet

on both the approach and departure sides of an aircraft arresting gear,]
and at the ends of the paving limits for the project. Smoothness
requirements do not apply over crowns, drainage structures, or similar
penetration. Maintain detailed notes of the testing results and provide
a copy to the Government after each day's testing.

2111 Straightedge Testing

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: Retain first and third bracketed statements
for airfield projects and delete the fourth
bracketed statenent. Retain second bracketed
statement for projects with an aircraft arresting
systens. Retain fourth bracketed statenent for
roads and streets projects and delete first and

third bracketed statenents.
*kkkkkhkkkkkhhhhkhhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhkhhhiiird

Provide the finished surfaces of the pavements with no abrupt change of 6
mr 1/4 inch or more, and all pavements within the limits specified when

checked with an approved 4m 12foot  straightedge.[ Provide runways and

taxiways with a variation from the specified straight edge not greater than

3 mm 1/8 inch in the longitudinal direction and not greater than 6 mm 1/4
inch in the transverse direction.][ Provide runway pavement within 60 m
200 feet  on both the approach and departure sides of an aircraft arresting

gear with a variation in the longitudinal direction from the specified

straightedge not more than plus or minus 3mm 1/8inch ][ Provide all

other airfield areas with a variation from a straight edge not greater than

6 mm 1/4 inch in either the longitudinal or transverse direction.]

[Provide roads, streets, tank hardstands, vehicular parking areas, and

open storage areas with a variation from the specified straight edge not

greater than 6 mm 1/4 inch in either the longitudinal or transverse

direction.]
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21.1.2 Profilograph Testing

Provide the finished surfaces of the pavements with no abrupt change of

mr 1/4 inch or more, and each 0.1km 0.1 mile segment of each pavement lot

with a Profile Index not greater than specified when tested with an

approved California-type profilograph. [Provide runways and taxiways with

a Profile index not greater than 110 mm per km 7 inches per mile
longitudinal direction. Provide runway and taxiway transverse smoothness

measured with the straightedge method and the straightedge requirements

apply. Provide all other airfield areas with a Profile Index not greater

than 140 mm per km 9 inches per mile in the longitudinal direction.]
[Provide roads, streets, tank hardstands, vehicular parking areas and open

storage areas with a Profile index not greater than 140 mm per km
per mile in the longitudinal direction.]

2.1.1.3 Bumps ("Must Grind" Areas)

Reduce any bumps ("must grind" areas) shown on the profilograph trace

which exceed 10 mm 0.4 inch in height by diamond grinding in accordance

with subparagraph DIAMOND GRINDING OF PCC SURFACES below until they do not
exceed 7.5 mm 0.3 inch when retested. Taper such diamond grinding in all
directions to provide smooth transitions to areas not requiring diamond

grinding.

2114 Testing Method

After the concrete has hardened sufficiently to permit walking thereon,

but not later than 48 hours after placement, test the entire surface of

the pavement in each lot in such a manner as to reveal all surface
irregularities exceeding the tolerances specified above. If any pavement
areas are diamond ground, retest these areas immediately after diamond
grinding. Test the entire area of the pavement in both a longitudinal and
a transverse direction on parallel lines. Perform the transverse lines
45m 15feet  orless apart, as directed. Perform the longitudinal lines
at the centerline of each paving lane shown on the drawings, regardless of
whether multiple lanes are allowed to be paved at the same time, and at
the 1/8th point in from each side of the lane. Also test other areas

having obvious deviations. Perform longitudinal testing lines continuous
across all joints. Perform transverse testing lines for pilot lanes

carried to construction joint lines and for fill-in lanes carried

24 inches  across construction joints, and the readings in this area
applied to the fill-in lane. Perform straightedge testing of the

longitudinal edges of slipformed pilot lanes before paving fill-in lanes

as specified below.

21141 Straightedge Testing

Hold the straightedge in contact with the surface and moved ahead one-half

the length of the straightedge for each successive measurement. Determine

the amount of surface irregularity by placing the freestanding (unleveled)
straightedge on the pavement surface and measuring the maximum gap between
the straightedge and the pavement surface. Determine measurements along

the entire length of the straight edge.

2.1.1.4.2 Profilograph Testing
Perform profilograph testing using approved California profilograph and

procedures described in ASTM E1274. Utilize electronic recording and
automatic computerized reduction of data equipment to indicate
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"must-grind" bumps and the Profile Index for each 0.1 km 0.1 mile
of the pavement lot. Accommodate grade breaks on aprons [parking lots] by
breaking the profile segment into short sections and repositioning the
blanking band on each section. Provide the "blanking band" of

inch wide and the "bump template" span 25mm 1inch
mr 0.4 inch . Count the profilograph testing of the last

a paving lane in the longitudinal direction from each day's paving
operation on the following day's continuation lane. Compute the profile
index for each pass of the profilograph (3 per lane) in each

mile segment. The profile index for each segment is the average of the

profile indices for each pass in each segment. Scale and proportion

profilographs of unequal lengths to an equivalent 0.1 km 0.1 mile as
outlined in the ASTM E1274. Provide a copy of the reduced tapes to the
Government at the end of each day's testing.

segment

5mm 0.2
with an offset of 10
9.1 m 30 feet of

0.1km 0.1

2.1.2 Edge Slump and Joint Face Deformation

2121 Edge Slump

When slip-form paving is used, provide a maximum of 15.0 percent of the

total free edge of each pavement panel with a maximum edge slump of

1/4inch  and none of the free edge of the pavement lot with an edge slump
exceeding 9 mm 3/8inch . (A pavement panel is defined as a lane width by
the length between two adjacent transverse contraction joints. The total

free edge of the pavement is the cumulative total linear measurement of

pavement panel edge originally constructed as non-adjacent to any existing
pavement; for example, 30m 100 feet  of pilot lane originally constructed
as a separate lane, would have 60 m 200 feet  of free edge; 30 m 100 feet
of fill-in lane would have no free edge.) The area affected by the

downward movement of the concrete along the pavement edge is a maximum of

450 mm 18 inches  back from the edge.

6 mm

2.1.2.2 Joint Face Deformation

In addition to the edge slump limits specified above, provide a vertical
joint face with a surface within the maximum limits shown below:

Offset from Offset from Offset from Abrupt Offset Offset of Joint

Straightedge Straightedge Straightedge in Any Face from True

Applied Applied Applied Top to Direction (d) Vertical (e)

Longitudinally Longitudinally Bottom Against

to Pavement to Vertical the Joint Face

Surface (a) Face (b) (c)

Airfield Pavement

3 mm 1/8 inch 6 mm 1/4 inch 9 mm 3/8 inch 3 mm 1/8 inch 8 mm per 100 mm
inch per 12 inches

All Other Pavement

6 mm 1/4 inch All other items same as airfield pavement

from the free edge.

(a) Measurement is taken by placing the straightedge longitudinally on the pavement
surface 25 mm 1 inch

vertical joint face.

(b) Measurement is taken by applying the straightedge longitudinally along the
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Offset from Offset from Offset from Abrupt Offset Offset of Joint
Straightedge Straightedge Straightedge in Any Face from True
Applied Applied Applied Top to Direction (d) Vertical (e)
Longitudinally Longitudinally Bottom Against

to Pavement to Vertical the Joint Face

Surface (a) Face (b) (c)

(c) Measurement places a 9.5mm 3/8inch spacer attached to a straightedge and spaced
approximately equal to the thickness of the concrete being measured. The offset from

straightedge with spacers is measured by placing the spacers against the top and

bottom of the vertical concrete face.

(d) An abrupt offset in the joint face occurring along a short distance. Check for
abrupt offsets at any location that an abrupt offset appears to be a possible issue.

(e) Measurement of the offset from the joint face to a level in the true vertical
position against the joint face.

2.1.2.3 Slump Determination

Test the pavement surface to determine edge slump immediately after the

concrete has hardened sufficiently to permit walking thereon. Perform

testing with a minimum 4m 12foot  straightedge to reveal irregularities
exceeding the edge slump tolerance specified above. Determine the

vertical edge slump at each free edge of each slipformed paving lane

constructed. Place the straightedge transverse to the direction of paving

and the end of the straightedge located at the edge of the paving lane.

Record measurements at 1.5t03.0m 5 to 10 foot spacings, as directed,
commencing at the header where paving was started. Initially record
measurementsat 1.5m 5foot intervals in each lane. When no deficiencies
are present after 5 measurements, the interval may be increased. The

maximum interval is 3.0m 10feet . When any deficiencies exist, return

the interval to 1.5m b5feet . Inaddition to the transverse edge slump
determination above, at the same time, record the longitudinal surface

smoothness of the joint on a continuous line 25mm 1inch  back from the
joint line using the minimum 4 m 12 foot  straightedge advanced one-half
its length for each reading. Perform other tests of the exposed joint

face to ensure that a uniform, true vertical joint face is attained.

Properly reference all recorded measurements in accordance with paving

lane identification and stationing, and a report submitted within 24 hours

after measurement is made. Identify areas requiring replacement within

the report.

2.1.2.4 Excessive Edge Slump

When edge slump exceeding the limits specified above is encountered on

either side of the paving lane, record additional straightedge

measurements to define the linear limits of the excessive slump. Remove

and replace concrete slabs having excessive edge slump or joint

deformation to the next transverse joint in conformance with paragraph

REPAIR, REMOVAL AND REPLACEMENT OF NEWLY CONSTRUCTED SLABS. Discontinue
use of slip-form paving equipment and procedures that fail to consistently

provide edges within the specified tolerances on edge slump and joint face
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deformation construct by means of standard paving procedures using fixed
forms.

2.1.3 Plan Grade

Within 5 days after paving of each lot, test the finished surface of the
pavement area by running lines of levels at intervals corresponding with
every longitudinal and transverse joint to determine the elevation at each
joint intersection. Record the results of this survey and provide a copy
to the Government at the completion of the survey of each lot. [Provide

finished surfaces of all airfield pavements that vary less than 13 mm 1/2
inch above or below the plan grade line or elevation indicated. ][Provide
surfaces of | | that vary less than 19 mm 3/4inch . ]JThe above

deviations from the approved grade line and elevation are not permitted in

areas where closer conformance with the planned grade and elevation is

required for the proper functioning of appurtenant structures. Provide

finished surfaces of new abutting pavements that coincide at their

juncture. Provide horizontal control of the finished surfaces of all

airfield pavements that vary not more than 13 mm 1/2 inch from the plan
alignment indicated.

214 Flexural Strength

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: Nornally, concrete for airfield pavenment is
to be proportioned and accepted on the basis of
90-day flexural strength. |If it is desired to use
28-day strength for design of airfield pavenent,
approval nust be obtained through the TSMCX, AFCEC
paverment SME, or NAVFAC. Make the same changes if
this is concrete for road pavenent proportioned for
28-day strength (no approval needed).

The desi gner may choose the first Option
"Cylinders/Beamt' or the second Option "Beans" for
strength testing.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

Submit certified copies of laboratory test reports and sources for cement,
supplementary cementitious materials (SCM), aggregates, admixtures, curing
compound, epoxy, and proprietary patching materials proposed for use on
this project. Each lot of pavement will be evaluated for acceptance in
accordance with the following procedures.

2141 Sampling and Testing
For acceptance, obtain one composite sample of concrete from each sublot
in accordance with ASTM C172/C172M from one batch or truckload. [
Fabricate and cure test cylinders 152 x 305 mm 6 x 12 inches in accordance
with  ASTM C31/C31M, and tested in accordance with ASTM C39/C39M. Test two
test cylinders per sublot (8 per lot) at 14 days.] [ Fabricate and cure
testbeams 152 x 152 mm 6 X 6 inches in accordance with ASTM C31/C31M; and
tested at 14 days in accordance with ASTM C78/C78M.]

2.1.4.2 Computations

Average the eight 14-day strength tests for the lot. Use the average
strength in accordance with paragraph CONCRETE STRENGTH FOR FINAL
ACCEPTANCE in PART 2.
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2.1.5 Thickness

Each lot of pavement will be evaluated for acceptance and payment

adjustment in accordance with the following procedure. Drill two cores,

between 100 and 150 mm 4 and 6 inches in diameter, from the pavement, per
sublot (8 per lot). Drill the cores within 3 days after lot placement,

filling the core holes with an approved non-shrink concrete, respraying

the cored areas with curing compound, and for measuring the cores.

Provide the results with the thickness measurement data. Record eight
measurements of thickness around the circumference of each core and one in

the center, in accordance with ASTM C174/C174M. Average the pavement
thickness from the 8 cores for the lot and evaluate as described in

paragraph PAYMENT ADJUSTMENT FOR THICKNESS above.

2.1.6 Evaluation of Cores

Record and submit testing, inspection, and evaluation of each core for
mortar-rich surface, uniformity of aggregate distribution, segregation,
voids, cracks, and depth of reinforcement or dowel (if present). Moisten
the core with water to visibly expose the aggregate and take a minimum of
three photographs of the sides of the cores entire length, rotating the

core approximately 120 degrees between photographs. Include a ruler for
scale in the photographs that does not obscure the core. Provide plan
view of location for each core.

2.1.7 Diamond Grinding of PCC Surfaces

Those performing diamond grinding are required to have a minimum of three
years experience in diamond grinding of airfield pavements. In areas not
meeting the specified limits for surface smoothness and plan grade, reduce
high areas to attain the required smoothness and grade, except as depth is
limited below. Reduce high areas by diamond grinding the hardened
concrete with an approved equipment after the concrete is at a minimum age
of 14 days. Perform diamond grinding by sawing with an industrial diamond
abrasive which is impregnated in the saw blades. Assemble the saw blades
in a cutting head mounted on a machine designed specifically for diamond
grinding that produces the required texture and smoothness level without
damage to the concrete pavement or joint faces. Provide diamond grinding

equipment with saw blades that are 3 mm 1/8-inch wide, a minimum of 55 to
60 blades per 300 mm 12 inches  of cutting head width, and capable of
cutting a path a minimum of 09m 3ft wide. Diamond grinding equipment

that causes ravels, aggregate fractures, spalls or disturbance to the

joints is not permitted. The maximum area corrected by diamond grinding

the surface of the hardened concrete is 10 percent of the total area of

any sublot. The maximum depth of diamond grinding is 6 mm 1/4 inch
Provide diamond grinding machine equipped to flush and vacuum the pavement

surface. Dispose of all debris from diamond grinding operations off

Government property. Prior to diamond grinding, submit a Diamond Grinding
Plan for review and approval. At a minimum, include the daily reports for

the deficient areas, the location and extent of deficiencies, corrective

actions, and equipment. Remove and replace all pavement areas requiring

plan grade or surface smoothness corrections in excess of the limits

specified above in conformance with paragraph REPAIR, REMOVAL AND

REPLACEMENT OF NEWLY CONSTRUCTED SLABS. [Retexture pavement areas given a
wire comb or tined texture, areas exceeding 2 square meters 25 square feet
that have been corrected by diamond grinding by transverse grooving using

an approved grooving machine of standard manufacture. Provide grooves

thatare 6 mm 1/4 inch deepby 6 mm 1/4inch wide on 37 mm 1-1/2 inch
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centers and carried into, and tapered to zero depth within the
non-corrected surface, or match any existing grooves in the adjacent
pavement. JAll areas in which diamond grinding has been performed are
subject to the thickness tolerances specified in paragraph THICKNESS,
above.

Prior to production diamond grinding operations, perform a test section at

the approved location. Perform a test section that consists of a minimum

of two adjacent passes with a minimum length of 12m 40feet to allow
evaluation of the finish, transition between adjacent passes, and the

results of crossing a transverse joint. Production diamond grinding

operations are not to be performed prior to approval.

2.2 CEMENTITIOUS MATERIALS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Edit these paragraphs as appropriate for the
particul ar project. @uidance for use of

cenentitious materials nust be sought fromthe
Paverent Materials engineer or fromthe TSMCX, AFCEC
paverment SME, or NAVFAC, especially for areas

subject to al kali-aggregate reactivity, or sulfate
attack.

When sul fate bearing soil or water is encountered,
specify Type Il cement for nobderate sulfate
concentration and Type V cenment for high
concentration and consi der requiring use of fly ash
or slag cement for partial replacenment. Do not
specify Type | or IIl cenent. See UFC 3-250-04 for
gui dance. Specify linmt on false set if it is a
problemin the area.

Type 111 cenent must not be specified unless

accel erated paving is involved and then only after
| aboratory mi xture proportioning studies and tests
during the design stage of the project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *% *%

Provide cementitious materials consisting of portland cement, [blended
cement] or portland cement in combination with supplementary cementitious
materials (SCM), that conform to appropriate specifications listed below.
New submittals are required when the cementitious materials sources or
types change.

221 Portland Cement

Provide portland cement conforming to ASTM C150/C150M, Type [I] [I1] [V],
low alkali [including false set requirements]. [Provide Type Ill cement
only in the following locations | J

2.2.2 Blended Cements

Provide blended cement conforms to ASTM C595/C595M, Type IP or IS,
including the optional requirement for mortar expansion [and sulfate

soundness]. Provide pozzolan added to the Type IP blend consisting of

ASTM C618 Class F or Class N and that is interground with the cement

clinker. Include in written statement from the manufacturer that the

amount of pozzolan in the finished cement does not vary more than plus or
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minus 5 mass percent of the finished cement from lot to lot or within a

lot. The percentage and type of mineral admixture used in the blend are

not allowed to change from that submitted for the aggregate evaluation and

mixture proportioning. The requirements of Table 2 in paragraph

SUPPLEMENTARY CEMENTITIOUS MATERIALS (SCM) CONTENT do not apply to the SCM
content of blended cement.

2.2.3 Pozzolan

2.2.3.1 Fly Ash

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Cdass Cfly ash is not permtted for paving
concrete.

Use loss on ignition not exceeding 3 percent for
frost areas to reduce carbon interference with air
entrai ni ng admi xture.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Provide fly ash that conforms to ASTM C618, Class F, including the
optional requirements for uniformity and effectiveness in controlling

Alkali-Silica reaction with a loss on ignition not exceeding [3] [6]

percent. Provide Class F fly ash for use in mitigating Alkali-Silica

Reactivity with a total equivalent alkali content less than 3 percent.

2.2.3.2 Raw or Calcined Natural Pozzolan

Provide natural pozzolan that is raw or calcined and conforms to ASTM C618,
Class N, including the optional requirements for uniformity and

effectiveness in controlling Alkali-Silica reaction with a loss on

ignition not exceeding [3] [6] percent. Provide Class N pozzolan for use

in mitigating Alkali-Silica Reactivity with a total equivalent alkali

content less than 3 percent.

2.2.3.3 Ultra Fine Fly Ash and Ultra Fine Pozzolan
Provide Ultra Fine Fly Ash (UFFA) and Ultra Fine Pozzolan (UFP) that
conforms to ASTM C618, Class F or N, and the following additional

requirements:

a. The strength activity index at 28 days of age of at least 95 percent of
the control specimens.

b. The average particle size not exceeding 6 microns.

[2.234 Silica Fume

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Silica Funme nust only be used for OCONUS
projects where Cass F fly ash and sl ag cenent are
not avail abl e, and when approved by the TSMCX, AFCEC
paverment SME, or NAVFAC. Delete this paragraph here
and where encountered throughout the renmi nder of
this section.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Provide silica fume that conforms to ASTM C1240, including the optional
limits on reactivity with cement alkalis. Provide silica fume as a dry,
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densified material or as a slurry. Provide the services of a
manufacturer's technical representative, experienced in mixing,
proportioning, placement procedures, and curing of concrete containing
silica fume, at no expense to the Government. This representative is
required to be present on the project prior to and during at least the
first 4 days of concrete production and placement using silica fume.

12.2.4 Slag Cement

Provide slag cement (ground-granulated blast-furnace slag) that conforms
to ASTM C989/C989M, [Grade 100 or |Grade 120.

2.2.5 Supplementary Cementitious Materials (SCM) Content

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: Use first tailoring option for Navy
projects. Use second tailoring option for Army/Air

Force projects.

* *kkkkkkkkkk *kkkkk *kkkkkkkkkk *%

*% *kkkk

[Provide a concrete mix that contain one of the SCMs listed in Table 2
within the range specified therein, whether or not the aggregates are
found to be reactive in accordance with paragraph ALKALI SILICA

REACTIVITY.] [Use of one of the SCMs listed below is optional, unless the

SCM is required to mitigate ASR. The use of SCMs is encouraged in
accordance with Section 013329 SUSTAINABILITY REQUIREMENTS AND

REPORTING.]

SUPPLEMENTARY CEMENTITIOUS MATERIALS CONTENT

Supplementary Cementitious Material

Minimum Content

Maximum Content

(percent) (percent)

Class N Pozzolan and Class F Fly Ash

SiO2 + Al203 + Fe203 > 70 percent 25 35

SiO2 + A1203 + Fe203 > 80 percent 20 35

SiO2 + A1203 + Fe203 > 90 percent 15 35
UFFA and UFP 7 16
Slag Cement 40 50
[Silica Fume] [7] [10]

2.3 AGGREGATES

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhkhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: During the design stage,

t he desi gner

research availability of aggregate materials in the

project area to determ ne conformance with the
proj ect specifications.

kkkkkkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

Provide aggregates meeting the requirements of this specification. If

aggregate sources in the project area do not meet the requirements of this

specification, provide aggregates from sources outside the project area.
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231 Aggregate Sources

23.11 Durability of Coarse Aggregate

*kkkkkkkhkhhhhhhkkrkkkkkkkkhkhhhhhhhhhhrkkkkhkhkkhkhhhhhhhhhrrkrkkkkkkhkhhhhhhix

NOTE: Use first Tailoring Option for Army and Air

Force; second option is for Navy projects only.
kkkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhhkkkhkhkkkhkhkkkhhkhkkkkkhkhkkkkkhkhkkkkkhkhkx

[Provide aggregate with a satisfactory service record in freezing and

thawing of at least 5 years successful service in three concrete paving
projects. Include a condition survey of the existing concrete and a review

of the concrete-making materials, including coarse aggregates, cement, and
mineral admixtures in the service record. Consider the previous aggregate
source and test results, cement mill certificate data, mineral admixture
chemical and physical composition, and the mix design (cement factor and
water-cementitious material ratio) in the review. Provide service record
performed by an independent third party professional engineer,
petrographer, or concrete materials engineer along with their resume.
Include photographs and a written report addressing D-cracks and popouts
in accordance with ACI 201.1R in the service record. Provide coarse
aggregate with a durability factor of 80 or more when subjected to

freezing and thawing of specimens prepared in accordance with

ASTM C1646/C1646M and tested in accordance with ASTM C666/C666M, Procedure
A, when a coarse aggregate size group or source proposed for use does not
have a satisfactory demonstrable service record. Test all coarse

aggregate size groups and sources proposed for use individually.]

[Evaluate and test all fine and coarse aggregates to be used in all

concrete for durability in accordance with ASTM C88. Provide fine and
coarse aggregates with a maximum of 18 percent loss when subjected to 5
cycles using Magnesium Sulfate or a maximum of 12 percent loss when
subjected to 5 cycles if Sodium Sulfate is used.]

2.3.1.2 Alkali-Silica Reactivity

Evaluate and test fine and coarse aggregates to be used in all concrete
for alkali-aggregate reactivity. Test all size groups and sources
proposed for use.

a. Evaluate the fine and coarse aggregates separately, using ASTM C1260.
Reject individual aggregates with test results that indicate an
expansion of greater than 0.08 percent after 28 days of immersion in
1N NaOH solution, or perform additional testing as follows: utilize
the proposed low alkali portland cement, blended cement, and SCM, or
Lithium Nitrate in combination with each individual aggregate. If
only SCMs are being evaluated, test in accordance with ASTM C1567. If
Lithium Nitrate is being evaluated, with or without SCMs, test in
accordance with COE CRD-C 662. Determine the quantity that meets all
the requirements of these specifications and that lowers the expansion
equal to or less than 0.08 percent after 28 days of immersion in a 1N
NaOH solution. Base the mixture proportioning on the highest
percentage of SCM required to mitigate ASR-reactivity.

b. If any of the above options does not lower the expansion to less than
0.08 percent after 28 days of immersion in a 1N NaOH solution, reject
the aggregate(s) and submit new aggregate sources for retesting.
Submit the results of testing for evaluation and acceptance.
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2.3.1.3 Combined Aggregate Gradation

In addition to the grading requirements specified for coarse aggregate and
for fine aggregate, provide the combined aggregate grading meeting the
following requirements:

a. Provide materials selected and the proportions used such that when the
Coarseness Factor (CF) and the Workability Factor (WF) are plotted on
a diagram as described in d. below, the point and its associated
production tolerance thus determined falls within the parallelogram
described therein. Refer to AF ETL 97-5 for combined aggregate plot
area recommendations for the intended placement technique(s).

b. Determine the Coarseness Factor (CF) from the following equation:

CF = (cumulative percent retained on the 9.5 mm sieve)(100)

(cumulative percent retained on the 2.36 mm sieve) CF
(cumulative percent retained on the 3/8 inch sieve)(100)
(cumulative percent retained on the No. 8 sieve)

c. The Workability Factor (WF) is defined as the percent passing the 2.36
mr No. 8 sieve based on the combined aggregate gradation. Adjust the
WEF, prorated upwards only, by 2.5 percentage points for each 56 kg per
cubic meter 94 pounds per cubic yard of cementitious material greater
than 335 kg per cubic meter 564 pounds per cubic yard

d. Plot a diagram using a rectangular scale with WF on the Y-axis with
units from 20 (bottom) to 45 (top), and with CF on the X-axis with
units from 80 (left side) to 30 (right side). On this diagram, plot a
parallelogram with corners at the following coordinates (CF-75,
WE-28), (CF-75, WF-40), (CF-45, WF-32.5), and (CF-45, WF-44.5). If
the point determined by the intersection of the computed CF and WF
does not fall within the above parallelogram, revise the grading of
each size of aggregate used and the proportions selected as necessary.

e. Plot the associated production tolerance limits, identified in Table
6, around the CF and adjusted WF point.

2.3.2 Coarse Aggregate

23.21 Material Composition

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Crushing gravel tends to inprove quality and
bond characteristics and generally results in higher
flexural strength of concrete. Wen m xture
proportioning studies or |ocal experience indicates
that low flexural strength concrete will be produced
wi th an uncrushed gravel, the possibility of
produci ng hi gher strength concrete by crushing the
gravel nust be investigated. Wen desirable to
[imt coarse aggregate to crushed materials, nodify
t hi s paragraph appropriately.

Do not, under any conditions, permt use of steel
furnace slag for any aggregate. (It is narkedly
different fromiron blast furnace slag.)

In power check pads, the high tenperatures fromjet
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bl ast can cause distress in aggregates in the
concrete. Include bracketed itemif power check
pads are to be constructed. |If no service record is
avai |l abl e, lab study of avail abl e aggregates nust be
made. Only basalt is permitted on Navy projects.

Speci al attention nmust be given to aggregates to be
used for conpass calibration pads. Aggregates with
magnetic properties, such as, but not limted to,
magnetite in granites, high-iron mnerals in
traprock, pyrite in linestone, and free iron or iron
oxide in slag aggregate nmust not be used. Wen the
pavi ng of conpass calibration pads is required, add
t he bracketed item concerni ng conpass pads as

addi ti onal requirements for coarse and fine
aggregates.

Retai n the bracketed requirenent for washi ng coarse
aggregate if aggregates in the area require it. Add
the requirenent to use a | og washer or ot her

speci fic equi pnent if experience in the area shows
the need. Delete if not needed. It is pernissible
to list certain aggregate sources that do not
require washing, if that is appropriate. The

desi gner nust make the deci sion during preparation
of specifications; do not nmake the Resident Engi neer

decide after award if aggregates need to be washed.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhhkkkkkkkkkkkkkkhhhhhhhhkkkkkkkkkkkkkhhhhhhkkx

Provide coarse aggregate consisting of crushed or uncrushed gravel,

crushed stone, [crushed adequately seasoned air-cooled iron blast-furnace

slag; steel furnace slag is not permitted,] or a combination thereof.

[Provide aggregate used for paving compass calibration hardstands free of
materials having undesirable magnetic properties, including magnetite in

granite, high-iron minerals in traprock, and pyrite in limestone.

][Provide coarse aggregate for paving power check pads consisting of

limestone, dolomite, basalt or other approved low-silica content aggregate

which do not cause thermal distress from jet blast.] Provide aggregates,

as delivered to the mixers, consisting of clean, hard, uncoated particles

meeting the requirements of ASTM C33/C33M except as specified herein.
[Provide coarse aggregate that has been washed sufficient to remove dust

and other coatings.] [Provide coarse aggregate that has been cleaned by
processing with an approved log washer.] [Provide iron blast-furnace slag
conforming to the grading to be used in the concrete with a compact

density of not less than 1125 kg per cubic meter 70 Ib per cubic foot
determined in accordance with ASTM C29/C29M]. Provide coarse aggregate
with no more than 40 percent loss when subjected to the Los Angeles

abrasion test in accordance with ASTM C131/C131M. Provide coarse
aggregates with a maximum sodium sulfate soundness loss of 12 percent, or

with a magnesium sulfate soundness loss of 18 percent after five cycles

when tested in accordance with ASTM C88.

2.3.2.2 Particle Shape Characteristics

Provide particles of the coarse aggregate that are generally spherical or
cubical in shape. The quantity of flat particles and elongated particles

in any size group coarser than the 9.5mm 3/8inch sieve are not allowed
to exceed 20 percent by weight as determined by the Flat Particle Test and
the Elongated Particle Test of ASTM D4791, Method A. A flat particle is
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defined as one having a ratio of width to thickness greater than 3; an
elongated particle is one having a ratio of length to width greater than 3.

2.3.2.3 Size and Grading

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Aggregate quality requirenents are not
allowed to be reduced or elinmnated for airfield
projects. Use nom nal naximum aggregate size of
37.5 mr 1-1/2 inch (ASTM C33 si ze nunber 4)for
airfield pavenments. Subject to approval of the
TSMCX, AFCEC pavenent SMg, or NAVFAC, a 25 nm 1-inch
nom nal maxi mum aggregate size nay be used to avoid
durability problens associated with sone |arger size
aggregate. For thin bonded overlays, Iimt the

nom nal maxi mum aggregate size to less than
one-third of the uniformoverlay thickness (not

i ncluding | eveling portion).

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Provide coarse aggregate with a nominal maximum size of [37.5] | mm
[1.5] | inches with a minimum of 10 percent retained on the [25] mm
[1.0] inch sieve of the proposed combined aggregate gradation. Grade and

provide the coarse aggregates in a minimum of two size groups meeting the

individual grading requirements of ASTM C33/C33M, Size No. 4 ( 37 mmto 19
mrl.5 to 0.75 inch ) and Size No. 67 ( 19mmtoNo.4 0.75inch to No. 4 ) to
meet the criteria of paragraph COMBINED AGGREGATE GRADATION. A third

coarse aggregate size group may be required to meet the criteria of

paragraph COMBINED AGGREGATE GRADATION.

2.3.2.4 Deleterious Materials - Airfield Pavements
*kkkkkhkkkkhkkhhhhhhhkhhhhhhhhhhhhhhhhhhhhhhkhhhhhhhhhhhhhhhhhhhhkhhhhkhhhirird
NOTE: I ncl ude these del eterious materi al
requirenents for airfield paving projects only,
otherwi se, delete. |In Table 5 select colums

showi ng appropriate percentage by weight in
accordance with the following. Delete the

i napplicable colum in the table and the headi ng of
t he col um used.

Weat her Severity Air Freezing Index |Average Precipitation
Col dest Year in 30 |for any Single Mnth
(a) During the Freezing
Period
Moderate 500 or |ess Any Armount
Moder ate (b) 501 or nore Less than 25 mm 1 inch
Severe 501 or nore 25 mm 1 inch or nore

(a) Calculated as described in UFC 3-130-01. See ASTM
C33/C33M for sinplified map of CONUS weat her severity.
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Weat her Severity/Air Freezing |ndex
Col dest Year in 30

@

Average Precipitation
for any Single Mnth
During the Freezing
Period

rating of noderate.

(b) In poorly drained areas, the weather must be
consi dered severe even though the other criteria indicate a

Table 5. Delete "Mderate Wather"

(c) For Navy projects, select "Severe Wather" colum of
and associated limts.
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The amount of deleterious material in each size group of coarse aggregate
is not allowed to exceed the limits shown in Table 5 below, determined in

accordance with the test methods shown.

TABLE 5

LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR AIRFIELD PAVEMENTS

Percentage by Mass

Materials (h) Severe Moderate
Weather Weather

Clay lumps and friable particles 0.2 0.2
(ASTM C142/C142M)
Shale (8) ( ASTM C295/C295M) 0.1 0.2
Material finer than 0.075 mm No. 200 sieve (b) ( 0.5 0.5
ASTM C117)
Lightweight particles (c) 0.2 0.2
(ASTM C123/C123M)
Clay ironstone (d) ( ASTM C295/C295M) 0.1 0.5
Chert, cherty stone, and other aggregates (less 0.1 0.5
than 2.40 Sp. Gr.) (e)
(ASTM C123/C123M and ASTM C295/C295M)
Claystone, mudstone, and siltstone (f) ( 0.1 0.1
ASTM C295/C295M)
Shaly and argillaceous limestone (g) 0.2 0.2
(ASTM C295/C295M)
Other soft particles ( COE CRD-C 130) 1.0 1.0
Total of all deleterious substances exclusive of 1.0 2.0
material finer than 0.075 mm No. 200 sieve
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TABLE 5

LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR AIRFIELD PAVEMENTS

Percentage by Mass

Materials (h) Severe Moderate
Weather Weather

(a) Shale is defined as a fine-grained, thinly laminated or fissile

sedimentary rock. It is commonly composed of clay or silt or both. It has
been indurated by compaction or by cementation, but not so much as to have
become slate.

(b) Limit for material finer than 0.075 mm No. 200 sieve is allowed to be
increased to 1.5 percent for crushed aggregates if the fine material consists

of crusher dust that is essentially free from clay or shale. Use XRD or other

appropriate techniques as determined by petrographer to quantify amount and

justify increase.

(c) Test with a separation medium with a density of Sp. Gr. of 2.0. This
limit does not apply to coarse aggregate manufactured from blast-furnace slag
unless contamination is evident.

(d) Clay ironstone is defined as an impure variety of iron carbonate, iron
oxide, hydrous iron oxide, or combinations thereof, commonly mixed with clay,
silt, or sand. It commonly occurs as dull, earthy particles, homogeneous
concretionary masses, or hard-shell particles with soft interiors. Other

names commonly used for clay ironstone are "chocolate bars" and limonite
concretions.

(e) Chertis defined as a rock composed of quartz, chalcedony or opal, or any
mixture of these forms of silica. It is variable in color. The texture is so

fine that the individual mineral grains are too small to be distinguished by

the unaided eye. Its hardness is such that it scratches glass but is not
scratched by a knife blade. It may contain impurities such as clay,
carbonates, iron oxides, and other minerals. Cherty stone is defined as any
type of rock (generally limestone) that contains chert as lenses and nodules,
or irregular masses patrtially or completely replacing the original stone.

Other aggregates consist of obsidian, ash tuff, and palygorskite.

(f) Claystone, mudstone, or siltstone, is defined as a massive fine-grained
sedimentary rock that consists predominantly of indurated clay or silt without
laminations or fissility. It may be indurated either by compaction or by
cementation.

(g) Shaly limestone is defined as limestone in which shale occurs as one or
more thin beds or laminae. These laminae may be regular or very irregular and
may be spaced from a few inches down to minute fractions of an inch.
Argillaceous limestone is defined as a limestone in which clay minerals occur
disseminated in the stone in the amount of 10 to 50 percent by weight of the
rock; when these make up from 50 to 90 percent, the rock is known as
calcareous (or dolomitic) shale (or claystone, mudstone, or siltstone).
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TABLE 5
LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR AIRFIELD PAVEMENTS

Percentage by Mass

Materials (h) Severe Moderate
Weather Weather

(h) Perform testing in accordance with the referenced test methods, except
use the minimum sample size specified below.

2.3.25 Testing Sequence for Deleterious Materials in Coarse Aggregate -
Airfields Only

No extension of time or additional payment due to any delays caused by the
testing, evaluation, or personnel requirements is allowed. The minimum

test sample size of the coarse aggregate is 90 kg 200 pounds for the 19 mm
3/4inch  and larger maximum size and 12 kg 25 pounds for the 4.75to 19 mm
No. 4 to 3/4 inch coarse aggregate. Provide facilities for the ready

procurement of representative test samples. The testing procedure on each
sample of coarse aggregate for compliance with limits on deleterious
materials is as follows:

Step 1. Wash each full sample of coarse aggregate for material finer
thanthe 0.075mm No.200 sieve. Discard material finer than the
0.075 mm No. 200 sieve.

Step 2: Test remaining full sample for clay lumps and friable
particles and remove.

Step 3. Test remaining full sample for chert and cherty stone with
SSD density of less than 2.40 specific gravity. Remove lightweight
chert and cherty stone. Retain other materials less than 2.40
specific gravity for Step 4.

Step 4: Test the materials less than 2.40 specific gravity from Step
3 for lightweight particles (Sp. GR. 2.0) and remove. Restore other
materials less than 2.40 specific gravity to the sample.

Step 5: Test remaining sample for clay-ironstone, shale, claystone,
mudstone, siltstone, shaly and argillaceous limestone, and remove.

Step 6: Test a minimum of one-fifth of remaining full sample for
other soft particles.

2.3.2.6 Deleterious Material - Road Pavements

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Use this paragraph only for heavy-duty
paverents, roads, streets, and parking lots for

vehi cul ar and tracked traffic. Oherw se, delete.
*kkkkkhkkkkkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhkhhhirird
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The amount of deleterious material in each size group of coarse aggregate
is not to exceed the limits in the following table when tested as
indicated.

LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR ROAD PAVEMENTS

Percentage by Mass

Clay lumps and friable particles ( ASTM C142/C142M) 2.0
Material finer than 0.075 mm No. 200 sieve ( ASTM C117) 1.0
Lightweight particles ( ASTM C123/C123M) 1.0
Other soft particles ( COE CRD-C 130) 2.0
Total of all deleterious substances, exclusive of material finer 5.0
than 0.075 mm No. 200 sieve

The limit for material finer than the 0.075 mm No. 200 sieve is allowed to
be increased to 1.5 percent for crushed aggregates consisting of crusher

dust that is essentially free from clay or shale. Use a separation medium

for lightweight particles with a density of 2.0 specific gravity. This

limit does not apply to coarse aggregate manufactured from blast-furnace
slag unless contamination is evident.

2.3.3 Fine Aggregate

2331 Composition

Provide fine aggregate consisting of natural sand, manufactured sand, or a
combination of the two, and composed of clean, hard, durable particles

meeting the requirements of ASTM C33/C33M. [Provide aggregate used for
paving compass calibration hardstands free of materials having undesirable

magnetic properties, including magnetite in granite, high-iron minerals in

traprock, and pyrite in limestone. ]Stockpile and batch each type of fine

aggregate separately. Provide fine aggregate with particles that are

generally spherical or cubical in shape.

2.3.3.2 Grading

Provide fine aggregate, as delivered to the mixer, with a grading that

conforms to the requirements of ASTM C33/C33M and having a fineness
modulus of not less than 2.50 nor more than 3.40.

2.3.3.3 Deleterious Material

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Retain sanmple size for airfield pavenents.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

*kkkkk *kkkk

[The minimum test sample size for fine aggregate proposed for use in

airfield paving is 5kg 10 pounds . ]JThe amount of deleterious material in
the fine aggregate is not to exceed the following limits by mass when

performed on the full sample:
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Material Percentage by Mass

Clay lumps and friable particles ASTM C142/C142M 1.0
Material finer than 0.075 mm No. 200 sieve ASTM C117 3.0
Lightweight particles ASTM C123/C123M using a medium with a 0.5

density of Sp. Gr. of 2.0

Total of all above 3.0

24 CHEMICAL ADMIXTURES
24.1 General Requirements

Chemical admixtures may only be used when the specific admixture type and

manufacturer is the same material used in the mixture proportioning

studies. Provide air-entraining admixture conforming to ASTM C260/C260M.
An accelerating admixture conforming to ASTM C494/C494M, Type C, may be
used only when specified in paragraph MIXTURE PROPORTIONS below provided

it is not used to reduce the amount of cementitious material. Calcium

chloride and admixtures containing calcium chloride are not allowed.

Provide retarding or water-reducing admixture that meet the requirements

of ASTM C494/C494M, Type A, B, or D, except that the 6-month and 1-year

compressive strength tests are waived. ASTM C494/C494M, Type F and G high
range water reducing admixtures and Type S specific performance admixtures

are not allowed. ASTM C1017/C1017M flowable admixtures are not allowed.

2.4.2 Lithium Nitrate
Provide lithium admixture that consists of a nominal 30 percent aqueous

solution of Lithium Nitrate, with a density of 1.2 kg per L 10 pounds per
gallon , with the approximate chemical form as shown below:

Constituent Limit (Percent by Mass)
LiNo 3 (Lithium Nitrate) 30 plus or minus 0.5
SQ,? (Sulfate lon) 0.1 (max)

Cl™ (Chloride lon) 0.2 (max)
Na" (Sodium lon) 0.1 (max)

K* (Potassium lon) 0.1 (max)

Provide the services of a manufacturer's technical representative
experienced in dispensing, mixing, proportioning, placement procedures and
curing of concrete containing lithium nitrate, at no expense to the
Government. This representative is required to be present on the project
prior to and during at least the first two days of placement using lithium
nitrate.
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[2.4.3 High Range Water Reducing Admixture (HRWRA)

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Hi gh Range Water Reduci ng Adm xtures are
permtted only when using Silica Fume. Delete for
all other projects

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

Provide a high-range water-reducing admixture that meets the requirements

of ASTM C494/C494M, Type F or G, that is free from chlorides, alkalis, and

is of the synthesized, sulfonated complex polymer type. Add the HRWRA to

the concrete as a single component at the batch plant. Add the admixture

to the concrete mixture only when its use is approved or directed, and

only when it has been used in mixture proportioning studies to arrive at

approved mixture proportions. Submit certified copies of the independent

laboratory test results required for compliance with ASTM C494/C494M.

125 MEMBRANE FORMING CURING COMPOUND

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: Use CRD-C 300 for Army, Air Force, and
Navy/ Mari ne Corps airfield pavenent projects. ASTM
C309 may be used for roads and streets.
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Provide membrane forming curing compound that [conforms to COE CRD-C 300
and is white pigmented.] [conforms to ASTM C309, white-pigmented Type 2,
Class B.]

2.6 WATER

Provide water for mixing and curing that is fresh, clean, potable, and

free of injurious amounts of oil, acid, salt, or alkali, except that
non-potable water, or water from concrete production operations, may be
used if it meets the requirements of ASTM C1602/C1602M.

2.7 JOINT MATERIALS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Edit as appropriate for project
requi renents. Coordinate with Section 32 01 19.61
for Arny projects and 32 13 73.19 for all other

projects.
2.7.1 Expansion Joint Material
Provide preformed expansion joint filler material conforming to [ ASTM D1751

1[or] [ ASTM D1752 Type [II] [Il]].] Provide expansion joint filler that
is 19 mm 3/4inch thick, unless otherwise indicated, and provided in a
single full depth piece.

2.7.2 Slip Joint Material
Provide slip joint material that is 6 mm 1/4 inch thick expansion joint

filler, unless otherwise indicated, conforming to paragraph EXPANSION
JOINT MATERIAL.
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2.8 REINFORCING

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Edit these paragraphs to conformto project
requi renents. Delete those not needed. Add
epoxy-coat ed bars (ASTM A775/ A775M or | ow all oy
bars (ASTM A706/ A706M when required by design.

* *kkkkk *% *% * * *kkkkk *kkkkkk

Provide reinforcement that is free from loose, flaky rust, loose scale,

oil, grease, mud, or other coatings that might reduce the bond with
concrete. Removal of thin powdery rust and tight rust is not required.
However, reinforcing steel which is rusted to the extent that it does not
conform to the required dimensions or mechanical properties is not allowed

to be used.

28.1 Reinforcing Bars and Bar Mats
Provide reinforcing bars conforming to | ASTM A615/A615M, billet-steel] [
ASTM A996/A996M , rail and axle steel], Grade 60 | |. Provide bar mats
conforming to ASTM A184/A184M. The bar members may be billet rail or axle
steel.

2.8.2 Welded Wire Reinforcement

Provide welded wire reinforcement that is deformed or smooth, conforming
to ASTM A1064/A1064M , and is provided in flat sheets.

2.9 DOWELS[ AND TIE BARS]

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: Retain paragraph on dowels. Even if not
requi red, design rmust normally allow dowel s as an
option. Edit tie bars as required by design.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

29.1 Dowels

Provide dowels in single piece bars fabricated or cut to length at the

shop or mill before delivery to the site. Dowels are to be free of loose,

flaky rust and loose scale and be clean and straight. Dowels may be

sheared to length provided that the deformation from true shape caused by

shearing does not exceed 1 mm 0.04 inch on the diameter of the dowel and
does not extend more than 1 mm 0.04 inch from the end of the dowel.
Dowels are required to be plain (non-deformed) steel bars conforming to

ASTM A615/A615M, Grade 40 or 60; ASTM A996/A996M, Grade 50 or 60. Dowels
are to be epoxy coated in conformance with Type 1 coating requirements of

ASTM A1078/A1078M , to include the ends. Provide grout retention rings

that are fully circular metal or plastic devices capable of supporting the

dowel until the epoxy hardens. Dowel sleeves or inserts are not permitted.

2.9.2 Dowel Bar Assemblies

Provide dowel bar assemblies that consist of a framework of metal bars or
wires arranged to provide rigid support for the dowels throughout the
paving operation, with a minimum of four continuous bars or wires
extending along the joint line. Provide dowels that are welded to the
assembly or held firmly by mechanical locking arrangements that prevent
them from rising, sliding out, or becoming distorted during paving
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operations.
[2.9.3 Tie Bars

Provide tie bars that are deformed steel bars conforming to ASTM A615/A615M,
or ASTM A996/A996M, Grade 60 , and of the sizes and dimensions

indicated. Deformed rail steel bars and high-strength billet or axle

steel bars, Grade 50 or higher, are not allowed to be used for bars that

are bent and straightened during construction.

]2.10 EPOXY RESIN

Provide epoxy-resin materials that consist of two-component materials

conforming to the requirements of ASTM C881/C881M, Class as appropriate
for each application temperature to be encountered, except that in

addition, the materials meet the following requirements:

a. Material for use for embedding dowels and anchor bolts be Type IV,
Grade 3.

b. Material for use as patching materials for complete filling of spalls
and other voids and for use in preparing epoxy resin mortar be Type
lll, Grade as approved.

c. Material for use for injecting cracks be Type IV, Grade 1.

d. Material for bonding freshly mixed portland cement concrete or mortar
or freshly mixed epoxy resin concrete or mortar to hardened concrete
be Type V, Grade as approved.

2.11 EQUIPMENT

All plant, equipment, tools, and machines used in the work are required to
be maintained in satisfactory working conditions at all times. Submit the
following:

a. Details and data on the batching and mixing plant prior to plant
assembly including manufacturer's literature showing that the
equipment meets all requirements specified herein.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: For OCONUS projects, contact NRMCA (
http://www.nrmca.org ) concerning approved engi neers

avai |l abl e in the geographic area.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhkhkkkhkhkkkhkhkkkhhkhkkkkhkhkkkhkhkhkkkkkhkkx

b. Obtain National Ready Mixed Concrete Association (NRMCA) certification
of the concrete plant, at no expense to the Government. Provide
inspection report of the concrete plant by an engineer approved by the
NRMCA. A list of NRMCA approved engineers is available on the NRMCA
website at http://www.nrmca.org. Submit a copy of the NRMCA QC Manual
Section 3 Concrete Plant Certification Checklist, NRMCA Certificate of
Conformance , and Calibration documentation on all measuring and
weighing devices prior to uniformity testing.

c. A description of the equipment proposed for transporting concrete
mixture from the central mixing plant to the paving equipment.

d. A description of the equipment proposed for the machine and hand
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placing, consolidating and curing of the concrete mixture.
Manufacturer's literature on the paver and finisher, together with the
manufacturer's written instructions on adjustments and operating
procedures necessary to assure a tight, smooth surface on the concrete
pavement. The literature is required to show that the equipment meets
all details of these specifications. [Include detailed information on
automatic laser controlled systems if proposed for use.]

2111 Batching and Mixing Plant

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The batching and m xi ng pl ant nmust be on the
construction site or as close as possible, but nust
be no farther than 15 minutes haul time fromthe
placing site during all periods of the work day.
Verify the availability of water and el ectri cal
power for sites on CGovernment |and. On Navy
projects, specify an off-site batch plant. Edit
bracketed itens as appropriate.

Pl ant capacity nust be governed by the | aydown
pattern or the size of the job to prevent del ay of
pavi ng operati ons.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

21111 Location

Locate the batching and mixing plant [on project site as indicated on the
drawings][off Government premises no more than 15 minutes haul time from
the placing site]. [Water and electrical power [are] [are not] available

on the project site.] Provide operable telephonic or radio communication
between the plant and the placing site at all times concreting is taking

place.

2.11.1.2 Type and Capacity

Provide a batching and mixing plant consisting of a stationary-type
central mix plant, including permanent installations and portable or
relocatable plants installed on stable foundations. Provide a plant
designed and operated to produce concrete within the specified tolerances,

with a minimum capacity of 200 cubic meters 250 cubic yards | per
hour, that conforms to the requirements of NRMCA QC :including provisions
addressing:
1. Material Storage and Handling
2. Batching Equipment
3. Central Mixer
4. Ticketing System
5. Delivery System
2.11.1.3 Tolerances
Materials Percentage of Required Mass
Cementitious Materials plus or minus 1
Aggregate plus or minus 2
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Materials Percentage of Required Mass

Water plus or minus 1

Admixture plus or minus 3

For volumetric batching equipment for water and admixtures, the above
numeric tolerances apply to the required volume of material being
batched. Dilute concentrated admixtures uniformly, if necessary, to
provide sufficient volume per batch to ensure that the batchers
consistently operate within the above tolerance.

2.11.1.4 Moisture Control

Provide a plant capable of ready adjustment to compensate for the varying

moisture contents of the aggregates and to change the quantities of the

materials being batched. [Provide an electric moisture meter complying

with the provisions of COE CRD-C 143 for measuring of moisture in the fine
aggregate. Provide a sensing element arranged so that measurement is made

near the batcher charging gate of the fine aggregate bin or in the fine

aggregate batcher.]

2.11.2 Concrete Mixers

Provide stationary or truck mixers that are capable of combining the

materials into a uniform mixture and of discharging this mixture without
segregation. Do not charge the mixers in excess of the capacity
recommended by the manufacturer. Operate the mixers at the drum or mixing
blade speed designated by the manufacturer. Maintain the mixers in
satisfactory operating condition, with the mixer drums kept free of

hardened concrete. Replace mixer blades or paddles when worn down more
than 10 percent of their depth when compared with the manufacturer's
dimension for new blades or paddles.

2.11.2.1 Stationary

Stationary mixers are required to be drum or pan mixers. Provide mixers
with an acceptable device to lock the discharge mechanism until the
required mixing time has elapsed.

2.11.2.2 Mixing Time and Uniformity for Stationary Mixers

Use the projects approved mixture proportions for uniformity testing. For
stationary mixers, before uniformity data are available, the minimum

mixing time for each batch after all solid materials are in the mixer,

provided that all of the mixing water is introduced before one-fourth of

the mixing time has elapsed, is 1 minute for mixers having a capacity of

0.75 cubic meter 1 cubic yard . For mixers of greater capacity, increase
this minimum time by 20 seconds for each additional cubic meter 1.33 cubic
yard or fraction thereof. After results of uniformity tests are

available, the mixing time may be reduced to the minimum time required to

meet uniformity requirements; but if uniformity requirements are not being

met, increase the mixing time as directed. Perform mixer performance

tests at new mixing times immediately after any change in mixing time or
volume. For regular testing perform all six tests on three batches of

concrete. The range for regular testing is the average of the ranges of

the three batches. Conduct the Regular Test sequence for initial

determination of the mixing time or as directed. When regular testing is
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performed, the concrete is required to meet the limits of any five of the
six uniformity requirements listed in Table 1 below.

2.11.2.3 Abbreviated Test

Use the projects approved mixture proportions for uniformity testing.

Conduct the Abbreviated Test sequence for production concrete verification

at the frequency specified in Table 6. When abbreviated testing is

performed, the concrete is required to meet only those requirements listed

for abbreviated testing. Abbreviated testing consists of performing the

three required tests on a single batch of concrete. The range for

abbreviated testing is the range for one batch. If more than one mixer is

used and all are identical in terms of make, type, capacity, condition,

speed of rotation, the results of tests on one of the mixers apply to the

others, subject to the approval. Perform all mixer performance
(uniformity) testing in accordance with COE CRD-C 55 and with paragraph
TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL DURING CONSTRUCTION
in PART 3.

TABLE 1 UNIFORMITY REQUIREMENTS--STATIONARY MIXERS

Parameter Regular Tests Allowable Abbreviated Tests Allowable
Maximum Range for Average Maximum Range for 1 Batch
of 3 Batches

Unit weight of air-free 32 kg per cubic m 2.0 32 kg per cubic m 2.0 pounds

mortar pounds per cubic foot per cubic foot

Air content 1.0 percent -

Slump 25 mm 1.0inch 25 mm 1.0inch

Coarse aggregate 6.0 percent 6.0 percent

Compressive strength at 7 10.0 percent 10.0 percent

days

Water content 1.5 percent

2.11.2.4 Truck

Truck mixers are not allowed for mixing or transporting slipformed paving

concrete. Provide only truck mixers designed for mixing or transporting

paving concrete with extra large blading and rear opening specifically for

low-slump paving concrete. Provide truck mixers, the mixing of concrete

therein, and concrete uniformity and testing thereof that conform to the

requirements of ASTM C94/C94M. Determine the number of revolutions

between 70 to 100 for truck-mixed concrete and the number of revolutions

for shrink-mixed concrete by uniformity tests as specified in ASTM C94/C94M
and in requirements for mixer performance stated in paragraph TESTING AND

INSPECTION FOR CONTRACTOR QUALITY CONTROL DURING CONSTRUCTION in PART 3.
If requirements for the uniformity of concrete are not met with 100

revolutions of mixing after all ingredients including water are in the

truck mixer drum, discontinue use of the mixer until the condition is

corrected. Water is not allowed to be added after the initial

introduction of mixing water except, when on arrival at the job site, the

slump is less than specified and the water-cement ratio is less than that

given as a maximum in the approved mixture. Additional water may be added
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to bring the slump within the specified range provided the approved
water-cement ratio is not exceeded. Inject water into the head of the
mixer (end opposite the discharge opening) drum under pressure, and turn
the drum or blades a minimum of 30 additional revolutions at mixing
speed. The addition of water to the batch at any later time is not

allowed.[ Perform mixer performance (uniformity) tests for truck mixers

in accordance with ASTM C94/C94M.]

2.11.3 Transporting Equipment

Transport slipform concrete to the paving site in non-agitating equipment
conforming to ASTM C94/C94M or in approved agitators. Transport fixed
form concrete in approved truck mixers designed with extra large blading

and rear opening specifically for low slump concrete. Provide

transporting equipment designed and operated to deliver and discharge the
required concrete mixture completely without segregation.

2.11.4 Transfer and Spreading Equipment

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: A transfer spreader is required for all Arny
and Air Force airfield paving projects. This
paragraph is required for Navy projects if soft
subgrade conditions are anticipated or the design

i ncorporates a drainage |ayer. Coordinate with Part
3 requirenents in sub-paragraph TRAFFI C ON

UNDERLYI NG MATERI AL.
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Provide equipment for transferring concrete from the transporting
equipment to the paving lane in front of the paver that is specially
manufactured, self-propelled transfer equipment which accepts the concrete
outside the paving lane, transfers, and spreads it evenly across the

paving lane in front of the paver and strike off the surface evenly to a

depth which permits the paver to operate efficiently.

2.11.5 Paver-Finisher
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NOTE: The foll owi ng subparagraphs apply to both

fixed-formand slip-form paver-finishers. FlIXED

FORMS is applicable to fixed-form paver-finishers
and SLIPFORM is applicable to slip-form

paver-finishers.
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Provide paver-finisher consisting of a heavy-duty, self-propelled machine

designed specifically for paving and finishing high quality pavement, with

a minimum weight of 3280 kg per m 2200 pounds per foot of lane width, and
powered by an engine having a minimum 15,000 W per m 6.0 horsepower per
foot of lane width. The paver-finisher is required to spread,

consolidate, and shape the plastic concrete to the desired cross section

in one pass. The mechanisms for forming the pavement are required to be

easily adjustable in width and thickness. In addition to other spreaders

required by paragraph above, the paver-finisher equipped with a full width

knock-down auger or paddle mechanism, capable of operating in both

directions, which evenly spreads the fresh concrete in front of the screed

or extrusion plate.
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2.11.5.1 Vibrators
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NOTE: Retain bracketed el ectronic vibrator
noni tori ng equi pnent statenent for airfield paving.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Provide gang mounted immersion vibrators at the front of the paver on a
frame equipped with suitable controls so that all vibrators can be

operated at any desired depth within the slab or completely withdrawn from
the concrete, as required. Provide vibrators that are automatically
controlled to immediately stop as forward motion of the paver ceases. |
Equipped the paver-finisher with an electronic vibrator monitoring device
displaying the operating frequency of each individual internal vibrator

with a readout display visible to the paver operator that operates
continuously while paving, and displays all vibrator frequencies with
manual or automatic sequencing among all individual vibrators.
Discontinue paving if the vibrator monitoring system fails to operate
properly during the paving operation. ] Provide the spacing of the
immersion vibrators across the paving lane as necessary to properly
consolidate the concrete, with a maximum clear distance between vibrators
of 750 mm 30inches  and outside vibrators a maximum of 300 mm 12 inches
from the lane edge. Determine vibrator frequency and amplitude per

COE CRD-C 521.

2.11.5.2 Screed or Extrusion Plate

Equipped the paver-finisher with a transversely oscillating screed or an

extrusion plate to shape, compact, and smooth the surface and finish the

surface that no significant amount of hand finishing, except use of

cutting straightedges, is required. Provide adjustment for variation in

lane width or thickness and to prevent more than 200 mm 8inches  of the
screed or extrusion plate extending over previously placed concrete on

either end when paving fill-in lanes. Repair or replace machines that

cause displacement of properly installed forms or cause ruts or

indentations in the prepared underlying materials and machines that cause

frequent delays due to mechanical failures as directed.

2.1153 Longitudinal Mechanical Float

A longitudinal mechanical float may be used. If used, provide a float

that is specially designed and manufactured to smooth and finish the

pavement surface without working excess paste to the surface that is

rigidly attached to the rear of the paver-finisher or to a separate

self-propelled frame spanning the paving lane. Provide float plate at

least 1.5m 5feet longby 200 mm 8inches wide and automatically be
oscillated in the longitudinal direction while slowly moving from edge to

edge of the paving lane, with the float plate in contact with the surface

at all times.

21154 Other Types of Finishing Equipment

Clary screeds, other rotating tube floats, or bridge deck finishers are

not allowed on mainline paving, but may be allowed on irregular or
odd-shaped slabs, and near buildings or trench drains, subject to

approval. Provide bridge deck finishers with a minimum operating weight of
3400 kg 7500 pounds that have a transversely operating carriage
containing a knock-down auger and a minimum of two immersion vibrators.
Only use vibrating screeds or pans for isolated slabs where hand finishing
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is permitted as specified, and only where specifically approved.
2.11.55 Fixed Forms

Provide paver-finisher equipped with wheels designed to ride the forms,
keep it aligned with the forms, and spread the load so as to prevent
deformation of the forms. Provide paver-finishers traveling on guide

rails located outside the paving lane that are equipped with wheels when
traveling on new or existing concrete to remain. Alternatively, a

modified slipform paver that straddles the forms may be used. Provide a
modified slipform paver which has the side conforming plates removed or
rendered ineffective and travels over or along pre-placed fixed forms.

2.11.5.6 Slipform

The slipform paver-finisher is required to be automatically controlled and
crawler mounted with padded tracks so as to be completely stable under all
operating conditions and provide a finish to the surface and edges so that
no edge slump beyond allowable tolerance occurs. Provide suitable moving
side forms that are adjustable and produce smooth, even edges,
perpendicular to the top surface and meeting specification requirements

for alignment and freedom from edge slump.

2.11.6 Curing Equipment

Provide equipment for applying membrane-forming curing compound mounted on
a self-propelled frame that spans the paving lane. Constantly agitate the

curing compound reservoir mechanically (not air) during operation and

provide a means for completely draining the reservoir. Provide a spraying
system that consists of a mechanically powered pump which maintains

constant pressure during operation, an operable pressure gauge, and either

a series of spray nozzles evenly spaced across the lane to provide

uniformly overlapping coverage or a single spray nozzle which is mounted

on a carriage which automatically traverses the lane width at a speed

correlated with the forward movement of the overall frame. Protect all

spray nozzles with wind screens. Calibrate the spraying system in

accordance with ASTM D2995, Method A, for the rate of application required
in paragraph MEMBRANE CURING. Provide hand-operated sprayers allowed by
that paragraph with compressed air supplied by a mechanical air

compressor. Immediately replace curing equipment if it fails to apply an

even coating of compound at the specified rate.

2.11.7 Texturing Equipment

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Designer must select type of texturing
desired, retain that subparagraph, and delete the
others. A genuine effort nust be nade to detern ne
the type of texturing, if any, desired by the using
service. |f no guidance is given, the usual default
nmet hod nust be burlap drag. |If other than a burlap
drag textured finish is required, edit the
appropriate paragraph(s) as shown bel ow.

For Air Force airfield paving projects, do not
specify artificial turf, wire conb, or surface
groovi ng textures. For Navy airfield paving
projects, do not specify wire conb or surface

groovi ng textures. Use Section 32 01 18.71 GROOVI NG
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2.

FOR Al RFI ELD PAVEMENTS, to specify saw cut grooves.

Spring tine grooving is limted to use on roads and
streets only.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

Provide texturing equipment as specified below. Before use, demonstrate
the texturing equipment on a test section, and modify the equipment as
necessary to produce the texture directed.

11.72 Burlap Drag

Securely attach a burlap drag to a separate wheel mounted frame spanning

the paving lane or to one of the other similar pieces of equipment.

Provide length of the material between 600 to 900 mm 24 to 36 inches
dragging flat on the pavement surface. Provide burlap drag with a width

at least equal to the width of the slab. Provide clean, reasonably new

burlap material, completely saturated with water before attachment to the

frame, always resaturated before start of use, and kept clean and

saturated during use. Provide burlap conforming to AASHTO M 182, Class 3
or 4.
[2.11.7.2 Broom

Il

Il

Apply surface texture using an approved mechanical stiff bristle broom

drag of a type that provides a uniformly scored surface transverse to the

pavement center line. Provide broom capable of traversing the full width

of the pavement in a single pass at a uniform speed and with a uniform

pressure that results in scores uniform in appearance and approximately

1.5 mm 1/16 inch in depth but not more than 3 mm 1/8 inch in depth.

2.11.7.3 Artificial Turf

Provide full-width artificial turf drag with the leading transverse edge

securely fastened to a lightweight pole on a traveling bridge. Provide a

minimum of 600 mm 2 feet  of the artificial turf in contact with the

concrete surface during texturing operations that results in corrugations

uniform in appearance and approximately 2 mm 1/16 inch in depth. A
variety of different types of artificial turf are available and approval

of any one type will be done only after it has been demonstrated to

provide a satisfactory texture. One type that has provided satisfactory

texture consists of 7,200 approximately 0.85-inch-long polyethylene turf

blades per square foot.

2.11.7.4 Deep Texturing Equipment

Provide texturing equipment that consists of [a stiff bristled broom] [a

comb with spring wire tines] [spring strips which produce true, even

grooves] forming a drag at least 1.2m 4feet long. Mount this dragin a
wheeled frame spanning the paving lane and so constructed that the drag is
mechanically pulled in a straight line across the paving lane

perpendicular to the centerline.

12.11.8 Sawing Equipment

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Retain bracketed sentence as necessary to
correlate with paragraph REMOVAL OF EXI STI NG
PAVEMENT SLAB in PART 3. Oherw se delete. Also
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del et e wheel saw option on Navy projects.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Provide equipment for sawing joints and for other similar sawing of
concrete consisting of standard diamond-type concrete saws mounted on a
wheeled chassis which can be easily guided to follow the required
alignment. Provide diamond tipped blades. If demonstrated to operate
properly, abrasive blades may be used. Provide spares as required to
maintain the required sawing rate. [Provide wheel saws used in the
removal of concrete with large diameter tungsten carbide tipped blades
mounted on a heavy-duty chassis which produce a saw kerf at least 40 mm
1-1/2 inches wide. JProvide saws capable of sawing to the full depth
required. Early-entry saws may be used, subject to demonstration and
approval. No change to the initial sawcut depth is permitted.

2.11.9 Straightedge

Provide and maintain at the job site, in good condition, a minimum 4m 12
foot straightedge for each paving train for testing the hardened portland

cement concrete surfaces. Provide straightedges constructed of aluminum

or magnesium alloy and blades of box or box-girder cross section with flat

bottom, adequately reinforced to insure rigidity and accuracy. Provide

straightedges with handles for operation on the pavement.

2.11.10 Work Bridge

Provide a self-propelled working bridge capable of spanning the required
paving lane width where workmen can efficiently and adequately reach the
pavement surface.

2.12 SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES
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NOTE: Fill in blanks as appropriate. Specified
strength nust be the flexural strength used in the
structural design of the pavenment and nust not exceed
650 psi 4.5 MPa at 90 days of age. Designer nmnust
al so ensure that this strength is attainable with
t he avail abl e aggregates. For the standard coarse
aggregate with the nom nal maxi mum size of 37 nr 1.5
inches , the total air content must be specified as
6.0 percent where freezing and thawing is a
concern. For a coarse aggregate with the nom na
maxi mum si ze of 25 mr 1.0 inch, the total air
content must be specified as 6.5 percent where
freezing and thawing is a concern. Specify 4.0
percent where freezing and thawing is not a
concern. Specify strength at 90 days. However,
nodify to 28-days in line 2 if 28-day strength is
approved by TSMCX, AFCEC pavement SME, or NAVFAC as
stated in paragraph FLEXURAL STRENGTH. Be sure this
and succeedi ng paragraphs correl ate.
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2.12.1 Specified Flexural Strength
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NOTE: Use the Tailoring Option "Beans" or
"Cylinders/Beans" to specify flexural strength for
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concrete.

*kkkkkkkkkhhhhhhkkkkkkkkkkhhhhhhhhhhrrkkkkhkhkhkhkhhhhhhhhhrrkkkkkkkkhkhhhhhhix

Specified flexural strength, R, for concrete is | | MPa psi at [28]
[90] days, as determined by [tests made in accordance with ASTM C78/C78M
of beams fabricated and cured in accordance with ASTM C192/C192M]

[equivalent flexural strength, as specified in paragraph MIXTURE
PROPORTIONING FOR FLEXURAL STRENGTH below].

2.12.2 Water-Cementitious Materials Ratio

Maximum allowable water-cementitious material ratio is 0.45. The
water-cementitious material ratio is the equivalent water-cement ratio as
determined by conversion from the weight ratio of water to cement plus SCM
by the mass equivalency method described in ACI 211.1

2.12.3 Air Content

Provide concrete that is air-entrained with a total air content of [4.0]
[6.0] [6.5] plus or minus 1.5 percentage points, at the point of
placement. Determine air content in accordance with ASTM C231/C231M.

2.12.4 Slump

The maximum allowable slump of the concrete at the point of placement is

50 mm 2 inches  for pavement constructed with fixed forms. For slipformed
pavement, at the start of the project, select a slump which produces

in-place pavement meeting the specified tolerances for control of edge

slump. The selected slump is applicable to both pilot and fill-in lanes.

2125 Concrete Temperature

The temperature of the concrete as delivered is required to conform to the
requirements of paragraphs PAVING IN HOT WEATHER and PAVING IN COLD
WEATHER, in PART 3. Determine the temperature of concrete in accordance
with  ASTM C1064/C1064M.

2.12.6 Concrete Strength for Final Acceptance
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NOTE: Use the Tailoring Option to specify concrete
strength by using "Cylinders/Beans" or "Beans".
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[The strength of the concrete will be considered acceptable when the

average equivalent [90-day] [28-day] flexural strengths for each lot are

above the 'Specified Flexural Strength' as determined by correlation with

14-day compressive strength tests specified in paragraph MIXTURE

PROPORTIONING FOR FLEXURAL STRENGTH below,] [The strength of the concrete

will be considered acceptable when the equivalent [90-day] [28-day]

flexural strengths for each lot are above the 'Specified Flexural

Strength' as determined by correlation with 14-day flexural strength tests

specified in paragraph MIXTURE PROPORTIONING FOR FLEXURAL STRENGTH below,]
and no individual set (2 specimens per sublot) in the lot are 170 kPa 25
psi or more below the equivalent 'Specified Flexural Strength'. If any

lot or sublot, respectively, fails to meet the above criteria, remove and

replace the lot or sublot at no additional cost to the Government. This

is in addition to and does not replace the average strength required for

day-to-day CQC operations as specified in paragraph AVERAGE CQC FLEXURAL
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STRENGTH REQUIRED FOR MIXTURES, below.

2.13 MIXTURE PROPORTIONS
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NOTE: Edit bracketed itenms as appropriate.

Normal |y, pernit accelerating adm xtures only wth
fast-track paving. |f approval has been obtained
and airfield pavenent has been desi gned and
specified for 28-day flexural strength in paragraph
SPECI FI ED FLEXURAL STRENGTH, nodify the foll ow ng
subpar agraphs accordingly. Do the sane if this is
road paverent designed for 28-day strength. Use the
hi gher bracketed total cenmentitious content if a
suppl enentary cenentitious material is used.
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2.13.1 Composition

Provide concrete composed of cementitious material, water, fine and coarse

aggregates, and admixtures. Include supplementary Cementitious Materials

(SCM) choice and usage in accordance with paragraph SUPPLEMENTARY

CEMENTITIOUS MATERIALS (SCM) CONTENT. Provide a minimum total

cementitious materials content of | 280 kg per cubic meter 470 pounds per
cubicyard ][ 310 kg per cubic meter 517 pounds per cubic yard ].
Acceptable admixtures consist of air entraining admixture and may also

include, as approved, [water-reducing admixture, ][retarding admixture,

J[accelerating admixture, J[water-reducing and retarding admixtures,

][water reducing and accelerating admixtures].

2.13.2 Proportioning Studies

Perform trial design batches, mixture proportioning studies, and testing,

at no expense to the Government. Submit for approval the Preliminary
Proposed Proportioning to include items a., b., and i. below a minimum of

7 days prior to beginning a mixture proportioning study. Submit the

results of the mixture proportioning studies signed and stamped by the

registered professional engineer having technical responsibility for the

mix design study, and submitted at least 30 days prior to commencing

concrete placing operations. Include a statement summarizing the maximum

nominal coarse aggregate size and the weights and volumes of each

ingredient proportioned on a one cubic meter yard basis. Base aggregate
guantities on the mass in a saturated surface dry condition. Provide test

results demonstrating that the proposed mixture proportions produce

concrete of the qualities indicated. Base methodology for trial mixtures

having proportions, slumps, and air content suitable for the work as

described in ACI 211.1 , modified as necessary to accommodate flexural

strength. ACI 211.1 can be supplemented with ACI 325.14R . Submit test
results including:

a. Coarse and fine aggregate gradations and plots. Include historic
gradation averages and standard deviations on individual sieves for
each aggregate size group.

b. Combined aggregate gradation and coarseness vs. workability plots.

c. Coarse aggregate quality test results.

d. Fine aggregate quality test results.

e. Mill certificates for cement and supplemental cementitious materials.

f. Certified test results for air entraining, water reducing, retarding,
non-chloride accelerating[, and Lithium Nitrate] admixtures.
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g. Specified flexural strength, slump, and air content.

h. Documentation of required average CQC flexural strength, Ra.

i. Recommended proportions and volumes for proposed mixture and each of
three trial water-cementitious materials ratios.

j- Individual beam [and cylinder ] breaks.

k. Flexural [and compressive ] strength summaries and plots.

I. Correlation ratios for acceptance testing and CQC testing.

m. Historical record of ACI 214R strength test results, documenting
production standard deviation (if available).

n. Narrative discussing methodology on how the mix design was developed.

0. Alternative aggregate blending to be used during the test section if
necessary to meet the required surface and consolidation requirements.

2.13.2.1 Water-Cementitious Materials Ratio

Perform at least three different water-cementitious materials ratios,

which produce a range of strength encompassing that required on the
project. The maximum allowable water-cementitious material ratio required
in paragraph SPECIFIED FLEXURAL STRENGTH, above is the equivalent
water-cementitious materials ratio. The maximum water-cementitious
materials ratio of the approved mix design becomes the maximum
water-cementitious materials ratio for the project, and in no case exceeds
0.45.

2.13.2.2 Trial Mixture Studies

[

Perform separate sets of trial mixture studies made for each combination
of cementitious materials and each combination of admixtures proposed for
use. No combination of either are to be used until proven by such
studies, except that, if approved in writing and otherwise permitted by
these specifications, an accelerating or retarding admixture may be used
without separate trial mixture study. Perform separate trial mixture
studies for each placing method (slip form, fixed form, or hand placement)
proposed. Report the temperature of concrete in each trial batch. Design
each mixture to promote easy and suitable concrete placement,
consolidation and finishing, and to prevent segregation and excessive
bleeding. Proportion laboratory trial mixtures for maximum permitted
slump and air content.

13.2.3 Mixture Proportioning for Flexural Strength

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: The first Tailoring Option, "Beans", includes
items a through j; the second option
"Cylinders/Beans" includes the second |isting of
items 1 through 10.
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Follow the step by step procedure below:
a. Fabricate all beams for each mixture from the same batch or blend of
batches. Fabricate and cure all beams in accordance with
ASTM C192/C192M, using 152 x 152 mm 6 X 6 inches steel beam molds.

b. Cure test beams from each mixture for 3, 7, 14, and [28] [90]-day
flexural tests; 6 beams to be tested per age.

c. Test beams in accordance with ASTM C78/C78M.
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. Using the average strength for each w/c at each age, plot all results

from each of the three mixtures on separate graphs for w/c versus:
3-day flexural strength
7-day flexural strength
14-day flexural strength
[28-day flexural strength]
[90-day flexural strength]

. From these graphs select a w/c that produces a mixture giving a [28]

[90]-day flexural strength equal to the required strength determined
in accordance with the next paragraph.

Using the above selected wic, select from the graphs the expected 3, 7
and 14-day flexural strengths.

. From the above expected strengths for the selected mixture, determine

the Ratio of the 7-day flexural strength of the selected mixture to
the [28] [90]-day flexural strength of the mixture (for CQC control).

. From the above expected strengths for the selected mixture, determine

the Ratio of the 14-day flexural strength of the selected mixture to
the [28] [90]-day flexural strength of the mixture (for acceptance).

. If there is a change in materials, perform additional mixture design

studies using the new materials and new Correlation Ratios determined.

. No concrete pavement placement is allowed until the mixture

proportions are approved. The approved water-cementitious materials
ratio is restricted to the maximum value specified in paragraph
SPECIFIED FLEXURAL STRENGTH, above and not be increased without
written approval. ]

. Fabricate all beams and cylinders for each mixture from the same batch

or blend of batches. Fabricate and cure all beams and cylinders in
accordance with ASTM C192/C192M, using 152 x 152 mm 6 X 6 inches steel
beam molds and 152 x 305 mm 6 x 12 inches single-use cylinder molds.

. Cure test beams from each mixture for 3, 7, 14, [28] and [90]-day

flexural tests; 6 beams to be tested per age.

Cure test cylinders from each mixture for 3, 7, 14, [28] and [90]-day
compressive strength tests; 6 cylinders to be tested per age.

Test beams in accordance with ASTM C78/C78M, cylinders in accordance
with  ASTM C39/C39M.

. Using the average strength for each w/c at each age, plot all results

from each of the three mixtures on separate graphs for w/c versus:
3-day flexural strength
7-day flexural strength
14-day flexural strength
[28-day flexural strength]
[90-day flexural strength]

3-day compressive strength
7-day compressive strength
14-day compressive strength
[28-day compressive strength]
[90-day compressive strength]
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f. From these graphs select a w/c that produces a mixture giving a [28]
[90]-day flexural strength equal to the required strength determined
in accordance with the next paragraph.

g. Using the above selected wic, select from the graphs the expected 3,
7, 14, [28] [90]-day flexural strengths and the expected 3, 7, 14,
[28] [90]-day compressive strengths for the mixture.

h. From the above expected strengths for the selected mixture determine
the following Correlation Ratios:

(1) Ratio of the 14-day compressive strength of the selected mixture
to the [28] [90]-day flexural strength of the mixture (for
acceptance).

(2) Ratio of the 7-day compressive strength of the selected mixture to
the [28] [90]-day flexural strength of the mixture (for CQC
control).

i. If there is a change in materials, perform additional mixture design
studies using the new materials and new Correlation Ratios determined.

j- No concrete pavement placement is allowed until the mixture
proportions are approved. The approved water-cementitious materials
ratio is restricted to the maximum value specified in the next
paragraph and not be increased without written approval. ]

2.13.3 Average CQC Flexural Strength Required for Mixtures

In order to ensure meeting the strength requirements specified in

paragraph SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES above, during
production, the mixture proportions selected during mixture proportioning

studies and used during construction requires an average CQC flexural

strength exceeding the specified strength, R, by the amount indicated

below. This required average CQC flexural strength, Ra, is used only for

CQC operations as specified in paragraph TESTING AND INSPECTION FOR
CONTRACTOR QUALITY CONTROL DURING CONSTRUCTION in PART 3 and as specified
in the previous paragraph. During production, adjust the required Ra, as

appropriate and as approved, based on the standard deviation of

[equivalent [28] [90]] [average [28] [90]] -day strengths being attained

during paving.

2.13.3.1 From Previous Test Records

Where a concrete production facility has previous test records current to
within 18 months, establish a standard deviation in accordance with the
applicable provisions of ACI 214R . Include test records from which a
standard deviation is calculated that represent materials, quality control
procedures, and conditions similar to those expected, that represent

concrete produced to meet a specified flexural strength or strengths within

1 MPa 150 psi  of the [28] [90]-day flexural strength specified for the
proposed work, and that consist of at least 30 consecutive tests. Perform
verification testing to document the current strength. A strength test is

the average of the strengths of two specimens made from the same sample of
concrete and tested at [28] [90] days. Required average CQC flexural
strength, Ra, used as the basis for selection of concrete proportions is

the value from the equation that follows, using the standard deviation as
determined above:
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Ra =R+ 1.34S

Where: S = standard deviation
R = specified flexural strength
Ra = required average flexural strength

Where a concrete production facility does not have test records
meeting the requirements above but does have a record based on 15
to 29 consecutive tests, establish a standard deviation as the
product of the calculated standard deviation and a modification

factor from the following table:

NUMBER OF TESTS MODIFICATION FACTOR FOR
STANDARD DEVIATION
15 1.16
20 1.08
25 1.03
30 or more 1.00
2.13.3.2 Without Previous Test Records

When a concrete production facility does not have sufficient field
strength test records for calculation of the standard deviation, determine
the required average strength, Ra, by adding 15 percent to the specified
flexural strength, R.

PART 3 EXECUTION
3.1 PREPARATION FOR PAVING

Before commencing paving, perform the following. If used, place cleaned,
coated, and adequately supported forms. Have any reinforcing steel needed
at the paving site; all transporting and transfer equipment ready for use,
clean, and free of hardened concrete and foreign material; equipment for
spreading, consolidating, screeding, finishing, and texturing concrete at

the paving site, clean and in proper working order; and all equipment and
material for curing and for protecting concrete from weather or mechanical
damage at the paving site, in proper working condition, and in sufficient
amount for the entire placement.

3.1.1 Weather Precaution

When windy conditions during paving appear probable, have equipment and
material at the paving site to provide windbreaks, shading, fogging, or

other action to prevent plastic shrinkage cracking or other damaging

drying of the concrete.

3.1.2 Proposed Techniques
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NOTE: Include joint |ayout and typical detail of
joint/dowel bar spacing in draw ngs and coordi nate
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wi t h paragraph PLACI NG DONELS AND Tl E BARS. Insert
office title for approval of joint plan changes.
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Submit placing and protection methods; paving sequence; jointing pattern;
data on curing equipment and profilographs; demolition of existing
pavements, as specified; pavement diamond grinding equipment and
procedures. Submit for approval the following items:

a. A description of the placing and protection methods proposed when
concrete is to be placed in or exposed to hot, cold, or rainy weather
conditions.

(o

. A detailed paving sequence plan and proposed paving pattern showing
all planned construction joints; transverse and longitudinal dowel bar
spacing; and identifying pilot lanes and hand placement areas.
Deviations from the jointing pattern shown on the drawings are not
allowed without written approval of the [design engineer] | .

o

Plan and equipment proposed to control alignment of sawn joints within
the specified tolerances.

o

. Data on the curing equipment, media and methods to be used.

@

. Data on profilograph and methods to measure pavement smoothness.

—h

Pavement demolition work plan, presenting the proposed methods and
equipment to remove existing pavement and protect pavement to remain
in place.

3.2 CONDITIONING OF UNDERLYING MATERIAL
3.21 General Procedures

Verify the underlying material, upon which concrete is to be placed is

clean, damp, and free from debris, waste concrete or cement, frost, ice,

and standing or running water. Prior to setting forms or placement of
concrete, verify the underlying material is well drained and have been
satisfactorily graded by string-line controlled, automated, trimming

machine and uniformly compacted in accordance with the applicable Section
of these specifications. Test the surface of the underlying material to

crown, elevation, and density in advance of setting forms or of concrete
placement using slip-form techniques. Trim high areas to proper

elevation. Fill and compact low areas to a condition similar to that of
surrounding grade, or filled with concrete monolithically with the

pavement. Low areas filled with concrete are not to be cored for

thickness to avoid biasing the average thickness used for evaluation and
payment adjustment. Rework and compact any underlying material disturbed
by construction operations to specified density immediately in front of

the paver. If a slipform paver is used, continue the same underlying

material under the paving lane beyond the edge of the lane a sufficient
distance that is thoroughly compacted and true to grade to provide a
suitable trackline for the slipform paver and firm support for the edge of

the paving lane.

3.2.2 Traffic on Underlying Material
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NOTE: Transporting equi pment nmust not be allowed to
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operate on the prepared underlying material for
airfield paving. Operating hauling equipnent in the
paving | ane will cause the paver to stop frequently,
produci ng a discontinuity in the pavenment surface.
Edit bracketed itens as appropriate and coordi nate
with Part 2, subparagraph TRANSFER AND SPREADI NG
EQUIPMENT.

* *kkkkk *% *kkkkk * *kkkkk *% *kkkkk *% *kkkkk *%

After the underlying material has been prepared for concrete placement,
equipment is not permitted thereon with exception of the paver. Subject
to specific approval, crossing of the prepared underlying material at
specified intervals for construction purposes may be permitted, provided
rutting or indentations do not occur. Rework and repair the surface

before concrete is placed. [Transporting equipment is not to be allowed

to operate on the prepared and compacted underlying material in front of
the paver-finisher.] [Equipment may be allowed to operate on the
underlying material only if approved and only if no damage is done to the
underlying material and its degree of compaction. Correct any disturbance
to the underlying material that occurs, as approved, before the
paver-finisher or the deposited concrete reaches the location of the
disturbance and replace the equipment or change procedures to prevent any
future damage.]

3.3 WEATHER LIMITATIONS
3.3.1 Placement and Protection During Inclement Weather

Do not commence placing operations when heavy rain or other damaging
weather conditions appear imminent. At all times when placing concrete,
maintain on-site sufficient waterproof cover and means to rapidly place it

over all unhardened concrete or concrete that might be damaged by rain.
Suspend placement of concrete whenever rain, high winds, or other damaging
weather commences to damage the surface or texture of the placed
unhardened concrete, washes cement out of the concrete, or changes the
water content of the surface concrete. Immediately cover and protect all
unhardened concrete from the rain or other damaging weather.

Remove and replace any slab damaged by rain or other weather full depth,

by full slab width, to the nearest original joint as specified in

paragraph REPAIR, REMOVAL AND REPLACEMENT OF NEWLY CONSTRUCTED SLABS

below, at no expense to the Government. Rain damaged pavement is pavement

with coarse aggregate exposed at the surface. Cores evaluated by a

qualified petrographer to contain carbonation to a depth greater than 3 mm
1/8 inch  or Mohs hardness of less than 2 are also considered rain damaged.

3.3.2 Paving in Hot Weather

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Additional information concerning hot weather
concreting may be obtained fromACH 305R Do not
del ete this paragraph or the next paragraphs dealing
wi t h weat her.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

When the ambient temperature during paving is expected to exceed 32
degrees C 90 degrees F , properly place and finish the concrete in

accordance with procedures previously submitted, approved, and as

specified herein. Provide concrete that does not exceed the temperature
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shown in the table below when measured in accordance with ASTM C1064/C1064M
at the time of delivery. Cooling of the mixing water or aggregates or

placing in the cooler part of the day may be required to obtain an

adequate placing temperature. Cool steel forms and reinforcing as needed

to maintain steel temperatures below 49 degrees C 120 degrees F . Cool or
protect transporting and placing equipment if necessary to maintain proper

concrete placing temperature. Keep the finished surfaces of the newly

laid pavement damp by applying a fog spray (mist) with approved spraying

equipment until the pavement is covered by the curing medium.

Maximum Allowable Concrete Placing Temperature
Relative Humidity, Percent, During Maximum Allowable Concrete
Time of Concrete Placement Temperature in Degrees CF
Greater than 60 3290
40-60 3085
Less than 40 2780
3.3.3 Prevention of Plastic Shrinkage Cracking

During weather with low humidity, and particularly with high temperature

and appreciable wind, develop and institute measures to prevent plastic

shrinkage cracks from developing. If plastic shrinkage cracking occurs,

halt further placement of concrete until protective measures are in place

to prevent further cracking. Periods of high potential for plastic

shrinkage cracking can be anticipated by use of ACI 305R . In addition to
the protective measures specified in the previous paragraph, the concrete
placement may be further protected by erecting shades and windbreaks and

by applying fog sprays of water, the addition of monomolecular films, or

wet covering. Apply monomolecular films after finishing is complete, do

not use in the finishing process. Immediately commence curing procedures

when such water treatment is stopped. Repair plastic shrinkage cracks in
accordance with paragraph REPAIR, REMOVAL AND REPLACEMENT OF NEWLY
CONSTRUCTED SLABS. Never trowel over or fill plastic shrinkage cracks

with slurry.

3.34 Paving in Cold Weather

Cold weather paving is required to conform to ACI 306R . Use special
protection measures, as specified herein, if freezing temperatures are

anticipated or occur before the expiration of the specified curing

period. Do not begin placement of concrete unless the ambient temperature

is at least 2 degrees C 35 degrees F and rising. Thereafter, halt

placement of concrete whenever the ambient temperature drops below 5
degrees C 40 degrees F . When the ambient temperature is less than 10
degrees C 50 degrees F , the temperature of the concrete when placed is

required to be not less than 10 degrees C 50 degrees F nor more than 25
degrees C 75 degrees F . Provide heating of the mixing water or aggregates

as required to regulate the concrete placing temperature. Materials

entering the mixer are required to be free from ice, snow, or frozen

lumps. Do not incorporate salt, chemicals or other materials in the

concrete to prevent freezing. [ If allowed under paragraph MIXTURE

PROPORTIONS in PART 2, an accelerating admixture may be used when the

ambient temperature is below 10 degrees C 50 degrees F . ] Provide covering
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and other means for maintaining the concrete at a temperature of at least

10 degrees C 50 degrees F for not less than 72 hours after placing, and at

a temperature above freezing for the remainder of the curing period.

Remove pavement slabs, full depth by full width, damaged by freezing or

falling below freezing temperature to the nearest planned joint, and

replace as specified in paragraph REPAIR, REMOVAL AND REPLACEMENT OF NEWLY
CONSTRUCTED SLABS, at no expense to the Government.

3.4 CONCRETE PRODUCTION
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NOTE: Designer mnmust correlate these paragraphs with
paragraph EQUI PMENT. Delete itemin brackets if

truck m xers are not permtted.
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Provide batching, mixing, and transporting equipment with a capacity

sufficient to maintain a continuous, uniform forward movement of the paver

of not less than 0.8 m 2.5 feet per minute. Deposit concrete transported

in non-agitating equipment in front of the paver within 45 minutes from

the time cement has been charged into the mixing drum, except that if the

ambient temperature is above 32 degrees C 90 degrees F  , the time is
reduced to 30 minutes. Deposit concrete transported in truck mixers in

front of the paver within 90 minutes from the time cement has been charged

into the mixer drum of the plant or truck mixer. If the ambient

temperature is above 32 degrees C 90 degrees F , the time is reduced to 60
minutes. Accompany every load of concrete delivered to the paving site

with a batch ticket from the operator of the batching plant. Provide

batch ticket information required by ASTM C94/C94M on approved forms. In
addition provide design quantities in mass or volume for all materials,

batching tolerances of all materials, and design and actual water

cementitious materials ratio on each batch delivered, [the water meter and

revolution meter reading on truck mixers Jand the time of day. Provide

batch tickets for each truck delivered as part of the lot acceptance

package to the placing foreman to maintain on file and deliver them to the

Government weekly.

3.4.1 Batching and Mixing Concrete

Maintain scale pivots and bearings clean and free of rust. Remove any
equipment which fails to perform as specified immediately from use until
properly repaired and adjusted, or replaced.

3.4.2 Transporting and Transfer - Spreading Operations

Operate non-agitating equipment only on smooth roads and for haul time
less than 15 minutes. Deposit concrete as close as possible to its final
position in the paving lane. Operate all equipment to discharge and
transfer concrete without segregation. Dumping of concrete in discrete
piles is not permitted. No transfer or spreading operation which requires
the use of front-end loaders, dozers, or similar equipment to distribute
the concrete are permitted.

3.5 PAVING

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Designer must correlate these paragraphs with
par agr aph EQUI PVENT.
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3.5.1 General Requirements

Construct pavement with paving and finishing equipment utilizing rigid

fixed forms or by use of slipform paving equipment. Provide paving and
finishing equipment and procedures capable of constructing paving lanes of
the required width at a rate of at least 0.8m 2.5 feet of paving lane per
minute on a routine basis. Control paving equipment and its operation,

and coordinated with all other operations, such that the paver-finisher

has a continuous forward movement at a reasonably uniform speed from
beginning to end of each paving lane, except for inadvertent equipment
breakdown. Backing the paver and refinishing a lane is not permitted.
Remove and replace concrete refinished in this manner. Failure to achieve

a continuous forward motion requires halting operations, regrouping, and
modifying operations to achieve this requirement. Personnel are not
permitted to walk or operate in the plastic concrete at any time. Where

an open-graded granular base is required under the concrete, select paving
equipment and procedures which operate properly on the base course without
causing displacement or other damage.

3.5.2 Consolidation

Consolidate concrete with the specified type of lane-spanning,

gang-mounted, mechanical, immersion type vibrating equipment mounted in
front of the paver, supplemented, in rare instances as specified, by
hand-operated vibrators. Insert vibrators into the concrete to a depth

that provides the best full-depth consolidation but not closer to the

underlying material than 50 mm 2 inches . Excessive vibration is not
permitted. Discontinue paving operations if vibrators cause visible

tracking in the paving lane, until equipment and operations have been

modified to prevent it. Vibrate concrete in small, odd-shaped slabs or in

isolated locations inaccessible to the gang-mounted vibration equipment

with an approved hand-operated immersion vibrator operated from a bridge
spanning the area. Do not use vibrators to transport or spread the

concrete. Do not operate hand-operated vibrators in the concrete at one
location for more than 20 seconds. Insert hand-operated vibrators between

150 to 400 mm 6 to 15 inches on centers. For each paving train, provide
at least one additional vibrator spud, or sufficient parts for rapid

replacement and repair of vibrators at the paving site at all times. Any

evidence of inadequate consolidation (honeycomb along the edges, large air
pockets, or any other evidence) requires the immediate stopping of the

paving operation and approved adjustment of the equipment or procedures.

3.5.3 Operation

When the paver approaches a header at the end of a paving lane, maintain a
sufficient amount of concrete ahead of the paver to provide a roll of
concrete which spills over the header. Provide a sufficient amount of

extra concrete to prevent any slurry that is formed and carried along

ahead of the paver from being deposited adjacent to the header. Maintain
the spud vibrators in front of the paver at the desired depth as close to

the header as possible before they are lifted. Provide additional
consolidation adjacent to the headers by hand-manipulated vibrators. When
the paver is operated between or adjacent to previously constructed
pavement (fill-in lanes), provide provisions to prevent damage to the
previously constructed pavement. Electronically control screeds or
extrusion plates from the previously placed pavement so as to prevent them
from applying pressure to the existing pavement and to prevent abrasion of
the pavement surface. Maintain the overlapping area of existing pavement
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surface completely free of any loose or bonded foreign material as the
paver-finisher operates across it. When the paver travels on existing
pavement, maintain approved provisions to prevent damage to the existing
pavement. Pavers using transversely oscillating screeds are not allowed
to form fill-in lanes that have widths less than a full width for which

the paver was designed or adjusted.

3.5.4 Required Results

Adjust and operate the paver-finisher, its gang-mounted vibrators and
operating procedures coordinated with the concrete mixture being used, to
produce a thoroughly consolidated slab throughout that is true to line and
grade within specified tolerances. Provide a paver-finishing operation

that produces a surface finish free of irregularities, tears, voids of any
kind, and any other discontinuities in a single pass across the pavement;
multiple passes are not permitted. Provide equipment and its operation
that produce a finished surface requiring no hand finishing other than the
use of cutting straightedges, except in very infrequent instances. Stop
paving if any equipment or operation fails to produce the above results.
Prior to recommencing paving, properly adjust or replace the equipment,
modify the operation, or modify the mixture proportions, in order to
produce the required results. No water, other than fog sprays (mist) as
specified in paragraph PREVENTION OF PLASTIC SHRINKAGE CRACKING above, is
allowed to be applied to the concrete or the concrete surface during
paving and finishing.

3.55 Fixed Form Paving
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NOTE: Fi xed-form pavi ng shoul d al ways be i ncl uded
as an option or mandatory item as appropriate. Edit
bracketed itens in subparagraph a. Keys are only
permtted for roads and streets with a thickness of
230 mr 9 inches or greater. Do not permt keys for
airfield pavenments.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Provide paving equipment for fixed-form paving and the operation that
conforms to the requirements of paragraph EQUIPMENT, and all requirements
specified herein.

3.55.1 Forms for Fixed-Form Paving

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Del ete subparagraph e. when overlay pavenents

are not required.
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a. Provide straight forms made of steel and in sections not less than
10 feet in length that are clean and free of rust or other
contaminants. Seal any holes or perforations in forms prior to paving
unless otherwise permitted. Maintain forms in place and passable by
all equipment necessary to complete the entire paving operation
without need to remove horizontal form supports. Provide flexible or
curved forms of proper radius for curves of 31 m 100-foot  radius or
less. Provide wood forms for curves and fillets made of
well-seasoned, surfaced plank or plywood, straight, and free from warp
or bend that have adequate strength and are rigidly braced. Provide
forms with a depth equal to the pavement thickness at the edge. Where
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the project requires several different slab thicknesses, forms may be

built up by bolting or welding a tubular metal section or by bolting

wood planks to the bottom of the form to completely cover the

underside of the base of the form and provide an increase in depth of

not more than 25 percent. Provide forms with the base width of the

one-piece or built-up form not less than eight-tenths of the vertical

height of the form, except provide forms 200 mm 8inches orlessin
vertical height with a base width not less than the vertical height of

the form. Provide forms with maximum vertical deviation of top of any

side form, including joints, not varying from a true plane more than

mr 1/8 inch in 3m 10feet ,and the upstanding leg not varying more

than 6 mm 1/4inch . [Where keyway forms are required, rigidly attach

the keyway form to the main form so no displacement can take place.

Tack-weld metal keyway forms to steel forms. Align keyway forms so

that there is no variation over 6 mm 1/4 inch either vertically or
horizontally, when tested with a 4m 12foot template after forms are
set, including tests across form joints.]

b. Provide form sections that are tightly locked and free from play or
movement in any direction. Provide forms with adequate devices for
secure settings so that when in place they withstand, without visible
spring or settlement, the impact and vibration of the consolidating
and finishing equipment.

c. Set forms for full bearing on foundation for entire length and width
and in alignment with edge of finished pavement. Support forms during
entire operation of placing, compaction, and finishing so that forms
do not deviate vertically more than 3 mm 0.01 foot from required grade
and elevations indicated. Check conformity to the alignment and grade
elevations shown on the drawings and make necessary corrections
immediately prior to placing the concrete. Clean and oil the forms
each time before concrete is placed. Concrete placement is not
allowed until setting of forms has been checked and approved by the
CQC team.

d. Do not anchor guide rails for fixed form pavers into new concrete or
existing concrete to remain.

[ e. Securely hold forms for overlay pavements and for other locations
where forms set on existing pavements in place with stakes or by other
approved methods. Carefully drill holes in existing pavements for
form stakes by methods which do not crack or spall the existing
pavement. After use, fill the holes flush with the surrounding
surface using approved material, prior to overlying materials being
placed. Immediately discontinue any method which does not hold the
form securely or which damages the existing pavement. Prior to
setting forms for paving operations, demonstrate the proposed form
setting procedures at an approved location without proceeding further
until the proposed method is approved. ]

3.55.2 Form Removal

Keep forms in place at least 12 hours after the concrete has been placed.
When conditions are such that the early strength gain of the concrete is
delayed, leave the forms in place for a longer time, as directed. Remove
forms by procedures that do not damage the concrete. Do not use bars or
heavy metal tools directly against the concrete in removing the forms.
Promptly repair any concrete found to be defective after form removal,
using procedures specified or as directed.
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3.5.6 Slipform Paving
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NOTE: Retain slipform paving as an option unless
there are specific, valid reasons for deleting it.
Be sure all other paragraphs correlate w th choice

made here.
*kkkkkhkkkkkhhhhhhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhkhhhirird

3.5.6.1 General

Provide paving equipment for slipform paving and the operation thereof
that conforms to the requirement of paragraph EQUIPMENT, and all
requirements specified herein. Provide a slipform paver capable of
shaping the concrete to the specified and indicated cross section, meeting
all tolerances, with a surface finish and edges that require only a very
minimum isolated amount of hand finishing, in one pass. If the paving
operation does not meet the above requirements and the specified
tolerances, immediately stop the operation, and regroup and replace or
modify any equipment as necessary, modify paving procedures or modify the
concrete mix, in order to resolve the problem. Provide a slipform paver
that is automatically electronically controlled from a taut wire guideline

for horizontal alignment and on both sides from a taut wire guideline for
vertical alignment, except that electronic control from a ski operating on

a previously constructed adjoining lane is required where applicable for
either or both sides. Automatic, electronic controls are required for
vertical alignment on both sides of the lane. Control from a
slope-adjustment control or control operating from the underlying material
is not allowed. Properly adjust side forms on slipform pavers so that the
finished edge of the paving lane meets all specified tolerances. Install
dowels in longitudinal construction joints as specified below. The
installation of these dowels by dowel inserters attached to the paver or
by any other means of inserting the dowels into the plastic concrete is

not permitted. [If a keyway is required, install a 0.45 to 0.55 mm 26
gauge thick metal keyway liner as the keyway is extruded. Provide keyway

forms that do not vary more than plus or minus 3 mm 1/8 inch from the
dimensions indicated and do not deviate more than plus or minus 6 mm 1/4

inch from the mid-depth of the pavement. An abrupt offset either
horizontally or vertically in the completed keyway is not allowed.
Maintain the keyway liner to remain in place and become part of the joint.]

3.5.6.2 Guideline for Slipform Paving

Accurately and securely install guidelines well in advance of concrete
placement. Provide supports at necessary intervals to eliminate all sag
in the guideline when properly tightened. Provide guideline consisting of
high strength wire set with sufficient tension to remove all sag between
supports. Provide supports that are securely staked to the underlying
material or other provisions made to ensure that the supports are not
displaced when the guideline is tightened or when the guideline or
supports are accidentally touched by workmen or equipment during
construction. Provide appliances for attaching the guideline to the
supports that are capable of easy adjustment in both the horizontal and
vertical directions. When it is necessary to leave gaps in the guideline
to permit equipment to use or cross underlying material, provide
provisions for quickly and accurately replacing the guideline without any
delay to the forward progress of the paver. Provide supports on either
side of the gap that are secured in such a manner as to avoid disturbing
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the remainder of the guideline when the portion across the gap is

positioned and tightened. Check the guideline across the gap and adjacent
to the gap for a distance of 60 m 200 feet for horizontal and vertical
alignment after the guideline across the gap is tightened. Provide

vertical and horizontal positioning of the guideline such that the

finished pavement conforms to the alignment and grade elevations shown on
the drawings within the specified tolerances for grade and smoothness.

The specified tolerances are intended to cover only the normal deviations

in the finished pavement that may occur under good supervision and do not
apply to setting of the guideline. Set the guideline true to line and

grade.

3.5.6.3 Stringless Technology

If the use of any type of stringless technology is proposed, submit a
detailed description of the system and perform a trial field demonstration
at least one week prior to start of paving. Approval of the control

system will be based on the results of the demonstration and on continuing
satisfactory operation during paving.

3.5.7 Placing Reinforcing Steel
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NOTE: Delete bracketed itemif CRCP is not being
constructed.

Provide the type and amount of steel reinforcement indicated.
3571 Pavement Thickness Greater Than 300 mm 12 inches

For pavement thickness of 300 mm 12inches  or more, install the
reinforcement steel by the strike-off method wherein a layer of concrete

is deposited on the underlying material, consolidated, and struck to the
indicated elevation of the steel reinforcement. Place the reinforcement
upon the pre-struck surface, followed by placement of the remaining
concrete and finishing in the required manner. When placement of the
second lift causes the steel to be displaced horizontally from its

original position, provide provisions for increasing the thickness of the

first lift and depressing the reinforcement into the unhardened concrete

to the required elevation. Limit the increase in thickness only as

necessary to permit correct horizontal alignment to be maintained. Remove
and replace any portions of the bottom layer of concrete that have been
placed more than 30 minutes without being covered with the top layer with
newly mixed concrete without additional cost to the Government.

3.5.7.2 Pavement Thickness Less Than 300 mm 12 Inches

For pavements less than 300 mm 12 inches thick, position the reinforcement
on suitable chairs or continuous mesh support devices securely fastened to
the subgrade prior to concrete placement. Consolidate concrete after the
steel has been placed. Regardless of placement procedure, provide
reinforcing steel free from coatings which could impair bond between the
steel and concrete, with reinforcement laps as indicated. Regardless of

the equipment or procedures used for installing reinforcement, ensure that
the entire depth of concrete is adequately consolidated. [If reinforcing

for Continuously Reinforced Concrete Pavement (CRCP) is required, submit
the entire operating procedure and equipment proposed for approval at
least 30 days prior to proposed start of paving.]
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3.5.8 Placing Dowels[ and Tie Bars]
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NOTE: Delete references to slipform paving
installation of dowels and tie bars if slipform
paving is not allowed. Delete references to
installation in contraction joints if not required.
Del ete bracketed references to tie bars, if tie bars
are not used. Tie bars are not permtted in
airfield pavements. Use tie bars only for roads and
streets projects.

* *kkkkk *% *kkkkk *% *% *% *kkkkk *% *kkkkk *kkkk

Ensure the method used to install and hold dowels in position result in

dowel alignment within the maximum allowed horizontal and vertical

tolerance of 3 mm per 300 mm  1/8 inch per foot after the pavement has been
completed . Except as otherwise specified below, maintain the horizontal

spacing of dowels within a tolerance of plus or minus 15 mm 5/8 inch
Locate the dowel vertically on the face of the slab within a tolerance of

plus or minus 13 mm 1/2 inch). Measure the vertical alignment of the
dowels parallel to the designated top surface of the pavement, except for

those across the crown or other grade change joints. Measure dowels

across crowns and other joints at grade changes to a level surface. Check
horizontal alignment perpendicular to the joint edge with a framing

square. Do not place longitudinal dowels [and tie bars ] closer than 0.6
times the dowel bar [tie bar ] length to the planned joint line. If the

last regularly spaced longitudinal dowel [tie bar ] is closer than that
dimension, move it away from the joint to a location 0.6 times the dowel

bar [tie bar] length, but not closer than 150 mm 6 inches toits nearest
neighbor. Resolve dowel (tie bar) interference at a transverse

joint-longitudinal joint intersection by deleting the closest transverse

dowel (tie bar) . Do not position the end of a transverse dowel closer than

300 mm 12 inches  from the end of the nearest longitudinal dowel. Install
dowels as specified in the following subparagraphs.

3.5.8.1 Contraction Joints

Securely hold dowels [and tie bars ] in longitudinal and transverse
contraction joints within the paving lane in place, as indicated, by means

of rigid metal frames or basket assemblies of an approved type. Securely
hold the basket assemblies in the proper location by means of suitable

pins or anchors. Do not cut or crimp the dowel basket tie wires.

3.5.8.2 Construction Joints-Fixed Form Paving

Install dowels [and tie bars ] by the bonded-in-place method or the

drill-and-dowel method. Installation by removing and replacing in

preformed holes is not permitted. Prepare and place dowels [and tie bars]
across joints where indicated, correctly aligned, and securely held in the

proper horizontal and vertical position during placing and finishing

operations, by means of devices fastened to the forms. Provide the

spacing of dowels [and tie bars] in construction joints as indicated,

except that, where the planned spacing cannot be maintained because of

form length or interference with form braces, provide closer spacing with

additional dowels [or tie bars]
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3.5.8.3 Dowels Installed in Hardened Concrete

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: The first Tailoring Option is for
"Cylinders/Beans" and the second option is for
"Beams".
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Install dowels in hardened concrete by bonding the dowels into holes
drilled into the hardened concrete. Before drilling commences, cure the

concrete for 7 days or until it has reached a minimum [compressive
strength of 17 MPa 2500 psi ] [ flexural strength of 3.1MPa 450psi ].
Drill holes 3 mm 1/8 inch greater in diameter than the dowels into the

hardened concrete using rotary-core drills. Rotary-percussion drills are

permitted, provided that excessive spalling does not occur to the concrete

joint face. Excessive spalling is defined as spalling deeper than 6 mm
1/4inch  from the joint face or 12 mm 1/2 inch radially from the outside
of the drilled hole. Continuing damage requires modification of the

equipment and operation. Drill depth of dowel hole within a tolerance of

plus or minus 13 mm 1/2 inch of the dimension shown on the drawings. Upon
completion of the drilling operation, blow out the dowel hole with

oil-free, compressed air. Bond dowels in the drilled holes using epoxy

resin. Inject epoxy resin at the back of the hole before installing the

dowel and extruded to the collar during insertion of the dowel so as to

completely fill the void around the dowel. Application by buttering the

dowel is not permitted. Hold the dowels in alignment at the collar of the

hole, after insertion and before the grout hardens, by means of a suitable

metal or plastic grout retention ring fitted around the dowel. Provide

dowels required between new and existing concrete in holes drilled in the

existing concrete, all as specified above. [Where tie bars are required
in longitudinal construction joints of slipform pavement, install bent tie

bars at the paver, in front of the transverse screed or extrusion plate.

Do not install tie bars in preformed holes. Construct a standard keyway,

with the bent tie bars inserted into the plastic concrete through a 0.45
to 0.55 mm 26 gauge thick metal keyway liner. Protect and maintain the

keyway liner to remain in place and become part of the joint. When

bending tie bars, provide the radius of bend not be less than the minimum
recommended for the particular grade of steel in the appropriate material

standard. Before placement of the adjoining paving lane, straighten the

tie bars using procedures which do not spall the concrete around the bar.]

3.5.8.4 Lubricating Dowel Bars
Wipe the portion of each dowel intended to move within the concrete clean
and coat with a thin, even film of lubricating oil or light grease before

the concrete is placed.

3.6 FINISHING
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NOTE: Edit bracketed items as appropriate. Retain
sl i pform pavi ng subparagraph except when it is
prohi bited el sewhere. Delete Other Types of

Fi ni shi ng Equi pnrent here and in PART 2, if not
wanted. Hand finishing is to be allowed only for

i sol ated, smmll, odd-shaped sl abs or places

i naccessible to the paver.
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Provide finishing operations as a continuing part of placing operations
starting immediately behind the strike-off of the paver. Provide initial
finishing by the transverse screed or extrusion plate. Provide the

sequence of operations consisting of transverse finishing, longitudinal
machine floating if used, straightedge finishing, texturing, and then

edging of joints. Provide finishing by the machine method. Provide a

work bridge as necessary for consolidation and hand finishing operations.
Use the hand method only on isolated areas of odd slab widths or shapes
and in the event of a breakdown of the mechanical finishing equipment.
Keep supplemental hand finishing for machine finished pavement to an
absolute minimum. Immediately stop any machine finishing operation which
requires appreciable hand finishing, other than a moderate amount of
straightedge finishing. Prior to recommencing machine finishing, properly
adjust or replace the equipment. Immediately halt any operations which
produce more than 3 mm 1/8 inch of mortar-rich surface (defined as
deficient in plus 4.75 mm U.S. No. 4 sieve size aggregate) and the
equipment, mixture, or procedures modified as necessary. Compensate for
surging behind the screeds or extrusion plate and settlement during
hardening and take care to ensure that paving and finishing machines are
properly adjusted so that the finished surface of the concrete (not just

the cutting edges of the screeds) is at the required line and grade.

Maintain finishing equipment and tools clean and in an approved

condition. Water is not allowed to be added to the surface of the slab

with the finishing equipment or tools, or in any other way, except for fog
(mist) sprays specified to prevent plastic shrinkage cracking.

3.6.1 Machine Finishing With Fixed Forms

Replace machines that cause displacement of the forms. Only one pass of
the finishing machine is allowed over each area of pavement. If the
equipment and procedures do not produce a surface of uniform texture, true
to grade, in one pass, immediately stop the operation and the equipment,
mixture, and procedures adjusted as necessary.

3.6.2 Machine Finishing with Slipform Pavers

Operate the slipform paver so that only a very minimum of additional
finishing work is required to produce pavement surfaces and edges meeting
the specified tolerances. Immediately modify or replace any equipment or
procedure that fails to meet these specified requirements as necessary. A
self-propelled non-rotating pipe float may be used while the concrete is

still plastic, to remove minor irregularities and score marks. Only one

pass of the pipe float is allowed. If there is concrete slurry or fluid

paste on the surface that runs over the edge of the pavement, immediately
stop the paving operation and the equipment, mixture, or operation
modified to prevent formation of such slurry. Immediately remove any
slurry which does run down the vertical edges by hand, using stiff brushes
or scrapers. Slurry, concrete or concrete mortar is not allowed to build

up along the edges of the pavement to compensate for excessive edge slump,
either while the concrete is plastic or after it hardens.

3.6.3 Surface Correction and Testing

After all other finishing is completed but while the concrete is still

plastic, eliminate minor irregularities and score marks in the pavement

surface by means of cutting straightedges. Provide cutting straightedges

with a minimum length of 4m 12feet that are operated from the sides of
the pavement or from bridges. Provide cutting straightedges operated from

the side of the pavement equipped with a handle 1m 3feet longerthan
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one-half the width of the pavement. Test the surface for trueness with a
straightedge held in successive positions parallel and at right angles to
the center line of the pavement, and the whole area covered as necessary
to detect variations. Advance the straightedge along the pavement in
successive stages of not more than one-half the length of the
straightedge. Immediately fill depressions with freshly mixed concrete,
strike off, consolidate with an internal vibrator, and refinish. Strike

off projections above the required elevation and refinish. Continue the
straightedge testing and finishing until the entire surface of the

concrete is free from observable departure from the straightedge and
conforms to the surface requirements specified in paragraph SURFACE
SMOOTHNESS. This straightedging is not allowed to be used as a
replacement for the straightedge testing of paragraph SURFACE SMOOTHNESS
in PART 1. Use long-handled, flat bull floats very sparingly and only as
necessary to correct minor, scattered surface defects. If frequent use of
bull floats is necessary, stop the paving operation and the equipment,
mixture or procedures adjusted to eliminate the surface defects. Keep
finishing with hand floats and trowels to the absolute minimum necessary.
Take extreme care to prevent over finishing joints and edges. Produce the
surface finish of the pavement essentially by the finishing machine and
not by subsequent hand finishing operations. All hand finishing
operations are subject to approval.

3.6.4 Hand Finishing

Use hand finishing operations only as specified below. Provide a work
bridge to be used as necessary for consolidation and placement operations
to avoid standing in concrete.

3.6.4.1 Equipment and Template

In addition to approved mechanical internal vibrators for consolidating

the concrete, provide a strike-off and tamping template and a longitudinal

float for hand finishing. Provide a template at least 300 mm 1 foot
longer than the width of pavement being finished, of an approved design,

and sufficiently rigid to retain its shape, that is constructed of metal

or other suitable material shod with metal. Provide a longitudinal float

at least 3m 10feet long, of approved design, is rigid and substantially

braced, and maintain a plane surface on the bottom. Grate tampers

(jitterbugs) are not allowed.

3.6.4.2 Finishing and Floating

As soon as placed and vibrated, strike off the concrete and screeded to
the cross section and to such elevation above grade that when consolidated
and finished, the surface of the pavement is at the required elevation.

In addition to previously specified complete coverage with handheld
immersion vibrators, tamp the entire surface with the strike-off and
tamping template, and the tamping operation continued until the required
compaction and reduction of internal and surface voids are accomplished.
Immediately following the final tamping of the surface, float the pavement
longitudinally from bridges resting on the side forms and spanning but not
touching the concrete. If necessary, place additional concrete,
consolidated and screeded, and the float operated until a satisfactory
surface has been produced. Do not advance the floating operation more
than half the length of the float and then continued over the new and
previously floated surfaces.
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3.

6.5 Texturing
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NOTE: Designer must select type of texturing
desired, retain that subparagraph, and delete the
others. A genuine effort nust be nade to detern ne
the type of texturing, if any, desired by the using
service. |f no guidance is given, the usual default
nmet hod nust be burlap drag. If other than a burlap
drag textured finish is required, edit the
appropriate paragraph(s) as shown bel ow

For Air Force airfield paving projects, do not
specify artificial turf, wire conb, or surface
groovi ng textures. For Navy airfield paving
projects, do not specify wire conb or surface
groovi ng textures. Use Section 32 01 18.71 GROOVI NG
FOR Al RFI ELD PAVEMENTS, to specify saw cut grooves.

Spring tine grooving is limted to use on roads and
streets only.
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Before the surface sheen has disappeared and before the concrete hardens
or curing compound is applied, texture the surface of the pavement as
described herein. After curing is complete, thoroughly power broom all
textured surfaces to remove all debris.

[3.6.5.1 Burlap Drag Surface

Il

Il

Apply surface texture by dragging the surface of the pavement, in the
direction of the concrete placement, with an approved burlap drag.
Operate the drag with the fabric moist, and the fabric maintained clean or
changed as required to keep clean. Perform the dragging so as to produce
a uniform finished surface having a fine sandy texture without disfiguring
marks.

3.6.5.2 Broom Texturing

Complete brooming before the concrete has hardened to the point where the
surface is unduly torn or roughened, but after hardening has progressed
enough so that the mortar does not flow and reduce the sharpness of the
scores. Overlap successive passes of the broom the minimum necessary to
obtain a uniformly textured surface. Wash brooms thoroughly at frequent
intervals during use. Remove worn or damaged brooms from the job site.
Hand brooming is permitted only on isolated odd shaped slabs or slabs
where hand finishing is permitted. For hand brooming, provide brooms with
handles longer than half the width of slab to be finished. Transversely

draw the hand brooms across the surface from the center line to each edge
with slight overlapping strokes.

3.6.5.3 Artificial Turf Drag Surface
Apply artificial turf texture by dragging the surface of the pavement in

the direction of concrete placement with an approved full-width drag made
with artificial turf.
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I 3.6.5.4 Wire-Comb Texturing

Apply surface texture using an approved mechanical wire comb drag operated
to comb the surface transverse to the pavement centerline. Provide a comb
capable of traversing the full width of the pavement in a single pass at a

uniform speed and with a uniform pressure. Overlap successive passes of

the comb the minimum necessary to obtain a continuous and uniformly

textured surface. Complete texturing before the concrete has hardened to

the point where the surface and edges are unduly torn, but after hardening

has progressed to the point where the serrations do not close up. Provide
serrations 2to5mm  1/16 to 3/16 inch deep, 15to3mm 1/16to 1/8inch
wide, and spaced 9.5mm 3/8inch apart. Produce transverse texturing
grooves in straight lines across each lane within a tolerance of plus or

minus 13 mm 1/2 inch of a true line.

13.6.5.5 Surface Grooving

[Groove the areas indicated on the drawings as required in 3201 18.71
GROOVING FOR AIRFIELD PAVEMENTS. ][Groove the areas indicated on the

drawings with a spring tine drag producing individual grooves 6 mm 1/4 inch
deepand 6 mm 1/4 inch wide at a spacing between groove centerlines of 37
mr 1-1/2 inches . Cut grooves perpendicular to the centerline. Before

grooving begins, allow the concrete to attain sufficient strength to

prevent aggregate spalling. Do not cut grooves within 150 mm 6inches  of
a runway centerline, transverse joint, or crack; or through neoprene

compression seals. Produce transverse texturing grooves in straight lines

across each lane within a tolerance of plus or minus 13 mm 1/2 inch of a
true line.]

3.6.6 Edging

Before texturing has been completed, carefully finish the edge of the

slabs along the forms, along the edges of slipformed lanes, and at the

joints with an edging tool to form a smooth rounded surface of 3mm 1/8
inch radius. Eliminate tool marks, and provide edges that are smooth and

true to line. Water is not allowed to be added to the surface during

edging. Take extreme care to prevent overworking the concrete.

3.6.7 Outlets in Pavement

Construct recesses for the tie-down anchors, lighting fixtures, and other
outlets in the pavement to conform to the details and dimensions shown.
Carefully finish the concrete in these areas to provide a surface of the
same texture as the surrounding area that is within the requirements for
plan grade and surface smoothness.

3.7 CURING
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NOTE: Retain bracketed itemat end of first

par agr aph nmandati ng 24 hour noist cure only where
locally required and only where approved by the

usi ng service. Menbrane curing should be the first
choi ce of curing nethods.
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3.7.1 Protection of Concrete

Continuously protect concrete against loss of moisture and rapid
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temperature changes for at least 7 days from the completion of finishing
operations. Have all equipment needed for adequate curing and protection
of the concrete on hand and ready for use before actual concrete placement
begins. If any selected method of curing does not afford the proper

curing and protection against concrete cracking, remove or replace the
damaged pavement, and provide another method of curing as directed.
Accomplish curing by one of the following methods [except use only moist
curing for the first 24 hours].

3.7.2 Membrane Curing
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NOTE: The first Tailoring Option is for Arnmy and
Air Force jobs; the second option is for Navy
projects only.
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Apply a uniform coating of white-pigmented, membrane-forming, curing
compound to the entire exposed surface of the concrete as soon as the free
water has disappeared from the surface after [finishing] [moist curing
ceases]. Apply immediately along the formed edge faces after the forms
are removed. Do not allow the concrete to dry before the application of

the membrane. If any drying has occurred, moisten the surface of the
concrete with a fine spray of water, and the curing compound applied as
soon as the free water disappears. Apply the curing compound to the
finished surfaces by means of an approved automatic spraying machine.
Apply the curing compound with an overlapping coverage that provides a

two-coat application at a coverage of 10 square meters per L 400 square
feet per gallon , plus or minus 5.0 percent for each coat. A one-coat

application is allowed provided it is applied in a uniform application and

coverage of 5 square meters per L 200 square feet per gallon , plus or
minus 5.0 percent is obtained.] [ Apply the curing compound with a single
overlapping application that provides a uniform coverage of 3.7 square
meters per L 150 square feet per gallon .]  The application of curing

compound by hand-operated, mechanical powered pressure sprayers is
permitted only on odd widths or shapes of slabs and on concrete surfaces
exposed by the removal of forms. When the application is made by
hand-operated sprayers, apply a second coat in a direction approximately
at right angles to the direction of the first coat. If pinholes,

abrasions, or other discontinuities exist, apply an additional coat to the
affected areas within 30 minutes. Respray curing compound to concrete
surfaces that are subjected to heavy rainfall within 3 hours after the
curing compound has been applied by the method and at the coverage
specified above. Respray curing compound to areas where the curing
compound is damaged by subsequent construction operations within the
curing period immediately. Adequately protect concrete surfaces to which
membrane-curing compounds have been applied during the entire curing
period from pedestrian and vehicular traffic, except as required for
joint-sawing operations and surface tests, and from any other possible
damage to the continuity of the membrane.

3.7.3 Moist Curing
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NOTE: For OCONUS projects using Silica Fune,
specify a mni num 24-hour noist cure before applying
menbr ane curing conpound.
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Maintain concrete to be moist-cured continuously wet for the entire curing
period, or until curing compound is applied, commencing immediately after
finishing. If forms are removed before the end of the curing period,
provide curing on unformed surfaces, using suitable materials. Cure
surfaces by ponding, by continuous sprinkling, by continuously saturated
burlap or cotton mats, or by continuously saturated plastic coated

burlap. Provide burlap and mats that are clean and free from any
contamination and completely saturated before being placed on the
concrete. Lap sheets to provide full coverage. Provide an approved work
system to ensure that moist curing is continuous 24 hours per day and that
the entire surface is wet.

3.8 JOINTS
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NOTE: Edit bracketed itens in foll ow ng

subpar agraphs to conformto design requirenments.
Even if not required, dowels must be pernmitted for
construction joints. The effect of tie bars on the
paverment action and potential cracking nust be

anal yzed before requiring or permtting their use.

Renove joint types not required in the project.
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3.8.1 General Requirements for Joints

Construct joints that conform to the locations and details indicated and

are perpendicular to the finished grade of the pavement. Provide joints

that are straight and continuous from edge to edge or end to end of the

pavement with no abrupt offset and no gradual deviation greater than 13 mm
1/2 inch . Where any joint fails to meet these tolerances, remove and

replace the slabs adjacent to the joint at no additional cost to the

Government. Change from the jointing pattern shown on the drawings is not

allowed without written approval. Seal joints immediately following

curing of the concrete or as soon thereafter as weather conditions permit

as specified in Section [ 3201 19.61 SEALING OF JOINTS IN RIGID PAVEMENT] [
321373.19 COMPRESSION CONCRETE PAVING JOINT SEALANT].

3.8.2 Longitudinal Construction Joints
Install dowels [or keys] [or tie bars] in the longitudinal construction
joints, or thicken the edges as indicated. Install [dowels] [tie bars] as
specified above. [If any length of completed keyway of 15m b5feet or

more fails to meet the previously specified tolerances, install dowels in

that part of the joint by drilling holes in the hardened concrete and

grouting the dowels in place with epoxy resin.] After the end of the
curing period, saw longitudinal construction joints to provide a groove at

the top for sealant conforming to the details and dimensions indicated.

3.8.3 Transverse Construction Joints

Install transverse construction joints at the end of each day's placing
operations and at any other points within a paving lane when concrete
placement is interrupted for 30 minutes or longer. Install the transverse
construction joint at a planned transverse joint. Provide transverse
construction joints by utilizing headers or by paving through the joint,
then full-depth sawcutting the excess concrete. Construct pavement with
the paver as close to the header as possible, with the paver run out
completely past the header. Provide transverse construction joints at a
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planned transverse joint constructed as shown or, if not shown otherwise,
dowelled in accordance with paragraph DOWELS INSTALLED IN HARDENED
CONCRETE, or paragraph FIXED FORM PAVING above.

3.84 Expansion Joints

Provide expansion joints where indicated, and about any structures and
features that project through or into the pavement, using joint filler of

the type, thickness, and width indicated, and installed to form a
complete, uniform separation between the structure and the pavement or
between two pavements. Attach the filler to the original concrete
placement with adhesive and mechanical fasteners and extend the full slab
depth. After placement and curing of the adjacent slab, sawcut the
sealant reservoir depth from the filler. Tightly fit adjacent sections of
filler together, with the filler extending across the full width of the

paving lane or other complete distance in order to prevent entrance of
concrete into the expansion space. Finish edges of the concrete at the
joint face with an edger with a radius of 3 mm 1/8 inch

3.8.5 Slip Joints

Install slip joints where indicated using the specified materials. Attach
preformed joint filler material to the face of the original concrete

placement with adhesive and mechanical fasteners. Construct a 19 mm 3/4
inch deep reservoir for joint sealant at the top of the joint. Finish
edges of the joint face with an edger with a radius of 3 mm 1/8 inch

3.8.6 Contraction Joints

Construct transverse and longitudinal contraction joints by sawing an

initial groove in the concrete with a 3 mm 1/8 inch blade to the indicated
depth. During sawing of joints, and again 24 hours later, the CQC team is
required to inspect all exposed lane edges for development of cracks below
the saw cut, and immediately report results. If there are more than six
consecutive uncracked joints after 48 hours, saw succeeding joints 25
percent deeper than originally indicated at no additional cost to the
Government. The time of initial sawing varies depending on existing and
anticipated weather conditions and be such as to prevent uncontrolled
cracking of the pavement. Commence sawing of the joints as soon as the
concrete has hardened sufficiently to permit cutting the concrete without
chipping, spalling, or tearing. The sawed faces of joints will be

inspected for undercutting or washing of the concrete due to the early
sawing, and sawing delayed if undercutting is sufficiently deep to cause
structural weakness or excessive roughness in the joint. Continue the
sawing operation as required during both day and night regardless of
weather conditions. Saw the joints at the required spacing consecutively
in the sequence of the concrete placement. Provide adequate lighting for
night work. lllumination using vehicle headlights is not permitted.

Provide a chalk line or other suitable guide to mark the alignment of the
joint. Before sawing a joint, examine the concrete closely for cracks,

and do not saw the joint if a crack has occurred near the planned joint
location. Discontinue sawing if a crack develops ahead of the saw cut.
Immediately after the joint is sawed, thoroughly flush the saw cut and
adjacent concrete surface with water and vacuumed until all waste from
sawing is removed from the joint and adjacent concrete surface. Take
necessary precautions to insure that the concrete is properly protected
from damage and cured at sawed joints. Tightly seal the top of the joint
opening and the joint groove at exposed edges with cord backer rod before
the concrete in the region of the joint is resprayed with curing compound,
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and be maintained until removed immediately before sawing the joint
sealant reservoir. Respray the surface with curing compound as soon as
free water disappears. Seal the exposed saw cuts on the faces of pilot
lanes with bituminous mastic or masking tape. After expiration of the
curing period, widen the upper portion of the groove by sawing with ganged
diamond saw blades to the width and depth indicated for the joint sealer.
Center the reservoir over the initial sawcut.

3.8.7 Thickened Edge Joints

Construct thickened edge joints as indicated on the drawings. Grade the
underlying material in the transition area as shown and meet the
requirements for smoothness and compaction specified for all other areas
of the underlying material.

3.9 REPAIR, REMOVAL AND REPLACEMENT OF NEWLY CONSTRUCTED SLABS
3.9.1 General Criteria

Repair or remove and replace new pavement slabs as specified at no cost to

the Government. Removal of partial slabs is not permitted. Prior to any

repairs, submit a Repair Recommendations Plan detailing areas exceeding
the specified limits as well as repair recommendations required to bring

these areas within specified tolerances.

3.9.2 Slabs with Cracks

The Government may require cores to be taken over cracks to determine
depth of cracking. Such cores are to be drilled with a minimum diameter of
150 mm 6 inches , and be backfilled with an approved non-shrink concrete.
Perform drilling of cores and filling of holes at no expense to the

Government. Clean cracks that do not exceed 50 mm 2 inches in depth; then
pressure injected full depth with epoxy resin, Type IV, Grade 1. Remove
and replace slabs containing cracks deeper than 50 mm 2 inches

3.9.3 Removal and Replacement of Full Slabs

Remove and replace slabs containing more than 15.0 percent of any
longitudinal or transverse joint edge spalled. Where it is necessary to

remove full slabs, remove in accordance with paragraph REMOVAL OF EXISTING
PAVEMENT SLAB below. Remove and replace full depth, by full width of the
slab, and the limit of removal normal to the paving lane and extend to

each original joint. Compact and shape the underlying material as

specified in the appropriate section of these specifications, and clean

the surfaces of all four joint faces of all loose material and

contaminants and coated with a double application of membrane forming

curing compound as bond breaker. Install dowels of the size and spacing

as specified for other joints in similar pavement by epoxy grouting them

into holes drilled into the existing concrete using procedures as

specified in paragraph PLACING DOWELS|[ AND TIE BARS], above. Provide
dowels for all four edges of the new slab. Cut off original damaged dowels

[ or tie bars] flush with the joint face. Lightly oil or grease

protruding portions of new dowels. Place concrete as specified for

original construction. Take care to prevent any curing compound from
contacting dowels [ or tie bars] . Prepare and seal the resulting joints
around the new slab as specified for original construction.
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3.9.4 Repairing Spalls Along Joints

Repair spalls along joints to be sealed to a depth to restore the full

joint-face support prior to placing adjacent pavement. Where directed,

repair spalls along joints of new slabs, along edges of adjacent existing
concrete, and along parallel cracks by first making a vertical saw cut at

least 75 mm 3inches outside the spalled area and to a depth of at least
50 mm 2 inches . Provide saw cuts consisting of straight lines forming
rectangular areas without sawing beyond the intersecting saw cut. Chip

out the concrete between the saw cut and the joint, or crack, to remove

all unsound concrete and into at least 13 mm 1/2 inch of visually sound
concrete. Thoroughly clean the cavity thus formed with high pressure

water jets supplemented with oil-free compressed air to remove all loose
material. Immediately before filling the cavity, apply a prime coat to

the dry cleaned surface of all sides and bottom of the cavity, except any

joint face. Apply the prime coat in a thin coating and scrubbed into the
surface with a stiff-bristle brush. Provide prime coat for portland

cement repairs consisting of a neat cement grout and for epoxy resin

repairs consisting of epoxy resin, Type lll, Grade 1. Fill the prepared

cavity with material identified in the following table based on the cavity
volume.

Spall Repairs
Volume of Prepared Cavity After Removal Material
Operations
lessthan  0.00085 cubic meter 0.03 cubic epoxy resin mortar or epoxy resin or
foot latex modified mortar
0.00085 cubic meter 0.03 cubic foot and Portland cement mortar
0.009 cubic meter 1/3 cubic foot
more than 0.009 cubic meter 1/3 cubic foot Portland cement concrete or latex
modified mortar

Provide portland cement concretes and mortars that consist of very low

slump mixtures, 13 mm 1/2 inch slump or less, proportioned, mixed, placed,
consolidated by tamping, and cured, all as directed. Provide epoxy resin

mortars made with Type lll, Grade 1, epoxy resin, using proportions and

mixing and placing procedures as recommended by the manufacturer and
approved. Proprietary patching materials may be used, subject to

Government approval. Place the epoxy resin materials in the cavity in

layers with a maximum thickness of 50 mm 2inches . Provide adequate time
between placement of additional layers such that the temperature of the
epoxy resin material does not exceed 60 degrees C 140 degrees F at any

time during hardening. Provide mechanical vibrators and hand tampers to
consolidate the concrete or mortar. Remove any repair material on the
surrounding surfaces of the existing concrete before it hardens. Where

the spalled area abuts a joint, provide an insert or other bond-breaking

medium to prevent bond at the joint face. Saw a reservoir for the joint

sealant to the dimensions required for other joints. Thoroughly clean the
reservoir and then sealed with the sealer specified for the joints. [In

lieu of sawing, spalls not adjacent to joints and popouts, both less than

150 mm 6 inches  in maximum dimension, may be prepared by drilling a core
50 mm 2 inches in diameter greater than the size of the defect, centered
over the defect, and 50 mm 2inches deepor 13 mm 1/2inch into sound
concrete, whichever is greater. Repair the core hole as specified above

for other spalls.]
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3.9.5 Repair of Weak Surfaces

Weak surfaces are defined as mortar-rich, rain-damaged, uncured, or

containing exposed voids or deleterious materials. Diamond grind slabs

containing weak surfaces less than 6 mm 1/4 inch thick to remove the weak
surface. Diamond grind in accordance with paragraph DIAMOND GRINDING OF

PCC SURFACES in PART 1. All diamond ground areas are required to meet the

thickness, smoothness and grade criteria specified in PART 1 GENERAL.

Remove and replace slabs containing weak surfaces greater than 6 mm 1/4
inch thick.

3.9.6 Repair of Pilot Lane Vertical Faces

Repair excessive edge slump and joint face deformation while concrete is
in a plastic state by approved methods.

3.10 EXISTING CONCRETE PAVEMENT REMOVAL AND REPAIR

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: It is inperative that sufficient exploration
be made (not just reference to as-built draw ngs)
for the designer to know exactly what the in-place
exi sting pavenent thickness and | oad-transfer are at
the jointing area--such as dowels, keys, tie
bars--and its condition. Normally, the joint

bet ween t he new pavenent and exi sting pavement is
made at an existing joint in the old pavenent.
Coordinate with Section 02 41 00 DEMOLI TI ON

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Removal of existing pavement is not allowed prior to approval of the
Proportioning Studies. Remove existing concrete pavement at locations
indicated on the drawings. Prior to commencing pavement removal
operations, inventory the pavement distresses (cracks, spalls, and corner
breaks) along the pavement edge to remain. After pavement removal, survey
the remaining edge again to quantify any damage caused by removal
operations. Perform both surveys in the presence of the Government.
Perform repairs as indicated and as specified herein. Carefully control

all operations to prevent damage to the concrete pavement and to the
underlying material to remain in place. Perform all saw cuts
perpendicular to the slab surface, forming rectangular areas. Perform all
existing concrete pavement repairs prior to paving adjacent lanes.

3.10.1 Removal of Existing Pavement Slab

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: The saw cut at a distance fromthe joint
shoul d be sawed with a wheel saw which produces a 38
mr 1-1/2 inches or w der kerf and better prevents
stress from propagati ng across the saw cut. Specify
wheel saw for Arny and Air Force projects. Specify
di anond saw for Navy projects.

* *kkkkk *% *kkkkk *% *kkkkk * *% * *kkkk *%

When existing concrete pavement is to be removed and adjacent concrete is
to be left in place, perform the first full depth saw cut on the joint

between the removal area and adjoining pavement to stay in place with a
standard diamond-type concrete saw. Next, perform a full depth saw cut
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parallel to the joint that is at least 600 mm 24 inches  from the joint and
at least 150 mm 6 inches  from the end of any dowels with a [wheel saw]
[diamond saw] as specified in paragraph SAWING EQUIPMENT. Remove all
pavement beyond this last saw cut in accordance with the approved

demolition work plan. Remove all pavement between this last saw cut and

the joint line by carefully pulling pieces and blocks away from the joint

face with suitable equipment and then picking them up for removal. In

lieu of this method, this strip of concrete may be carefully broken up and

removed using hand-held jackhammers, 14 kg 30Ib orless, or other
approved light-duty equipment which does not cause stress to propagate

across the joint saw cut and cause distress in the pavement which is to

remain in place. In lieu of the above specified removal method, the slab

may be sawcut full depth to divide it into several pieces and each piece

lifted out and removed. Use suitable equipment to provide a truly

vertical lift, and safe lifting devices used for attachment to the slab.

3.10.2 Edge Repair

Protect the edge of existing concrete pavement against which new pavement
abuts from damage at all times. Remove and replace slabs which are
damaged during construction as directed at no cost to the Government.
Repair of previously existing damage areas is considered a subsidiary part
of concrete pavement construction. Saw off all exposed keys and keyways
full depth.

3.10.2.1 Spall Repair

Repair spalls caused by construction activities if less than 15.0 percent

of any slab's edge. Provide repair materials and procedures as previously

specified in paragraph, REPAIRING SPALLS ALONG JOINTS. Remove and replace
full slabs if spalls exceed 15.0 percent of any slab's edge as specified

in paragraph, Removal and Replacement of Full Slabs.

3.10.2.2 Underbreak and Underlying Material

Repair all underbreak by removal and replacement of the damaged slabs in
accordance with paragraph REMOVAL AND REPLACEMENT OF FULL SLABS above.
Protect the underlying material adjacent to the edge of and under the

existing pavement which is to remain in place from damage or disturbance

during removal operations and until placement of new concrete, and be

shaped as shown on the drawings or as directed. Maintain sufficient

underlying material in place outside the joint line to completely prevent

disturbance of material under the pavement which is to remain in place.

Remove and replace any slab with underlying material that is disturbed or

loses its compaction.

3.11 PAVEMENT PROTECTION

Protect the pavement against all damage prior to final acceptance of the
work by the Government. Placement of aggregates, rubble, or other similar
construction materials on airfield pavements is not allowed. Exclude

traffic from the new pavement by erecting and maintaining barricades and
signs until the concrete is at least 14 days old, or for a longer period

if so directed. As a construction expedient in paving intermediate lanes
between newly paved pilot lanes, operation of the hauling and paving
equipment is permitted on the new pavement after the pavement has been
cured for 7 days and the joints have been sealed or otherwise protected,
the concrete has attained a minimum field cured flexural strength of

MPe 550 psi and approved means are provided to prevent damage to the slab
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edge. Continuously maintain all new and existing pavement carrying
construction traffic or equipment completely clean, and spillage of

concrete or other materials cleaned up immediately upon occurrence. Take
special care in areas where traffic uses or crosses active airfield

pavement. Power broom other existing pavements at least daily when
traffic operates. For fill-in lanes, provide equipment that does not

damage or spall the edges or joints of the previously constructed pavement.

3.12 TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL DURING
CONSTRUCTION

3.121

Testing and Inspection by Contractor

During construction, perform sampling and testing of aggregates,
cementitious materials (cement, slag cement, and pozzolan), and concrete
to determine compliance with the specifications. Provide facilities and

labor as may be necessary for procurement of representative test samples.
Furnish sampling platforms and belt templates to obtain representative
samples of aggregates from charging belts at the concrete plant. Obtain
samples of concrete at the point of delivery to the paver. Testing by the
Government in no way relieves the specified testing requirements. Perform
the inspection and tests described below, and based upon the results of
these inspections and tests, take the action required and submit reports

as required. Perform this testing regardless of any other testing

performed by the Government, either for pay adjustment purposes or for any
other reason.

3.12.2

Testing and Inspection Requirements

Perform CQC sampling, testing, inspection and reporting in accordance with
the following Table.

TABLE 6

TESTING AND INSPECTION REQUIREMENTS

Frequency Test Method Control Limit ‘ Corrective Action
Fine Aggregate Gradation and Fineness Modulus
2 per lot ASTM C136/C136M 9 of 10 tests must vary Retest, resolve, retest
sample at belt less than 0.15 from

average

Outside limits on any Retest

sieve

2nd gradation failure Stop, resolve, retest
1 per10 ASTM C117 Outside limits on any Retest
gradations sieve

2nd gradation failure Stop, repair, retest

Coarse Aggregate Gradation (each aggregate size)
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TABLE 6

TESTING AND INSPECTION REQUIREMENTS

Frequency Test Method Control Limit Corrective Action
2 per lot ASTM C136/C136M Outside limits on any Retest
sample at belt sieve

2nd gradation failure report to COR, correct
2 consecutive averages report to COR, stop ops,
of 5 tests outside limits repair, retest

1 per10 ASTM C117 Outside limits on any Retest

gradations sieve

2nd gradation failure

report to COR, correct

2 consecutive averages
of 5 tests outside limits

report to COR, stop ops,
repair, reverify all

operations
Workability Factor and Coarseness Factor Computation
Same as see paragraph Use individual C.A. and Check batching
C.A. and AGGREGATES F.A. gradations. tolerances, recalibrate
F.A. Combine using batch scales

ticket percentages.
Tolerances: plus or
minus 3 points on WF;
plus or minus 5 points
on CF from approved
adjusted mix design
values; only the portion
of the tolerance box
within the parallelogram
is available for use

2 consecutive averages
of 5 tests outside limits

Stop production paving,
report to COR, and revise
materials and operations
to be in compliance prior
to restarting production
paving

Aggregate Deleterious, Quality, and ASR Tests
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TABLE 6

TESTING AND INSPECTION REQUIREMENTS

Frequency Test Method Control Limit Corrective Action

First test see paragraph Stop production, retest,

no later AGGREGATES replace aggregate.

than time Increase testing interval

of to 90 days if previous 2

uniformity tests pass

testing and

then every

[30][60]

days of

concrete

production

Plant - Scales, Weighing Accuracy

Monthly NRMCA QC 3 Stop plant ops, repair,
recalibrate

Plant - Batching and Recording Accuracy

Weekly Record/Report Record Stop plant ops, repair,

batch mass

required/recorded/actual

recalibrate

Plant - Batch Plant Control

Every lot

Record/Report

Record type and amount of
each material per lot

Plant - Mixer Uniformity - Stationary Mixers

Every 4
months
during
paving

COE CRD-C 55

After initial approval,

use abbreviated method

Increase mixing time,
change batching sequence,
reduce batch size to

bring into compliance.
Retest

Plant - Mixer Uniformity - Truck Mixers

Every 4
months
during
paving

ASTM C94/C94M

Random selection of
truck.

Increase mixing time,
change batching sequence,
reduce batch size to

bring into compliance.
Retest

Concrete Mixture - Air Content
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TABLE 6

TESTING AND INSPECTION REQUIREMENTS

Frequency Test Method Control Limit Corrective Action
When test ASTM C231/C231M Individual test control Adjust AEA, retest
specimens sample at point chart: Warning plus or

prepared of discharge minus 1.0

plus 2 within the paving

random lane

Individual test control
chart: Action plus or
minus 1.5

Halt operations, repair,
retest

Range between 2
consecutive tests:
Warning plus 2.0

Recalibrate AEA dispenser

Range between 2
consecutive tests: Action
plus 3.0

Halt operations, repair,
retest

Concrete Mixture - Unit Weight and Yield

Same as Air
Content sample at point
of discharge
within the paving
lane

ASTM C138/C138M

Individual test basis:
Warning Yield minus 0 or
plus 1 percent

Check batching tolerances

Individual test basis:
Action Yield minus 0 or
plus 5 percent

Halt operations

Concrete Mixture - Slump

When test ASTM C143/C143M
specimens sample at point
prepared of discharge

plus 4 within the paving
random lane

Individual test control
chart: Upper Warning minus
13 mm 1/2 inch below max

Adjust batch masses within
max W/C ratio

Individual test control
chart: Upper Action at
maximum allowable slump

Stop operations, adjust,
retest

Range between each
consecutive test:
1-1/2 inches

38 mm

Stop operations, repair,
retest

Concrete Mixture - Temperature

When test ASTM C1064/C1064M
specimens sample at point
prepared of discharge

within the paving
lane

See paragraph WEATHER LIMITATIONS

Concrete Mixture - Strength
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TABLE 6

TESTING AND INSPECTION REQUIREMENTS

Frequency

Test Method

Control Limit

‘ Corrective Action

8 per lot

ASTM C31/C31M
sample at point
of discharge
within the paving
lane

See paragraph CONCRETE STRENGTH TESTING for CQC

Perform fabrication of strength specimens and
initial cure outside the paving lane and within

m 1,000 feet

of the sampling point.

Paving - Inspecti

on Before Paving

Prior to
each paving
operation

Report

Inspect underlying
materials, construction
joint faces, forms,
reinforcing, dowels, and
embedded items

Paving - Inspecti

on During Paving

During
paving
operation

Monitor and control
paving operation,
including placement,
consolidation,

finishing, texturing,
curing, and joint sawing.

Paving - Vibrators

Weekly COE CRD-C 521 Test frequency (in Repair or replace
during concrete), and amplitude defective vibrators.
paving (in air), average

measurement at tip and

head.
Moist Curing
2 per lot, Visual Repair defects, extend
min 4 per curing by 1 day
day

Membrane Compound Curing

Daily

Visual

Calculate coverage based
on quantity/area

Respray areas where
coverage defective.
Recalibrate equipment

Cold Weather Protection
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TABLE 6

TESTING AND INSPECTION REQUIREMENTS

Frequency

Test Method

Control Limit

Corrective Action

Once per day

Visual

Repair defects, report
conditions to COR

3.12.3

Concrete Strength Testing for CQC

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: |f paragraph FLEXURAL STRENGTH AND THI CKNESS
i s based on 28-day fl exural
nodi fy this subparagraph to match it. The first

option "Cylinders/Beans"
the second option "Beans"

f.

strength for acceptance,

i ncludes itens a through g;
i ncludes listing a through

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkkhkkkhkkkkkkhkkkk

Perform Contractor Quality Control operations for concrete strength
consisting of the following steps:

[ a. Take samples for strength tests at the paving site. Fabricate and
cure test cylinders in accordance with
accordance with

ASTM C39/C39M.

ASTM C31/C31M; test them in

b. Fabricate and cure 2 test cylinders per sublot from the same batch or
truckload and at the same time acceptance cylinders are fabricated and

test them for compressive strength at 7-day age.

c. Average all 8 compressive tests per lot. Convert this average 7-day
compressive strength per lot to equivalent [28] [90]-day flexural
strength using the Correlation Ratio determined during mixture

proportioning studies.

d. Compare the equivalent [28] [90]-day flexural strength from the
conversion to the Average Flexural Strength Required for Mixtures from
paragraph of same title.

e. If the equivalent average [28][90]-day strength for the lot is below
the Average Flexural Strength Required for Mixtures by 138 kPa 20 psi
flexural strength or more, at any time, adjust the mixture to increase
the strength, as approved.

—h

Fabricate and cure two beams for every

1500 cubic meters 2000 cubic

yards of concrete placed. Fabricate and cure in accordance with
ASTM C31/C31M; test at 14-days of age in accordance with ASTM C78/C78M.
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Use the flexural strength results to verify the cylinder-beam
acceptance correlation ratio.

g. Maintain up-to-date control charts for strength, showing the 7-day CQC
compressive strength, the 14-day compressive strength (from acceptance
tests) and the [28] [90]-day equivalent flexural strength of each of
these for each lot. ]

[ a. Take samples for strength tests at the paving site. Fabricate and
cure test beams in accordance with ASTM C31/C31M; test them in
accordance with ASTM C78/C78M.

b. Fabricate and cure 2 test beams per sublot from the same batch or
truckload and at the same time acceptance beams are fabricated and
test them for flexural strength at 7-day age.

c. Average all 8 flexural tests per lot. Convert this average 7-day
flexural strength per lot to equivalent [28] [90]-day flexural
strength using the Correlation Ratio determined during mixture
proportioning studies.

d. Compare the equivalent [28] [90]-day flexural strength from the
conversion to the Average Flexural Strength Required for Mixtures from
paragraph of same title.

e. If the equivalent average [28] [90]-day strength for the lot is below
the Average Flexural Strength Required for Mixtures by 490 kPa
flexural strength or more, at any time, adjust the mixture to increase
the strength, as approved.

f. Maintain up-to-date control charts for strength, showing the 7-day CQC
flexural strength and the [28] [90]-day flexural strength (from
acceptance tests) of each of these for each lot.

3.12.4 Reports

Report all results of tests or inspections conducted informally as they
are completed and in writing daily. Prepare a weekly report for the
updating of control charts covering the entire period from the start of

the construction season through the current week. During periods of
cold-weather protection, make daily reports of pertinent temperatures.
These requirements do not relieve the obligation to report certain
failures immediately as required in preceding paragraphs. Confirm such
reports of failures and the action taken in writing in the routine

reports. The Government has the right to examine all Contractor quality
control records.

-- End of Section --
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