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SECTION 31 62 13.26

PRESSURE-INJECTED FOOTINGS
11/ 20, CHG 1: 05/22
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NOTE: This guide specification covers the
requirenents for the installation, testing, and
form ng of enlarged concrete footings and
cylindrical shafts by ramming the concrete into
pl ace under a specific energy of inpact.

Adhere to UFC 1-300-02 Unified Facilities Cuide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate information.

Renove i nformation and requirenments not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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NOTE: The follow ng infornation nust be shown on
t he project draw ngs:

1. Plan of Pressure Injected Footings (PlIF)
(singles and clusters) and cluster configurations

2. Batter PIF angle
3. Design | oads

4. Location of test PIF, unless option to all ow
direction by Contracting Oficer is selected.
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PART 1 GENERAL
1.1 DESCRIPTION

Design, furnish, install, and test pressure injected footings (PIF) at the
locations indicated on the drawings and as specified herein. Assume test
location[s] can be incorporated into the work.

1.2 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in

t hi s paragraph by organization, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

AMERICAN CONCRETE INSTITUTE (ACI)

ACI 211.3R (2016) Guide for Selecting Proportions for
No-Slump Concrete

ACI 214R (2011) Evaluation of Strength Test Results
of Concrete

ASTM INTERNATIONAL (ASTM)

ASTM C33/C33M (2018) Standard Specification for Concrete
Aggregates

ASTM C143/C143M (2020) Standard Test Method for Slump of
Hydraulic-Cement Concrete

ASTM C150/C150M (2021) Standard Specification for Portland
Cement

ASTM C172/C172M (2017) Standard Practice for Sampling

Freshly Mixed Concrete

ASTM C1077 (2017) Standard Practice for Agencies
Testing Concrete and Concrete Aggregates
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for Use in Construction and Criteria for
Testing Agency Evaluation

ASTM D1143/D1143M (2007; R 2013) Piles Under Static Axial
Compressive Load

ASTM D3689 (2007; E 2013; R 2013) Standard Test
Methods for Deep Foundations Under Static
Axial Tensile Load

ASTM D3966/D3966M (2007; R 2013; E 2013) Standard Test
Methods for Deep Foundations Under Lateral
Load

ASTM E329 (2021) Standard Specification for Agencies

Engaged in Construction Inspection,
Testing, or Special Inspection

[13 SUBSURFACE DATA

Subsurface soil data logs are[ indicated][ appended to the special
contract requirements][ provided on the project drawings].[ The subsoil
investigation report may be examined at | -1

114 BASIS OF BID
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NOTE: Sel ect one of the follow ng options:

Use "Lunp Sumt' paragraph below for lunp (principal)

sum bidding of PIF. Use this in all projects except
t hose where exact PIF | engths cannot be practically
determ ned prior to the actual work. Clearly show

nunber of PIF, PIF capacity, PIF locations, and tip
and cutoff elevations on the draw ngs.

Use "Unit Price" paragraph for unit price bidding of
PIF. Specify unit price bid itenms for PIF only for
projects where exact quantities cannot be
practically determned prior to the actual work.
Lengt hs of PIF nust be determ ned as accurately as
possi bl e, prior to bidding, since the unit price per
neter (foot) of the PIF varies as the length

i ncreases or decreases.
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14.1 Production Acceptance Criteria
Safe design bearing capacity for PIF is | KN | kips . Install
PIFs to[ minimum tip elevation][ a minimum depth of [ Im [ ] feet

below foundation level], and to such additional depth as required to

obtain a bearing capacity of not less than [ 1 KN [ ] kips . The
Contractor's Geotechnical Consultant will determine the terminal driving

criteria[ based on results of static load tests].
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NOTE: PIF bearing capacity nust be conputed per
formula. 1In absence of a |oad test, use K-val ue
fromtable below (K-values and Bearing Capacity
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Formula from"Dynanic Fornmula for PIF' by Reynond L.
Nor | und, Proceedi ngs of the American Society of
Cvil Engineers, Vol. 108, Mrch 1982.)

Reconmended K- Val ues
Recommended K Recommended K Wth Cased Shafts
wi t h Conpact ed Concrete Shaft
Soi | Description
Gravel 9 12
Medi um t o Coar se 11 14
Sand
Fine to Medium 14 18
Sand
Coar se Sand 18 23
Medi um Sand 22 28
Fi ne Sand 27 35
Very Fine Sand 32 40
Silty Mediumto 14 18
Coar se Sand
Silty Fine to 17 22
Medi um Sand
Silty Fine Sand 24 30
Resi dual Soi | 600 divided by N 1800 divided by N
Common to (but K less than (but K less than
Sout heast U. S. 18) 50)
Fine Sand with 18 25
"Limerock"
Fragnment s and/ or
Shells
dacial Till, 20 27
Granul ar Matrix
dacial Till, 30 40
Clay Matrix
N = nunber of blows from Standard Penetration Test

Determine safe bearing capacity by ramming zero-slump concrete, in batches
of 0.14 cubic meter 5 cubic feet , into granular soil stratum by drop
hammer in accordance with the following formula:

L= BxWxHxV( 28)
K

where

L = Safe bearing capacity of PIF in metric tons (tons)
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B = Average number of blows of hammer required to inject one cubic

meter one cubic foot of concrete in expanded base, during injection of
the last batch

W = Weight of drop hammer in metric tons tons
H = Height of fall of drop hammer in meters feet

V = Total volume of concrete in expanded base measured in
cubic feet , and

K = [Constant determined from the load test] |

[1.4.2 Lump Sum Payment
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NOTE: Use this paragraph for |unp-sum contracts,
consult with Contracting Oficer's Technical
Representati ve (Geotechnical Branch) on

applicability of use prior to selection.
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Base bids upon providing the number, size, capacity, and length of PIF as
indicated on the [drawings.] [following Table I:

cubic meters

Table 1
[Location] Number Size [Bearing Length [Maximum [Maximum
Capacity] Bending Shear Force]

Moment]

Include the cost of all necessary equipment, tools, material, labor, and
supervision required to: install, test, and meet the applicable contract
requirements. Include mobilization and pre-drilling. If it is found that

any PIF is not of sufficient length to provide the capacity specified,

notify the Contracting Officer, who reserves the right to increase or
decrease the total length of PIF to be provided and installed by changing
the PIF locations or elevations, requiring the installation of additional

PIF, or directing the omission of PIF from the requirements shown and
specified. If total number of PIF or number of each length vary from that
specified as the basis for bidding, an adjustment in the contract price or
time for completion, or both, will be made in accordance with the contract
documents. Payment for PIF will be based on successfully installing PIF
to both the minimum tip elevation and satisfying the acceptance criteria
identified herein. No additional payment will be made for: rejected PIF
or other excesses beyond the assumed PIF length indicated for which the
Contractor is responsible.[ Include payments for vibration monitoring,
sound monitoring and precondition construction surveys.]

11.4.3 Unit Price
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NOTE: Delete this paragraph for |unmp-sumcontracts.

For NAVFAC PAC projects: Were there is unit
pricing for PIF, use this paragraph and edit
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applicable attachnents in price schedule for
inclusion in Standard Form 1442, "Solicitation,
O fer and Award" and "Schedule of Bid Itens."

For NAVFAC Sout heast projects, where there is a need
for unit pricing of PIF, include this paragraph.
Refer to NAVFAC SE Instruction 00010, "Instructions
for Preparing Basis of Bid Statenent Wth
Unit-Priced Itens,"” for method of specifying unit
price bid itens.
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For unit price bid, see SF 1442, "Solicitation, Offer and Award" and
"Schedule of Bid Items."
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NOTE: For NAVFAC LANT projects, use the foll ow ng
par agraph for neasurenent and paynent and subsequent
sub-parts.
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Requirements of FAR 52.211-18 Variation in Estimated Quantity do not apply
to payment for PIF. Each PIF and test PIF acceptably provided will be
paid for at the bid unit price per unit length, which will include items
incidental to furnishing and driving the PIF including mobilization and
demobilization, and[ jetting][ predrilling]. Payment will be made for
production[ and test PIF] at the bid unit price for the length of PIF,

from tip to final cut-off, actually provided, excluding buildups directed
by the Contracting Officer to be made. If the actual cumulative PIF
length driven (tip to cut-off) vary more than 25 percent from the total
PIF length specified as a basis for bidding, at the direction of the
Contracting Officer, the unit price per unit length will be adjusted in
accordance with provisions of FAR 52.236-2 Differing Site Conditions.[
Payments will be made per each at the respective bid unit price for PIF
build-ups and loads tests.][ Include payments for vibration monitoring,
sound monitoring, construction instrumentation and monitoring, and
precondition construction surveys].

15 PAYMENT
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NOTE: Delete this paragraph for |unmp-sumcontracts.

If Section 01 20 00 PRI CE AND PAYMENT PROCEDURES i s
included in the project specifications, this
paragraph title (UNIT PRI CES) should be deleted from
this section and the remaining appropriately edited
subpar agr aphs bel ow should be inserted into Section
01 20 00 PRI CE AND PAYMENT PROCEDURES.
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151 Mobilization and Demobilization
1511 Payment

Payment will be made for costs associated with mobilization and
demobilization as a separate single lump sum item.
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1512 Measurement
Lump sum.

15.1.3 Unit of Measure
Lump sum.

15.2 Installing PIF

1521 Payment
Payment will be made for costs associated with installing PIF, which
includes costs of installing PIFs and removing excess waste from the work
site, compiling and submitting PIF records, and any other items incidental
to installing PIF to the required elevation.

1522 Unit of Measure
Linear meter. Foot.

[1.5.3 PIF Static Axial Compressive Load Tests

1531 Payment
Payment will be made for costs associated with PIF static axial
compressive load tests in accordance with ASTM D1143/D1143M, including
material and labor for fabricating and furnishing load frames; calibrating
load cells and hydraulic jacks; furnishing specified test equipment;
installing strain rods; placing and removing test loads and test
equipment; recording, reducing, and submitting test data; and compiling
and submitting load test reports. No payment will be made for rejected
static axial compressive load tests.

1.5.3.2 Measurement

PIF static axial compressive load tests will be measured for payment on
the basis of the applicable contract unit price per load test.

1.5.3.3 Unit of Measure
Each.
I 154 PIF Static Tensile Load Tests
1541 Payment
Payment will be made for costs associated with PIF static tensile load
tests in accordance with ASTM D3689, including material and labor for
fabricating and furnishing load frames; calibrating load cells and
hydraulic jacks; furnishing specified test equipment; installing strain
rods; placing and removing test loads and test equipment; recording,
reducing, and submitting test data; and compiling and submitting load test
reports. No payment will be made for rejected static tensile load tests.
154.2 Measurement

PIF tensile load tests will be measured for payment on the basis of the
applicable contract unit price per number of tensile load test.
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1543 Unit of Measure
Each.

I 155 PIF Lateral Load Tests

1551 Payment
Payment will be made for costs associated with PIF lateral load tests in
accordance with ASTM D3966/D3966M, including material and labor for
fabricating and furnishing load frames; calibrating load cells and
hydraulic jacks; furnishing specified test equipment; installing
inclinometers; placing and removing test loads and test equipment;
recording, reducing, and submitting test data; and compiling and
submitting load test reports. No payment will be made for rejected
lateral load tests.

1552 Measurement

PIF lateral load tests will be measured for payment on the basis of the
applicable contract unit price per lateral load test.

1553 Unit of Measure
Each.
I 1.5.6 Vibration Monitoring
1.56.1 Payment
Payment will be made for costs associated with vibration monitoring.
1.5.6.2 Measurement

Vibration monitoring will be measured for payment on the basis of the
applicable contract unit price per vibration monitoring point.

1.5.6.3 Unit of Measure
Each.
I 1.5.7 Sound Monitoring
1571 Payment
Payment will be made for costs associated with sound monitoring.
15.7.2 Measurement

Sound monitoring will be measured for payment on the basis of the
applicable contract unit price per vibration monitoring point.

1.5.7.3 Unit of Measure

Each.

SECTION 31 62 13.26 Page 11



I 1.5.8 Preconstruction Condition Survey
1.58.1 Payment

Payment will be made for costs associated with preconstruction condition
surveys.

1.5.8.2 Measurement

Preconstruction condition survey will be measured for payment on the basis
of the applicable contract unit price per structure to be surveyed.

15.8.3 Unit of Measure

Each.
I 159 Construction Instrumentation and Monitoring
1.59.1 Payment

Payment will be made for costs associated with construction
instrumentation and monitoring.

1.5.9.2 Measurement

Construction instrumentation and monitoring will be measured as a single
pay item.

1.5.9.3 Unit of Measure
One.

116 SUBMITTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng subnmittal
items in the text, to reflect only the submttals
required for the project. The CGuide Specification
techni cal editors have classified those itens that
requi re Governnent approval, due to their conplexity
or criticality, with a "G" GCenerally, other
submittal items can be reviewed by the Contractor's
Quality Control System Only add a "G' to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arny projects using the

Resi dent Managenent System (RVS) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.
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The "S" classification indicates subnittals required
as proof of conpliance for sustainability Guiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PROCEDURES.

Choose the first bracketed itemfor Navy, Air Force,
and NASA projects, or choose the second bracketed
itemfor Army projects.
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Government approval is required for submittals with a "G" or "S™"
classification. Submittals not having a "G" or "S" classification are

[for Contractor Quality Control approval.][for information only. When
used, a code following the "G" classification identifies the office that

will review the submittal for the Government.] Submit the following in
accordance with Section 013300 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Designer and Installer's Qualifications o CLL ]
Testing Agency Qualifications o CLL T
Contractor's Geotechnical Consultant Documentation
SD-02 Shop Drawings
Steel-Shell Shaft Casings
Reinforcement
Dowels
Fabricated Additions and Modifications to Pressure-Injected
Footings (PIF)
As-Driven Survey DL

Load Tests ; (|, 1]
SD-05 Design Data
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NOTE: Cal cul ati ons, nix designs, analyses or other
data pertaining to a part of work.
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Concrete Mix Design N I |
Design Calculations ;v GLL_ 1
SD-06 Test Reports
Aggregates ; CL [ 1]
Concrete Compressive Strength v GLL 1
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Load Tests ; G, ]

Fine Aggregate
SD-07 Certificates
PIF Installation Equipment
Load Test Apparatus
SD-11 Closeout Submittals
PIF Records
1.7 QUALITY CONTROL
1.7.1 PIF Records
Pressure-injected footings (PIF) must consist of an expanded base of
concrete, formed by ramming concrete into place, and a [cased J[uncased
][reinforced ]concrete shaft to transmit the superstructure load to the
expanded base.
1.7.2 PIF Installation Equipment
Submit descriptions of proposed PIF installation equipment before
commencing work. Include details of the rig, hammer type, and available

energy.

1.7.3 Load Test Apparatus

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Delete this paragraph if load testing is not

required.
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Submit equipment description lists or catalog cuts and a brief description

of the load test procedure, including maximum load and modifications in

accordance with the procedure required by ASTM D1143/D1143M before
commencing tests.

[1.7.4 Contractor's Geotechnical Consultant Documentation

Hire the services of an independent, Registered Professional Geotechnical
Engineer, experienced in soil mechanics to observe test PIF installation
and production PIF installation as specified herein. The Contractor's
Geotechnical Consultant must be independent of the Contractor and must
have no employee or employer relationship which could constitute a
conflict of interest.

118 QUALIFICATIONS

Installation of PIF must be performed by a specialty Contractor
experienced and competent in the installation of PIF as specified herein.
Submit evidence that the contractor has had similar type projects. The
projects must demonstrate proficiency of the designer as applicable to the
intent of the project. The Designer must be a Professional Engineer
registered in the state where the project is located.
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Submit Designer and Installer's Qualifications at least 30 calendar days
prior to installation.

[1.9 DESIGN CALCULATIONS

The installer must submit two sets of detailed design calculations for
approval at least 30 calendar days prior to the beginning of

construction. A detailed explanation of the design parameters for the
calculations must be included in the submittal. Additionally, the quality
control test program confirming the design requirements, must be
submitted. All calculations and drawings must be prepared and sealed by a
Professional Engineer in the State in which the project is constructed.

] PART 2 PRODUCTS

2.1 CONCRETE
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NOTE: Insert the correlated section number and
title or include concrete specification in this
section in the blank below in the correct format per
UFC 1- 300- 02.
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Provide as specified in | | except as specified otherwise herein, for

minimum 28-day  concrete compressive strength of | MPa pounds per
square inch  ,using 19 mm 3/4 inch maximum coarse aggregate. Concrete for
base [and for uncased shaft ][must have minimum 3-day compressive strength

of | MPa pounds per square inch [ Cased shaft must have minimum

3-day compressive strength of | MPa pounds per square inch .] The
expanded base must be made of zero-slump concrete. Use [zero-slump

concrete for uncased shaft][ 75 mm 3inch  slump concrete for cased or
uncased shaft][ 100 to 150 mm 4 to 6 inch slump concrete for cased

shaft]. Zero-slump concrete must be developed by reducing water in

regular-mix concrete in accordance with ACI 211.3R . Submit concrete mix
design for approval at least 30 calendar days prior to installation.

211 Portland Cement

Portland cement must confirm to ASTM C150/C150M and Section 03 3000
CAST-IN-PLACE CONCRETE.

2.1.2 Water

Water must be fresh, clean, and free from sewage, oil, acid, alkali,
salts, or organic matter.

2.1.3 Fine Aggregate

Fine aggregate must meet the requirements of ASTM C33/C33M. The sand must
consist of hard, dense, durable, uncoated rock particles and be free from

injurious amounts of silt, loam, lumps, soft or flaky particles, shale,

alkali, organic matter, mica, and other deleterious substances. If

washed, a washing method must be used that will not remove desirable

fines, and the sand must subsequently be permitted to drain until the

residual-free moisture is reasonably uniform and stable. The sand must be

well-graded from fine to coarse, with fineness modulus between 1.30 and

3.40.
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214 Aggregates

Aggregate must meet the requirements of ASTM C33/C33M, for fine aggregate,
except as to gradation. The sand must consist of hard, dense, durable,

uncoated rock fragments and must be free from injurious amounts of silt,

lumps, loam, soft, or flaky particles, shale, alkali, organic matter,

mica, and other deleterious substances. If washed, the method must not

remove other desirable fines, and the sand must be permitted to drain

until the residual free moisture is reasonably uniform and stable. Sand

gradation must be reasonably consistent and must conform to the following

requirements as delivered to the grout mixer:

Sieve Opening U.S. Standard Cumulative Percent by Weight Cumulative Percent by
Sieve Number Passing Weight Retained
2.38mm 8 100 0
1.19 mm 16 95-100 0-5
0.600 mm 30 55-80 20-45
0.300 mm 50 30-55 45-70
0.150 mm 100 10-30 70-90
0.075 mm 200 0-10 90-100

The sand must have a fineness modulus of not less than 1.30 nor more than
2.10. The sand gradation shown above may be modified with the approval of
the Contracting Officer. Mortar test specimens made with the modified

sand must exhibit compressive strength equal to or greater than that
exhibited by similar specimens made with sand meeting grading and other
requirements shown above.

2.15 Zero-Slump Concrete Sampling

Various testing agencies have developed special procedures to produce test
specimens to mold zero-slump concrete test cylinders. These procedures
should be used to mold zero-slump concrete cylinders. One such procedure
that has been widely used is described below. Conform to appropriate
sections of ASTM C143/C143M and ASTM C172/C172M.

Obtain approximately 0.08 cubic meter 3 cubic feet of concrete from the
batch to be placed in the PIF. A fresh, moist sample of concrete must be
obtained for each cylinder. Record the mix temperature. Assemble the

compaction steel mold 150 mm diameter by 300 mm high 6-inch diameter by 12
inch high  and tighten all lugs. Using a US Standard 19 mm 3/4 inch sieve
to screen the mix, place sufficient material in the mold to give a loose

lift thickness of 50 mm 2inches . Compact the lift using 20 blows of the

Marshall hammer  4.53 Kg falling 457 mm 10-Ib weight falling 18 inches ,

making sure that all blows are evenly spaced over the entire surface.

Repeat the procedure for each lift until eight lifts are placed. The

material should be passed through a 12.7 mm 1/2 inch sieve for the last
two lifts in order to form a smooth top. The compacted specimen should

remain in the reusable mold for 24 hours before removal for additional

curing.
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2.1.6 Compressive Strength Test Results

Evaluate compressive strength test results at 28 days in accordance with
ACI 214R using a coefficient of variation of 10 percent. Evaluate
strength of concrete by averaging test results of each set of standard
cylinders tested at 28 days. Not more than 10 percent of individual
cylinders tested must have a compressive strength less than specified
design strength.

2.2 REINFORCEMENT

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Insert the correl ated section nunmber and
title in paragraph REI NFORCEMENT or incl ude

rei nforcement specification in this section, in
bl ank bel ow i n proper format per UFC 1-300-02.
Shafts are reinforced only when the shaft is
required to withstand tension, nonent, or shear.
Shaft reinforcenent nay al so be required for

conpression or lateral |oads for battered shafts.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkkhhkhkkkhhkkkhhkkkhkhkkkhkhkkkhhkhkkkhkkhkhkkkkkhkhkkkkkhkhkx

Materials, assembly, and placement of reinforcement must conform to the
requirements of Section [ 033000 CAST-IN-PLACE CONCRETE]]| .

2.3 CASINGS

kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhhkkkkkkkkkkkkkkhhhhhhhhkkkkkkkkkkkkkhhhhhhkkx
NOTE: Del ete paragraph UNCASED SHAFT if only cased
shafts are used. Delete paragraphs CASINGS and
CASED SHAFT if only uncased shafts are used. Do not
use uncased shafts in soft clay or silt soils unless:

1. Adjacent PIF are installed in previously bored
hol es equal to the inside dianeter of the driving
t ubes, or

2. PIF are located nore than 2.7 m 9 feet apart.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkkhhkkkhhkkkhkhkkkhkhkkhkhkkkkhkhkkkkkhkhkkkkkhkhkkkkkhkhkkx

Provide permanent steel casing of sufficient thickness, strength, and
rigidity to prevent deformation, collapse, or distortion caused by driving
adjacent PIF or by soil or hydrostatic pressure. Casings must be
watertight.

2.4 MATERIAL SUSTAINABILITY CRITERIA
For materials used, where applicable and to extent allowed by performance
criteria, provide and document the following in accordance with Section
013329 SUSTAINABILITY REQUIREMENTS AND REPORTING:
a. Recycled content for fly ash and pozzolan
b. Recycled content for Ground Iron Blast-Furnace Slag
c. Recycled content for Silica Fume

d. Minimum [75 percent] | recycled content for steel used for
stressed tendon reinforcing
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PART 3 EXECUTION
3.1 INSTALLATION
3.1.1 General Requirements

Design of the PIF is based upon assumed subsurface elevations to which the

PIF must penetrate at various locations and total energy required to drive

them.[ Based upon results of PIF test loadings, the Contracting Officer

will specify the actual elevation to which PIF must penetrate and the

total energy to be applied to drive the last 0.14 cubic meter 5 cubic feet
of concrete into the base.]

3.1.2 Placement

Do not place PIF until earthwork has been graded to elevation indicated.[

Do not place permanent PIF until load test[s] [have][has] been

successfully completed.] Modifications to pressure-injected footings (PIF)
must be approved by the Contracting Officer prior to placement.

3.1.3 Tolerance
Placement tolerance must be a maximum 50 mm 2inches  from plan location
for single PIF and 75 mm 3inches  from plan location for PIF in clusters.

Except for batter installations, PIF must be a maximum of two percent out

of plumb. Batter installations must be within five percent of the

indicated required angle. The required angle must not exceed 0.44rad 25
degrees from the vertical.

PIFs must be monitored for heave immediately after installation and after
adjacent PIFs are installed. If PIFs heave more than 13 mm 1/2 inch
notify the Contracting Officer.

3.14 PIF Damaged, Mislocated, or Out of Alignment

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: For PIF installed beyond tol erance, determ ne
actual load to be supported. Reject PIF unless
determ nati on shows that overl oadi ng does not exceed
10 percent where no | oad test has been conducted, or
20 percent when | oad test has been conduct ed,
providing that materials are not stressed beyond

allowable limts.
*kkkkkhkkkkhkkhhhhhhhkhhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhrhhhirird

Abandon PIF damaged, mislocated, or out of alignment beyond maximum
tolerance and place additional PIF where directed without additional cost
to the Owner.

3.15 As-Driven Survey

After the installation of each PIF group is complete, provide the

Contracting Officer with an as-driven survey showing actual location and

top elevation of each PIF. Do not proceed with placing concrete until the
Contracting Officer has reviewed the survey and verified the safe load for

the PIF group driven. Present a survey in such form that it gives

deviation from plan location in two perpendicular directions and

elevations of each PIF to nearest 13 mm half inch . Survey must be
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prepared and certified by a licensed land surveyor.

3.1.6 Protection of Existing Structures

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Include this paragraph only when protection
of existing structures frompile driving activities
is required.

The desi gner must indicate on the draw ngs al
structures and facilities for which protection is
required. The designer nust al so provide a project
speci fic docurment that details design criteria,
requi renents for preconstruction condition surveys,
post construction condition surveys, geotechnica
instrumentation to nmeasure ground novenments and any
ot her requirenents.

Add any additional requirenents as necessary.

* *kkkkk *% *kkk *% * * * *kkkkk *% *kkkkk *kkkk

Mitigate impact on existing facilities due to PIF installation activities
in accordance with the [project specific document] | ].

3.2 BASE

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Use drive tubes from 508 to 610 mr 20 to 24
inches in dianeter for loads 72.6 netric tons 80 tons
and greater with energy of 189,840 J 140,000
foot-pounds or use drive tubes from 305 to 406 mr 12
to 16 inches in diameter for |oads |ess than 72.6
metric tons 80 tons with energy of 67,800 to 135, 600
J 50,000 to 100, 000 f oot - pounds.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

Load steel drive tube of [ [ ]mm | ]inch ] [appropriate] diameter
with a plug of 0.14 cubic meter 5 cubic feet of concrete or gravel and

force into ground by drop hammer blows on plug at bottom inside of the

steel tube. Pre-bore to assist driving if appropriate. Drive tube to

predetermined depth of granular soil stratum suitable for forming expanded

base. At this depth, expel plug while preventing further penetration of

the tube, with sufficient seal maintained to prevent entry of water or

soil. During injection of concrete, level of concrete in tube shall be

150 mm 6 inches  above bottom of tube.

3.3 SHAFTS

3.3.1 Uncased Shaft

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

NOTE: Del ete paragraph UNCASED SHAFT if only cased
shafts are used. Delete paragraphs CASINGS and
CASED SHAFT if only uncased shafts are used. Do not
use uncased shafts in soft clay or silt soils unless:

1. Adjacent PIF are installed in previously bored

hol es equal to the inside dianeter of the driving
t ubes, or
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2. PIF are located nore than 2.7 m 9 feet apart.
kkkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhkhkkkhkhkkkhkhkkhhkhkkkhkhkhkkkkkhkhkkkkkhkhkkx

Ensure continuous and complete contact between concrete shaft and

surrounding soil. Form shaft by compacting charges of zero-slump concrete

with hammer blows of 20,300 to 27,100 Joules 15,000 to 20,000 foot-pounds
of energy and withdraw drive tube in not more than 600 mm 2 foot
increments. Concrete level inside drive tube must be higher than bottom

of tube at all times. Alternatively, when shaft is reinforced full

length, fill drive-tube with 150 to 200 mm 6 to 8 inches of high-slump
concrete and withdraw tube, recharging concrete as needed to ensure that

final level is at or above cut-off elevation.

3.3.2 Cased Shaft

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Del ete paragraph UNCASED SHAFT if only cased
shafts are used. Delete paragraphs CASINGS and
CASED SHAFT if only uncased shafts are used. Do not
use uncased shafts in soft clay or silt soils unless:

1. Adjacent PIF are installed in previously bored
hol es equal to the inside dianmeter of the driving
t ubes, or

2. PIF are located nore than 2.7 m 9 feet apart.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhhkkkkkkkkkkkkkkhhhhhhhhkkkkkkkkkkkkkhhhhhhkkx

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Where soil conditions indicate that it nay be
impractical or difficult to fill the annular space
bet ween the shaft and the soil around a single
casing, shaft nmust be supported laterally or PIF
nmust be reinforced. Were a single PIF is used as a
foundati on and the shaft is cased, shaft must be
supported at the top in at |east two directions,
perpendi cul ar to each other. Where two PIF are used
in a group and their shafts are cased, the groups
nmust be supported laterally at the top in a
direction perpendicular to a line drawn between
centers of the footings. Insert mnimum nom na

di amet er of casings.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Concrete shaft must be cased in a permanent steel casing formed by

inserting a steel casing with a minimum diameter of | | mm inches into
drive tube and embedding in expanded base as required to exclude water or
other foreign material. Withdraw drive tube and fill steel casing with 75

mr 3inch  slump concrete to cut-off elevation but not until after all PIF

withina 2.7m 9foot radius have been installed. Place concrete in

continuous flow from bottom to top of shaft, and do not drop through

water. Fill spaces between steel casing and surrounding soil with sand by

a process of washing sand as the drive tube is withdrawn. Allow shaft to

cure 24 hours minimum before constructing additional PIF within a 27m 9
foot radius. Remove mud, water, and other foreign matter before filling

casing with concrete. Extract and discard distorted, bent, or damaged

casings and drive new casings.
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3.4 REINFORCEMENT

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Insert the correlated section nunber and
title in paragraph REI NFORCEMENT or incl ude

rei nforcement specification in this section. Shafts
are reinforced only when the shaft is required to

wi t hstand tension, nonent, or shear. Shaft

rei nforcement may al so be required for conpression
or lateral loads for battered shafts.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

Assemble, securely tie together, and place in shaft as a unit. Use
spacers to center reinforcement in the shaft and maintain alignment.[
Reinforce full length of battered shafts and uncased shafts to resist
uplift force.] Connect shaft to superstructure with reinforcement as

indicated. Provide necessary dowels . Submit drawings, details and
schedules.

3.5 FIELD QUALITY CONTROL

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Delete these paragraphs if load testing is
not required.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

351 Load Tests

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: This section is applicable to axial
conpression |oad tests. Revise accordingly for

axial tension |load tests (ASTM D3689) or |ateral

| oad tests (ASTM D3966/ D3966M . The requirenent of
perform ng the | oad test under the direct

supervi sion of a registered professional engineer

may be waived at the discretion of the design agency.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

ASTM D1143/D1143M[, measurement method as recommended by the Contractor];
provide [one] | | test PIF[s] conforming to requirements for permanent

PIF at location[s] [indicated] [directed by the Contracting Officer].

Place test PIF in same manner specified for permanent PIF. Test PIF

indicated or directed to be placed in permanent locations may be

incorporated into the final work if load testing is satisfactory. Perform

tests and recording of data under the direct supervision of a registered

Professional Engineer provided by the [Government] [Contractor]. Load

frames, jacks, pumps, and dial gauges must be the responsibility of the

Contractor.

35.2 Test Measurements

Maintain ultimate test load as per ASTM D1143/D1143M. Determine safe
bearing capacity of test PIF from results of load test as approved by the

Contracting Officer.[ Safe bearing capacity must be the lesser of two

values computed as follows: (a) one-half the load at which the load vs.

total settlement curve exhibits a slope of 1.3 mm per 907 kg 0.05 inches
per ton of test load; or (b) one-half the load that causes net settlement

SECTION 31 62 13.26 Page 21



after rebound of not more than 25.4mm oneinch ]
3.6 INSPECTION AND SAFETY

Engage an independent testing agency qualified according to ASTM C1077 and
ASTM E329 for testing indicated. Submit testing agency qualifications to
the Contracting Officer for approval at least 30 calendar days prior to

installation.[ Provide sufficient light and access for proper inspection

of full length of casings.] The Contractor must provide safety

requirements and access equipment required for proper inspection.[ Casing

must be inspected and approved prior to installing shaft.]

3.6.1 Pressure Injected Footing Records
Maintain daily records and make available to the Contracting Officer at
all times. Within 15 days after completion of PIF, furnish to the
Contracting Officer a complete and accurate record of all PIF installed.
Records must include, as a minimum, the following information for each PIF:
a. Reference or identification number

b. Shaft type and method of reinforcing used

c. Diameter, length, location, and elevation of finished concrete at top
of shaft

d. Elevation of bottom of base
e. Type and volume of concrete in base

f. Number and magnitude of blows required to drive the last 0.14 cubic
meter 5 cubic feet of base concrete

0. Unusual or unexpected conditions encountered during installation

h. Date of construction drilling, driving, concrete placing, high and low
temperatures, and weather conditions for each PIF

i. For PIF closer than nine shaft diameters, elevations at adjacent PIF,
recorded before and after driving

j- Sequence of placing PIF in groups.

3.7 SPECIAL INSPECTION AND TESTING FOR SEISMIC-RESISTING SYSTEMS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Include this paragraph only when speci al
i nspection and testing for seisnic-resisting systens
is required by the International Building Code (IBC).

This paragraph will be applicable to both new

bui | di ngs desi gned and to existing building seismc
rehabilitati on desi gns done according to UFC
1-200-01, "General Building Requirenments", UFC
3-301-01 "Structural Engineering", and UFC 3-301-02
"Design of Risk Category V Structures, National
Strategic MIlitary Assets".

The designer must indicate on the draw ngs all
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| ocations and all features for which special

i nspection and testing is required in accordance
with Chapter 17 of the IBC. This includes

i ndicating the |locations of all structural
conponents and connections requiring inspection.

Add any additional requirenents as necessary.

* *kkkkk *% *kkk *% *kkkk * *kkkkk *% *kkkkk *%

Perform special inspections and testing for seismic-resisting systems and
components in accordance with Section 014535 SPECIAL INSPECTIONS.

[3.8 VIBRATION CONTROL

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: Include this paragraph when vibration
monitoring is required. Add any additional criteria
or requirenments as necessary to the particul ar
project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Perform vibration monitoring at the locations[ shown in the plan][ decided
by the Contracting Officer] during the PIF installation operations.

Perform vibration monitoring [using] [seismographs] [and geophones] within
a distance of [61] | meters [200] | feet from the PIF
installation activity.[ Engage the services of a qualified, independent
vibration consultant, acceptable to the Government, to conduct the
vibration monitoring. The vibration consultant must have minimum of

[five] | | years of experience in vibration monitoring. A minimum of
[28] | days before the installation of vibration monitors, submit to

the Government the name of the vibration consultant and a list of at least
[three] | previously completed projects of similar scope and
purpose.]

Prior to the PIF installation activities, obtain baseline readings of

ambient vibrations. The vibration during the PIF installation activities

must be limited to[ a peak particle velocity of not more than 511
cm [2.0] | inches per second][ the limits mentioned in the [contract
documents] | |].[ Determine appropriate vibration limits as per [US

Bureau of Mines J[American Association of State Highway and Transportation
Officials (AASHTO) ]guidelines.] During PIF installation activities,

monitor the vibrations to ensure the limits are not exceeded. If the

limits are exceeded, cease the PIF installation activity causing the

vibration until [the Vibration consultant and the Contracting Officer]

[ | are on site to observe the structures nearest to the vibration

monitor which has exceeded the limits.

The Contractor must be responsible for all damages resulting from the PIF
installation operations and must take whatever measures necessary to
maintain peak particle velocity within the specified limit. After

completion of the project, remove the vibration monitors off the site and
off Government property and restore the monitoring locations back to their
original condition.

I 39  NOISE CONTROL

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkhkkkhkkkkkkhkkkk

NOTE: Include this paragraph when noi se nonitoring
is required. Add any additional criteria, references
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or requirenments as necessary to the particul ar

project.
kkkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhkhkkkhkhkkkhkhkkhhkhkkkhkhkhkkkkkhkhkkkkkhkhkkx

Perform noise monitoring at the locations [shown in the plan] [decided by
the Contracting Officer] [at noise sensitive public areas] during the PIF
installation operations.[ Perform noise monitoring using [noise meters][,
and] |.1I Engage the services of a qualified, independent noise
consultant, acceptable to the Government, to conduct the noise monitoring.
The noise consultant must have minimum of [five] | years of
experience in noise monitoring. A minimum of [28] | days before the
installation of noise monitors, submit to the Government the name of the
noise consultant and a list of at least [three] | | previously

completed projects of similar scope and purpose.]

Prior to the PIF installation activities, obtain baseline readings of

ambient noise levels.[ The noise limits are mentioned in the [plan]
[contract documents].]| Determine appropriate noise limits as per [local
agency] [Occupation Safety and Health Administration] guidelines.] During
PIF installation activities, monitor the noise to ensure the limits are

not exceeded. If the limits are exceeded, cease the PIF installation
activity and install noise mitigation measures.

The Contractor must be responsible for all damages resulting from the PIF
installation and must take whatever measures necessary to maintain noise
within the specified limit. After completion of the project, remove the

noise monitors off the site and off Government property and restore the
monitoring locations back to their original condition.

I 3.10 PRECONSTRUCTION CONDITION SURVEY

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Add any additional criteria, references or

requi renents as necessary to the particul ar project.
kkkkkkkkkkkkkkhkkkkkkkkkkkkkhkhhhhhkkkkkkkkkkkkkkhhkhhhhkkkkkkkkkkkkkkkhhhhhkkx

Perform preconstruction condition survey of [structures] [and utilities]
[within  [61] | meters [200] | feet of the PIF installation
activity] [specified in the plans] [decided by the Contracting Officer].
Perform outreach to the owner of the structures [28] | days before
performing the preconstruction condition survey. The Contractor must
obtain written permission from the owner of the structure prior to
accessing the structure. The preconstruction condition survey must
include video and photographic documentation of the exterior and interior
of above ground structures and of the interior of underground structures.
Video documentation must be in high definition, and show existing
conditions and highlight, where possible, existing cracks, deteriorated
concrete, exposed and corroded reinforcement, cracked or broken brick or
mortar, and other signs of distress. For utilities, perform the survey

when the greatest extent of the interior is exposed. Provide
supplementary artificial lighting as needed. The video must include
annotation with location and structure nomenclature which describes any
areas of distress over the video and time code superimposed on the video.
Photographs must be accompanied by sketches or descriptions that indicate
the location and direction of each photograph. For each structure
surveyed, provide a Pre-Construction Condition Survey Report following
completion of the survey. The report must contain all documentation
associated with the survey including DVD copies. In the report, include
notes, sketches, photographs, and videos. Provide general information,
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such as location details and structure type, as well as particular
information on materials, condition, existing damage, aperture and
persistence of cracks, and disrepair observed during visual survey.
Provide a graphical depiction of locations of damage or other features of
concern. Submit the Preconstruction Condition Survey Reports no later
than [28] | days before the commencement of PIF installation
activity. Accept responsibility for damages to existing adjacent or
adjoining structures created by PIF installation work, and repair any
damages to these structures without cost to the Government.

I 311 CONSTRUCTION INSTRUMENTATION AND MONITORING PROGRAM

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Include this section if instrunentation is to
be install ed due to concerns about vibration
settlenent, |ateral nmovenent, etc. during PIF
installation activities. |Instrumentation should be
specified and included in the specification. This
section can be deleted if there are no

i nstrunmentation requirenents.

Add any additional criteria or requirements as
necessary for the particul ar project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Prepare a geotechnical instrumentation program to monitor settlement [and
lateral movement] of temporary and permanent structures, utilities,
[embankments] [and excavations] during PIF installation. The design and
distribution of instrumentation must demonstrate an understanding of the
need, purpose and application of each proposed type.[ Perform noise and
vibration monitoring in accordance with NOISE CONTROL and VIBRATION
CONTROL sections.]

Monitoring must extend before, during and for a period after completion of
construction activities related to PIF installation when long-term

performance issues are a concern. The monitoring plan must be designed to
protect adjacent structures and utilities against damage due to the PIF
installation activities. Establish limiting values of vertical [and

horizontal] movement [and angular distortion] [and vibration] for each
structure and utility within the zone of influence, subject to review by

the Government.

Prepare a report detailing the proposed program of instrumentation and
monitoring, establishing threshold values of monitored parameters, and
describing the response plans that will be implemented when threshold
parameters are exceeded. The report must include details about
instrumentation consultant's experience, appropriate types, quantities,
locations and monitoring frequencies of the instruments.

Upon acceptance of the instrumentation and monitoring program, provide,
install and monitor the instrumentation and interpret the data. Submit
instrumentation data reports not less than every | days after the
monitoring program has begun. Take corrective actions, as necessary,
based on the field instrumentation data and as defined in the
instrumentation and monitoring program.

] -- End of Section --
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