EE R R Ik R I R R R I I O I R R I R O I R R I R R I I O R O

USACE / NAVFAC / AFCESA / NASA UFGS-00 73 03 (August 2008)

Preparing Activity: NAVFAC Super sedi ng
UFGS-00 73 03 (April 2008)

UNI FI ED FACI LI TI ES GUI DE SPECI FI CATI ONS

Use for NAVFAC ATLANTI C projects only
Ref erences are in agreenent with UVRL dated July 2010

Kok ok ok ok ok ok ok ok ok kk ok ok kk ok ok ok ok ok ok ok ok ok kk ok ok kk ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok k ok ok ok ok ok ok ok ok ok ok ok ok k ok ok ok ok ok ok ok ok ok ok ok ok k k
SECTI ON TABLE OF CONTENTS
DI VI SION 00 - PROCUREMENT AND CONTRACTI NG REQUI REMENTS
SECTI ON 00 73 03
SUPPLEMENTARY CONDI TI ONS FOR AZORES PRQJECTS

08/ 08

PART 1 GENERAL

1.1 REFERENCES
1.2  SUBM TTALS
1.3 PHYSI CAL DATA
1.4 LEGAL HOLI DAYS
1.5 GOVERNMENT FURNI SHED SURFACE TRANSPORTATI ON
1.5.1 Schedul i ng and Adm ni strati on of Government Furni shed
Transportation
1.5.2 Contractor Packaged Containers for Shipnent
1.5.3 CGover nment Packaged Contai ners for Shipnent
1.5.4 Arrival of Cargo at Lajes Field, Azores
1.5.5 Ret r ogr ade Shi pnent
1.5.6 Packi ng, Marking and Docurentation of Material and Equi prent
1.5.6.1 Shi ppi ng Status Reports
1.5.7 Loss or Danmge of Contractor Property During Shipnent/Handling
by Government Carriers
1.6 SERVI CES AVAI LABLE TO CONTRACTOR S FORCES
1.7 CONDUCT OF CONTRACTOR PERSONNEL
1.8 TURN-IN OF U S. GOVERNVMENT- OMNED MATERI AL AND EQUI PMENT
1.9 EMPLOYEE RECRUI TI NG ( PORTUGUESE NATI ONALS)
1.10 SURPLUS PROPERTY DI SPOSAL OF MATERI ALS OF NON- PORTUGUESE ORI G N
1.11 | NVESTI GATI ON OF DAMAGE OR | NJURY
1.12 PROCESSI NG OF CONTRACTOR S PERSONNEL AND PROPERTY
1.13 VI SAS-- DI PLOVATI C CLEARANCES
1.14  REGQ STRATI ON AND VEHI CLE AND DRI VI NG PRI VI LEGES
1.15 RADI O FREQUENCI ES FOR MOBI LE AND PORTABLE RADI OS
1.16  SPECI AL REQUI REMENTS FOR OUTDOOR SI GNS
1.17 WRI TTEN CORRESPONDENCE
1.18 PORTUGUESE EQUI VALENT
1.19 SOURCE REQUI REMENTS CLAUSE (01 MAY 86)

PART 2 PRODUCTS

DOCUMENT 00 73 03 Page 1



PART 3 EXECUTI ON

-- End of Section Table of Contents --

DOCUMENT 00 73 03 Page 2



Rk bk kR IR R R Ik O O S S R AR Rk R R Rk O o O R Rk O R R R b I Rk o

USACE / NAVFAC / AFCESA / NASA UFGS- 00 73 03 (August 2008)
Preparing Activity: NAVFAC Super sedi ng
UFGS-00 73 03 (April 2008)

UNI FI ED FACI LI TI ES GUI DE SPECI FI CATI ONS
Use for NAVFAC ATLANTI C projects only

Ref erences are in agreenent with UVRL dated July 2010

EE R R R I R R I I R R R I I R R R Ok S R R I R I R I O R O

SECTION 00 73 03

SUPPLEMENTARY CONDI TI ONS FOR AZORES PRQJECTS
08/ 08

Rk Ik Sk kR IR R R Ik O R R Rk Rk S R R R O O kS I O I S

NOTE: This gui de specification covers speci al
adm nistrative requirenents for projects located in
t he Azores.

Edit this guide specification for project specific
requi renents by addi ng, deleting, or revising text.
For bracketed itens, choose applicable itens(s) or
insert appropriate information

Renmove information and requirenents not required in
respective project, whether or not brackets are
present.

Conment s and suggestions on this guide specification
are wel come and should be directed to the technica
proponent of the specification. A listing of
Techni cal Proponents, including their organization
designation and tel ephone nunber, is on the Internet.

Recommended changes to a UFGS should be subnitted as
a Criteria Change Request (CCR)
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PART 1 GENERAL

1.1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organi zation, designation, date,
and title.

Use the Reference Wzard's Check Reference feature
when you add a RI D outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
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Ref erence Wzard's Check Reference feature to update
the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project
speci ficati on when you choose to reconcile

references in the publish print process.
ER R IR I I R R R R R I I R R R R R I I I R R R R S I I R R R R I I I I R R R R I I R O I I I I R R R R R I I I

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

U. S. DEPARTMENT OF DEFENSE ( DOD)

DOD 4500. 9-R (2008) Defense Transportation Regul ation -
Part 11: Cargo Myvenent

1.2 SUBM TTALS

Rk Rk R IR R R I kO AR Rk R Rk kO kO I IR I O I bk S A R R

NOTE: Review submttal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the subnmttals
required for the project. Submittals should be kept
to the mninumrequired for adequate quality control.

A“G following a subnmittal itemindicates that the
submittal requires Governnent approval. Sone
submittals are already marked with a “G'. Only
delete an existing “G" if the subnittal itemis not
conpl ex and can be reviewed through the Contractor’s
Quality Control system Only add a “G if the
submittal is sufficiently inportant or conplex in
context of the project.

For submittals requiring Government approval on Arny
projects, a code of up to three characters within
the submittal tags nay be used following the "G
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenment System (RMB) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Arny projects.
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CGovernment approval is required for submittals with a "G' designation;
submittals not having a "G' designation are [for Contractor Quality Control
approval .][for information only. Wen used, a designation follow ng the
"G' designation identifies the office that will review the submttal for
the Governnment.] The followi ng shall be submitted in accordance with
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01 33 00 SUBM TTAL PROCEDURES
SD-06 Test Reports
Shi pping Status Reports[; CI[; G [___ 11
.3 PHYSI CAL DATA

Data referred to belowis furnished for the Contractor's information.
However, it is expressly understood that the Government will not be
responsi ble for interpretation or conclusion drawn therefromby the
Contractor.

a. The physical conditions indicated on the drawi ngs and in the
specifications are the result of site investigations.

b. Geographic Conditions

(1) The Azores are conprised of a group of nine small islands,
politically an integral part of Portugal, lying in the North
Atl antic, about 2,300 nmiles east of New York and about 980 miles
west of Lisbon, Portugal. The islands have a total area of 1,581
square niles with a total popul ation of about 360,000. The
econoni ¢ nai nstays of the Azores are fishing and agricul ture.
There is no heavy industry, and facilities for repairing nachinery
are limted. Mst tools, inplenments, and farmutensils are
handmade.

(2) The climte is mld and the humdity high. Average annua
tenperature is 63 degrees F. Diuranal fluctuation in tenperature
is approximately 10 degrees. Highest recorded tenperature, 80
degrees F, |lowest recorded tenperature, 40 degrees F. The yearly
average rainfall is 44.80 inches; the nonthly average rainfall and
probability of rain is as foll ows:

M. Av. (in.) Probability M. Av. (in.) Probability
Jan. 6. 00 65 percent July 1.70 29 percent
Feb. 5.40 64 percent Aug. 1.80 35 percent
Mar . 5. 00 61 percent Sept . 3.20 40 percent
Apr . 3.10 43 percent Cct . 5.20 55 percent
May 1.80 39 percent Nov. 5.10 57 percent
June 1.80 33 percent Dec. 5.30 58 percent

H gh wi nds occur from Decenber through March. Average winds during this
period are 11.6 knots. The recorded high winds are: Novenber 90 knots,
Decenmber 72 knots, January 90 knots, February 128 knots, March 106 knots,
April 89 knots.

(3) Terceira Island nmeasures roughly 11 by 18 nmiles, alnost entirely
bordered by high cliffs. The terrainis hilly and domi nated by
vol cani c ranges, including two extinct craters. The airfield is
| ocated on the northeast side of the island. The total popul ation
of Terceira Island is approximately 80,000. The city of Angra do
Heroi smo, capitol of the district, has a popul ati on of about
30, 000; and the nearest town to the airfield, Praia da Vitoria,
has a popul ati on of about 11, 000.

c. Transportation Facilities for Lajes Field. Lajes Field is defined as
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t he
(1)
(2)

(3)

(4)

U S. Forces Azores operational area on Terceira |Island.
Rai |l roads: There are no railroads on the island.

H ghways and Roads: The nmajority of the roads are paved. A
cobbl est one and asphalt highway |links Praia da Vitoria and Angra
do Heroisnpb. The use or construction of haul roads and bridges
shal |l be subject to prior approval of the Contracting Oficer.

Ports: The island has two ports capable of handling deep draft
ocean freighters, Praia da Vitoria and Angra do Heroisno. The
port facilities in both harbors are |limted since nost freight
nmust be lightered ashore in barges. There are no regularly
schedul ed conmercial vessels arriving or departing Terceira |sland.

Air: Lajes Field is served by the commercial Portuguese airline
TAP. TAP nekes one direct trip per week from New York to Lajes
and vice versa. Trans World Airline (TWA) and TAP nake
connections fromNew York to Terceira |Island through Lisbon
approximately six tinmes a week. SATA nakes daily connections at
the International Airport at Santa Maria with several |arger
airlines including TWA and TAP.

1.4 LEGAL HOLI DAYS

For information purpose, the base acknow edges the follow ng United States
and Portuguese hol i days:

*New Year's Day 01 January

Mardi G as Vari abl e

CGood Fri day Vari abl e

Day of Liberty 25 April

Day of the Worker 01 May

Holy Spirit Mbnday Vari abl e

Cor pus Chri sti Vari abl e

Day of Portugal 10 June

Praia da Vitoria Day 20 June

Assunpti on Day 15 August

Foundi ng of the Republic 05 Cct ober

Al Saint's Day 01 Novenber

Restorati on of Independence 01 Decenber

| mmacul at e Concepti on 08 Decenber
*Chri st mas Day 25 Decenber
*Martin Luther King' s Birthday Third Monday in January
*President's Day Third Monday in February
*Menorial Day Last Monday in May
*| ndependence Day 04 July
*Labor Day First Monday in Septenber
*Col unmbus Day Second Monday in Cctober
*Veteran' s Day 11 Novenber
*Thanksgi vi ng Day Fourth Thursday i n Novenber

(*) NOTE: Any of the above holidays falling on a Saturday will be observed
on the proceeding Friday. Holidays falling on a Sunday will be observed on
the foll owi ng Monday.

1.5 GOVERNMENT FURNI SHED SURFACE TRANSPORTATI ON

Shi pnent

and containerizing of naterial and equi pnent fromthe Port of
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Hanpt on Roads Area, Virginia to Lajes Field, Azores, is available at no
cost to the Contractor for the allotted amount in the bid schedule. This
service is provided by SDDC (Surface Depl oynent and Distribution Comrand,
fornmerly Mlitary Traffic Managenent Command (MIMC)) via a contracted

vessel. Al shipping of material and equi pnment is subject to the
requi rements of DOD 4500. 9-R and the current Azores shipping contract
avail abl e on SDDC website: http://ww. nminc.arnmy.nml. The CGovernment

contracted vessel sails fromPort of Hanpton Roads Area, Virginia to Lajes
Field, Azores and back 15 times a year. Unavailability or delays due to
space and Government scheduling are not sufficient excuse for delays in the
contract.

Al'l otnent for shipping will be nmade based on Contractor's quantities listed
in the bid schedule. |[If actual shipping quantities exceed that of the bid
schedul e, the excess cost will be deducted fromthe contract award anount
by nodification. The amount of the deduction will be $5,600.00 (U.S.) per
shi ppi ng container at the follow ng exchange rate: 0.8785 Euro = 1.0 U.S.
Dol | ar.

Allotnment for containerizing will be nade based on Contractor's quantities
listed in the bid schedule. |If actual containerizing quantities exceed
that of the bid schedule, the excess cost will be deducted fromthe
contract award ampunt by nodification. The anmobunt of the deduction will be
$48.00 (U.S.) per measurenent ton at the followi ng exchange rate: 0.8785
Euro = 1.0 U.S. Dollar.

.5.1 Schedul i ng and Adm ni strati on of Government Furni shed Transportation

Schedul i ng of Governnent Furni shed Transportation shall be nade through M.
Kerry Foerst of FISC Norfolk, Attn: Code 302.1, 1968 G lbert St. Ste 600,
Nor f ol k Naval Base, Norfol k, VA 23511-3392, Phone (757) 445-1827, Fax (757)
444-3087, email: kerry.foerst@avy.ml. Alternate point of contact is M.
Karen MDani el s, Phone (757) 444-4170 ext. 342, Fax (757) 444-3087, emuil:
kar en. ncdani el s@avy. m | .

.5.2 Contractor Packaged Containers for Shipnent

If the Contractor elects to i ndependently package shi ppi ng contai ners,
reservati ons can be nade to pick up containers at the Port of Hanpton Roads
Area, Virginia. Reservations shall be made by faxing a Container Booking
Request Form (attached) to M. Kerry Foerst (alternate Ms. Karen
McDani el s), FISC Norfolk, Fax nunmber (757) 444-3087. The Contractor shal
furnish a breakdown of contents with associated contract construction
nunbers and titles that fill a container. FISC will determ ne the
Transportati on Accounting Code (TAC) associated with the Construction
Contract nunber. A Container Transportation Control Nunber wll be
assigned by FISC as well as content transportation control nunbers for

itenms listed on the submtted "breakdown of contents". Contractor packaged
cargo contai ners nust be delivered back to OCT prior to "pier cut-off
date." Al containers and contents must be prepared in accordance with

par agr aph "Packi ng, Marking and Docunentati on of Material and Equi pnent."
.5.3 CGover nment Packaged Contai ners for Shipnent

If the Contractor elects to have the Government pack shipping containers,
arrangenents can be nade through M. Kerry Foerst, FISC Norfolk, Phone
(757) 445-1827, as an alternate Ms. Karen MDani els, Phone (757) 444-4170
ext. 342. The Contractor will be responsible for delivery of material to
be shi pped, prepared in accordance with paragraph "Packi ng, Marking and
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Docurent ati on of Material and Equi prent" to Bl dg. CEP 201, Norfol k Nava
Base, Norfol k, VA 23511-3392. The Contractor shall furnish a breakdown of
contents with associated contract construction nunbers and titles for al
delivered material and equipment. FISC will determne the Transportation
Accounting Code (TAC) associated with the Construction Contract nunber. A
Cont ai ner Transportation Control Nunmber will be assigned by FISC as well as
content transportation control nunbers for itens listed on the subnitted
"breakdown of contents".

.5.4 Arrival of Cargo at Lajes Field, Azores

Upon arrival of the cargo at Lajes Field, Azores, the Government will

di scharge the cargo fromthe vessel to the dockside. Al Contractor

not ori zed equi pnent will require Contractor furnished fuel and driver
during of fl oad operations. During offload operations the Contractor nust
have personnel available on a 24 hour basis to accept materials. The
Contractor at his own expense, is then responsible for the novenent of the
cargo within three (3) working days after arrival. |f the Contractor fails
to renove property as specified the Contracting Oficer may have property
noved and stored at the Contractor's expense. The Contractor shall be
responsible for the paynment of custons enolunments and fiscal guard fees
incurred by the processing of his cargo.

.5.5 Ret r ogr ade Shi pnent

The Government will furnish all the required surface transportation of the
Contractor's materials and equi prrent from Lajes Field, Azores to the Port
of Hanpton Roads Area, Virginia, at no cost to the Contractor for the
allotted anount in the bid schedule. The Contractor will be responsible
for preparation of material to be shipped in accordance w th paragraph
"Packi ng, Marking and Docunmentation of Mterial and Equipnment." In
addition the follow ng requirenents apply:

a. The Contractor shall nake cargo available to the retrograde in the port
area at Lajes Field, Azores within five (5) working days of arrival of

retrograde vessel. Al equipnment and material to be transported shal
be cleaned by the Contractor to neet USDA standards for inmport. The
CGovernment will load and transport to the Port of Hanpton Roads Area,

Vi rginia and unl oad the cargo thereat.

b. The Contractor should have personnel available on a twenty-four (24)
hour a day basis for hel ping | oad notorized equi pnent onto the vessel

c. Upon notification to the Contractor by the Government of the arrival of
cargo at the Port of Hanpton Roads Area, Virginia, the Contractor shal
i medi ately renove the cargo fromthe Port of Hanpton Roads Area
Virginia, at his own expense and assune all responsibility thereafter

.5.6 Packi ng, Marking and Documentation of Material and Equi pnent

Al'l aspects of packing, marking and docunentation of cargo shipped by the
Contractor shall conply with the provisions of DOD 4500.9-R

.5.6.1 Shi ppi ng Status Reports
For each trip the Government carrier makes to or fromthe Azores, the
Contractor shall provide a shipping manifest to the Contracting O ficer

docunenting the following for material shipped associated with this
construction contract nunber:
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(1) A summary of shipnments made showi ng shi pnent nunber, date, and nunber
of containers shipped. Al so include a running bal ance of containers
shi pped with respect to the bid anmpunt.

(2) A summary of Governnent packi ng showi ng shi pnent nunber, date, and
vol ume of contents packaged in neasurenment tons. Also include a
runni ng bal ance of anpunt of Government packing with respect to the bid
anmount .
(3) A breakdown of a given shipnent show ng:
a. Container Transportation Control Nunber (Assigned by FISC
b. Contents Transportation Control Number (Assigned by FI SC)
c. Description of the item
d. Cubic feet and Measurenment tons associated with item

e. Total neasurenent tons shipped and total containers shipped.

(4) Copy of the Transportation Control and Movenent Docunent (TCVD) for
each contai ner (generated by Fl SC

See attached exanple of a shipping status report at the end of this
speci fication section.
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NOTE: The specified attachment, AZORES SHI PPl NG
STATUS REPORT can be downl oaded at:
http://ww. wbdg. or g/ ccb/ NAVGRAPH gr apht oc. pdf
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1.5.7 Loss or Danmge of Contractor Property During Shipnent/Handling by
Governnment Carriers

a. This provision applies to the loss of or damage to Contractor property
during shipment and handling by Governnent carriers. This provision
does not cover damage to or |oss of property by Contractor's carrier to
or fromport facilities.

b. The neasure of damages will be the | ess of book or marked val ue. The
Contractor assunes the risk for the first $1,000.00 of |oss occurring
on each vessel

c. Wthin (10) cal endar days of notification to the Contractor, all |osses
due to shiprment shall be reported to the Contracting Officer. The
report shall include the description and quantity of the iten(s) | ost

or dammged, age and current book and market value of the item
(submittal of this data may be del ayed) and estimated anount of

| oss/ damage. The Governnment and carrier representatives shall have the
right to verify all | osses.

d. The Contractor shall assist the Governnent in the expeditious filing of
a claimagainst the carrier. Failure to render such assistance shal
be cause for the Governnent to wi thhold payment to the Contractor for
his incurred damages.
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e. Wthin sixty (60) days of reporting a |loss, the Contractor shall submit
a settlement proposal to the Contracting Oficer for negotiation for
the cost of replacenent or repair of |ost or damaged property. (The
proposal shall not be limted by the estinmated cost anmount in paragraph
c above). Notwithstanding the action taken by the Contractor, the
Government will allow the | esser anount of replacenent or repair cost
for danaged property considering the cost of tinme to the Government.
Profit shall not be paid on shipment | osses.

f. The Contractor shall proceed to repair or replace |ost/danaged property
so as to nmnimze delay in the contract perfornmance. Repair or
repl acenent of |ost or damaged property nmay be cause for extension of
nobi | i zati on or performance period but shall not be cause for an
increase in contract price due to consequential delays. Lost or
damaged property for which replacement costs are paid shall becone
Government property at tine of settlenment, and shall be delivered to
the Contracting Officer within three (3) cal endar days.

.6 SERVI CES AVAI LABLE TO CONTRACTOR S FORCES

a. The U S. CGovernment will provide | odging on a space avail able basis for
US technical support individuals after contract award. Daily | odging at
the Air Force Lodge will be at a rate of $25 per person per night. The
Lodge's conmerci al tel ephone nunber is 011-351-295-54178. Individuals
will also be granted witten access to use Base ness and exchange
facilities.

b. Post Ofice privileges at Lajes Field are authorized for Contractors
perform ng Navy construction under the cogni zance of the Resident
O ficer in Charge of Construction, Azores. The privileges include
receiving only letters and subnmittals and sanples for the Contractor
The privil ege does not include handling of material or supplies for the
Contractor.

7 CONDUCT OF CONTRACTCR PERSONNEL

The Contractor shall report to the Contracting O ficer, imediately upon
recei pt or discovery of any information, whether or not verified, relating
to physical security incidents, msconduct, crinmes, and ni sdeneanors,
including but not limted to nmurder, arson, |arceny of any weapon,

amuni tion, or explosives, |arceny of other property, robbery, burglary,
narcoti cs and dangerous drugs, destruction of Governnent property, fraud,
nmal f easance, sabotage, subversions, disaffections, treasons, or

espi onage. The Contractor shall recognize and conply with the rul es and
regul ati ons pronul gated by the foreign country where the work is performed
to the extent required by pertinent international agreenents.

.8 TURN-IN OF U S. GOVERNVENT- OANED MATERI AL AND EQUI PMENT
Property, material, or equipnent renmoved during the course of repairs,
alterations, or renovation of any building or other structure remins the

property of the U S. Governnment and shall be disposed of as follows:

a. Mterial other than scrap shall be turned over to the Governnent on
Friday of any week.

b. The materials shall be first offered to Air Base No. 4; if the offer of

the materials is declined, the materials shall be turned over to the
Def ense Reutilization and Marketing O fice (DRMO).

DOCUMENT 00 73 03 Page 10



c. The Contracting Oficer will designate the tine and place and prepare
the necessary forns for receiving the material s.

d. The itenms designated as scrap by the Contracting O ficer shall be
di sposed of as directed.

.9 EMPLOYEE RECRUI Tl NG ( PORTUGUESE NATI ONALS)

a. The Contractor, using the Contractor's own contracting forns, my
contract directly or request assistance fromthe Civilian Personne
Ofice, Gvilian Recruitment Section Headquarters Azores Air Zone
(SRPC, HAAZ), in contracting Portuguese National enployees. The
Contractor's contract formshall include, as a mninum the follow ng:
Organi zation or firm (name and address), contract and project nunbers;
contract start and expiration dates; and the follow ng information
concerning the enpl oyee: nane, social welfare nunber, date and pl ace
of birth, residence (village and council), parents' nanme, nmarita
status, spouse's nmi den nane, professional degree or skill, salary, and
nmeal and transportation all owances.

b. It will be the Contractor's responsibility once enpl oyees have been
hired, to clear themthrough SRPC, HAAZ to gain access to the
installation.

c. The Contractor shall request on SRPC, HAAZ formthe nunmber of passes
needed. A pass will be issued to each enpl oyee. The enpl oyee wil |l
proceed with the pass directly to the Portuguese Air Police,
Identification Section at the Main Gate for proper clearance and return
to SRPC, HAAZ to have the pass | anm nated.

d. Failure to conply with the above paragraphs may result in the denial of
entrance to the installation.

e. The Contractor shall inform SRPC, HAAZ when contract period of
performance i s changed and return passes to SRPC, HAAZ upon conpl etion
of the contract.

f. For enployees other than Portuguese Nationals, the 1605th Security
Pol i ce Pass and Registration Section will issue a USFORAZ Form 5512
(yellow). The ID card will be issued upon presentation of a conpleted
Lajes Field Form 131 signed by the Contracting Oficer or the
Contracting Oficer's designated representative.

Further information may be obtained from Headquarters Azores Air Zone
(HAAZ) Ar Base No. 4, Civilian Personnel Recruitnment Ofice
(Portuguese Nationals), tel ephone nunber: 011 351 295 57 52101 (if dialed
fromthe United States).

.10 SURPLUS PROPERTY DI SPCSAL OF MATERI ALS OF NON- PORTUGUESE ORI G N

Excess new materials are those originally inported for use on U S.
construction contracts but which, upon conpletion of the contract, have not
been used. The nmaterials have been inported into Portugal duty free and
shal | be disposed of in the follow ng order

a. |If the Contractor has received material payment for the materials,

title is vested in the U S. Governnent and the materials shall be
turned over to the base civil engineer upon contract conpletion
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b. If the materials have not been purchased through a material paynent,
the U S. Government shall be given the first option to purchase the
materials at the Contractor's cost.

c. If the materials are not purchased by the U S. Governnent, the
Contractor may pay the appropriate customand duty fees, offer to sel
the materials to Air Base No. 4, or the Contractor shall export the
materials fromPortugal. Arrangenent for sales to Air Base No. 4 or
paynment of custons fees shall be the Contractor's responsibility.

11 I NVESTI GATI ON OF DAVAGE OR | NJURY

The U. S. Government will have the right to conduct an investigation, or
participate in the Contractor's investigation, of any damage or injury to
U. S. Government property, equipnent, or personnel.

.12 PROCESSI NG OF CONTRACTOR S PERSONNEL AND PROPERTY

The Contractor shall process Contractor personnel and property through the
Contracting Oficer prior to commencenent and at the conpletion of work
under this contract. This processing shall include such things as

regi stering and deregistering vehicles, arranging for the issuance and
turn-in of identification and passes, and clearing liabilities incurred
such as clubs, billeting, and | oans.

.13 VI SAS- - DI PLOVATI C CLEARANCES

The Contractor shall ensure that his enpl oyees obtain the required

di pl omatic clearances (visas) of sufficient duration to cover the
performance period of the contract. (Sixty-day visitor visas are avail able
at Portuguese Inmigration at Lajes Field.)

.14 REG STRATI ON AND VEHI CLE AND DRI VI NG PRI VI LEGES

Vehi cl es whi ch have been authorized for use under this contract are the
only vehicles which will be issued U S. Forces registration plates. In
accordance with AFR 125-14, 1605 ABWG Suppl enent thereto and COMUSFORAZI NST
5700. 1, the only personnel who are authorized to operate a U S. Forces

pl ate vehicle are personnel who have been issued a 1605 ABWG Form 46,
entitled "Private Mtor Vehicles Qperator Identification Card."

.15 RADI O FREQUENCI ES FOR MOBI LE AND PORTABLE RADI OS

Contractors requiring the use of nobile and portable radi os on the project
shal | obtain Governnent of Portugal approval via the COMUSFORAZ J6 Radio
Frequency Coordinator. Information needed by the J6 coordinator fromthe
Contractor includes type of equipnent, type of em ssion, frequency desired,
power, geographical coordinates of the project site, hours of radio
operation, and start and end dates of frequency requirenent. For planning
pur poses, the frequency coordi nation process normally requires 60 to 90
days for conpletion. The Governnent of Portugal closely nonitors frequency
usage and unaut hori zed users are subject to severe fines. COVMUSFORAZI NST
2410. 1D pertai ns.

.16 SPECI AL REQUI REMENTS FOR OUTDOOR SI GNS

I n accordance w th USFORAZI NST 5710. 2D out door signs displayed on |oca
mlitary facilities are mandatory to be in both Portuguese and English
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| anguages. ldentical size lettering shall be used for both | anguages, wth
Portuguese on top. The sane requirenent applies to project signs and
safety and warni ng signs as used by the Contractor.

.17 WWRI TTEN CORRESPONDENCE

Witten correspondence fromthe Contractor to the Contracting Oficer shal
be in English |l anguage, including but not limted to Contractor's invoice,
Contractor's Monthly Estimate for Voucher, Contractor's schedul es, sanples
and submttals, reports, and as-built draw ng narkups.

.18 PORTUGUESE EQUI VALENT

Where equi pnent, materials, or installations are to be in accordance wth
Anmeri can standards, the equival ent Portuguese standard may be used subject
to the approval of the Contracting Oficer. The Contractor shall be
responsi bl e for proving the equival ency of the Portuguese standard.

.19  SOURCE REQUI REMENTS CLAUSE (01 MAY 86)

The requirenents of this clause are material conditions of this contract.
The Contractor shall, in the performance of this contract, use Portuguese
sources to the maxi num extent feasible for the goods and services required
to performthe contract including | abor, materials, supplies, services,

equi prrent, and subcontracts provi ded such goods and services neet the
contract specifications and standards, will be available at the required
locale within the required tinme lints and are equal or lower in cost than
those fromother sources. The Contractor shall denonstrate conpliance with
this requirenent.

The requirenent to use Portuguese sources to the maxi num extent feasible
does not apply when not in accordance with requirenents, standards, or
specifications specifically set forth el sewhere in this contract.

Consi stent with the foregoing, the Contractor shall submt a four-part
witten "Report of Sources" to the Contracting Oficer as foll ows:

PART |I. The Contractor shall prepare a listing indicating for each
category of expenditures anticipated under the contract the U S. dollar

val ue estimated to be paid to Portuguese sources and the U S. dollar value
estimated to be paid to other sources. The categories shall include as a
m ni mum t hose shown in the follow ng sanple fornat:

REPORT OF SOURCES

Cat egory $ to Portuguese Sources $ to O her Sources

Transportation
Direct H re Labor

Construction Materials

Equi pnent
Pur chases
Rental s
Suppl i es
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REPORT OF SOURCES

Cat egory $ to Portuguese Sources $ to O her Sources
Servi ces

Subcontracts

O her

Total: (Sum rmust equal contract price)
NOTES: (1) Itens that are included in subcontracts, such as |abor and
materials, should be reported only as subcontracts and shall not be
included with other categories.

(2) Overhead and profit nust be prorated anong the categories.

PART Il. The Contractor shall prepare a |list of subcontracts indicating
the purpose of the subcontract, the name of the subcontractor, and whet her
Port uguese or ot her source.
PART Ill. The Contractor shall prepare a list of each item or subcontract
not procured from a Portuguese source, indicating the reason for not
procuring the itemor subcontract froma Portuguese source.

PART IV. The Contractor shall indicate the approxi mate percentage of the
total contract price that he will pay collectively to Portuguese sources.

The initial four-part "Report of Sources" shall be submtted by the
Contractor to the Contracting Officer not later than 30 cal endar days after
contract award. In addition, the Contractor shall submt an updated report
in the sane four-part format every 30 cal endar days thereafter. If no
changes have occurred since the |ast report, the Contractor may subnmt a
negative report by letter.

PART 2 PRODUCTS
Not Used

PART 3 EXECUTI ON
Not Used

-- BEnd of Docunent --
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