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**************************************************************************
NOTE:  This guide specification covers special 
administrative requirements for projects located in 
the Azores.

Adhere to UFC 1-300-02 Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable items(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR).

**************************************************************************

PART 1   GENERAL

1.1   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification. The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.
 
Use the Reference Wizard's Check Reference feature 
when you add a RID outside of the Section's 
Reference Article to automatically place the 
reference in the Reference Article.  Also use the 
Reference Wizard's Check Reference feature to update 

DOCUMENT 00 73 03  Page 3



the issue dates.
 
References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. DEPARTMENT OF DEFENSE (DOD)

DOD 4500.9-R (2007) Defense Transportation Regulation - 
Part II: Cargo Movement

1.2   SUBMITTALS

**************************************************************************
NOTE:  Review Submittal Description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project. 

The Guide Specification technical editors have 
designated those items that require Government 
approval, due to their complexity or criticality, 
with a "G".  Generally, other submittal items can be 
reviewed by the Contractor's Quality Control 
System.   Only add a “G” to an item, if the 
submittal is sufficiently important or complex in 
context of the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy,  
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force 
and NASA projects, or choose the second bracketed 
item for Army projects.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are [for Contractor Quality Control 
approval.][for information only.  When used, a designation following the 
"G" designation identifies the office that will review the submittal for 
the Government.]  The following shall be submitted in accordance with 
01 33 00 SUBMITTAL PROCEDURES:
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SD-06 Test Reports

Shipping Status Reports[; G][; G, [_____]]

1.3   PHYSICAL DATA

Data referred to below is furnished for the Contractor's information.   
However, it is expressly understood that the Government will not be 
responsible for interpretation or conclusion drawn therefrom by the 
Contractor.

a.  The physical conditions indicated on the drawings and in the 
specifications are the result of site investigations.

b.  Geographic Conditions

(1)  The Azores are comprised of a group of nine small islands, 
politically an integral part of Portugal, lying in the North 
Atlantic, about 2,300 miles east of New York and about 980 miles 
west of Lisbon, Portugal.  The islands have a total area of 1,581 
square miles with a total population of about 360,000.  The 
economic mainstays of the Azores are fishing and agriculture.  
There is no heavy industry, and facilities for repairing machinery 
are limited.  Most tools, implements, and farm utensils are 
handmade.

(2)  The climate is mild and the humidity high.  Average annual 
temperature is 63 degrees F.  Diuranal fluctuation in temperature 
is approximately 10 degrees.  Highest recorded temperature, 80 
degrees F, lowest recorded temperature, 40 degrees F.  The yearly 
average rainfall is 44.80 inches; the monthly average rainfall and 
probability of rain is as follows:

Month Average (in.) Probability

January 6.00 65 percent

February 5.40 64 percent

March 5.00 61 percent

April 3.10 43 percent

May 1.80 39 percent

June 1.80 33 percent

July 7.70 29 percent

August 1.80 35 percent

September 3.20 40 percent

October 5.20 55 percent
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Month Average (in.) Probability

November 5.10 57 percent

December 5.30 58 percent

High winds occur from December through March.  Average winds during this 
period are 11.6 knots.  The recorded high winds are:  November 90 knots, 
December 72 knots, January 90 knots, February 128 knots, March 106 knots, 
April 89 knots.

(3)  Terceira Island measures roughly 11 by 18 miles, almost entirely 
bordered by high cliffs.  The terrain is hilly and dominated by 
volcanic ranges, including two extinct craters. The airfield is 
located on the northeast side of the island. The total population 
of Terceira Island is approximately 80,000.  The city of Angra do 
Heroismo, capitol of the district, has a population of about 
30,000; and the nearest town to the airfield, Praia da Vitoria, 
has a population of about 11,000.

c.  Transportation Facilities for Lajes Field.  Lajes Field is defined as 
the U.S. Forces Azores operational area on Terceira Island.

(1)  Railroads:  There are no railroads on the island.

(2)  Highways and Roads:  The majority of the roads are paved.  A 
cobblestone and asphalt highway links Praia da Vitoria and Angra 
do Heroismo.  The use or construction of haul roads and bridges 
shall be subject to prior approval of the Contracting Officer.

(3)  Ports:  The island has two ports capable of handling deep draft 
ocean freighters, Praia da Vitoria and Angra do Heroismo.  The 
port facilities in both harbors are limited since most freight 
must be lightered ashore in barges.  There are no regularly 
scheduled commercial vessels arriving or departing Terceira Island.

(4)  Air:  Lajes Field is served by the commercial Portuguese airline 
TAP.  TAP makes one direct trip per week from New York to Lajes 
and vice versa.  Trans World Airline (TWA) and TAP make 
connections from New York to Terceira Island through Lisbon 
approximately six times a week.  SATA makes daily connections at 
the International Airport at Santa Maria with several larger 
airlines including TWA and TAP.

1.4   LEGAL HOLIDAYS

For information purpose, the base acknowledges the following United States 
and Portuguese holidays:

*New Year's Day 01 January

Mardi Gras Variable

Good Friday Variable
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Day of Liberty 25 April

Day of the Worker 01 May

Holy Spirit Monday Variable

Corpus Christi Variable

Day of Portugal 10 June

Praia da Vitoria Day 20 June

Assumption Day 15 August

Founding of the Republic 05 October

All Saint's Day 01 November

Restoration of Independence 01 November

Immaculate Conception 08 December

*Christmas Day 25 December

*Martin Luther King's Birthday Third Monday in January

*President's Day Third Monday in February

*Memorial Day Last Monday in May

*Independence Day 04 July

*Labor Day First Monday in September

*Columbus Day Second Monday in October

*Veteran's Day 11 November

*Thanksgiving Day Fourth Thursday in November

(*) NOTE: Any of the above holidays falling on a Saturday 
will be observed on the proceeding Friday. Holidays 
falling on a Sunday will be observed on the following 
Monday.

1.5   GOVERNMENT FURNISHED SURFACE TRANSPORTATION

Shipment and containerizing of material and equipment from the Port of 
Hampton Roads Area, Virginia to Lajes Field, Azores, is available at no 
cost to the Contractor for the allotted amount in the bid schedule.  This 
service is provided by SDDC (Surface Deployment and Distribution Command, 
formerly Military Traffic Management Command (MTMC)) via a contracted 
vessel.  All shipping of material and equipment is subject to the 
requirements of DOD 4500.9-R and the current Azores shipping contract 
available on SDDC website: http://www.mtmc.army.mil.  The Government 
contracted vessel sails from Port of Hampton Roads Area, Virginia to Lajes 
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Field, Azores and back 15 times a year.  Unavailability or delays due to 
space and Government scheduling are not sufficient excuse for delays in the 
contract.

Allotment for shipping will be made based on Contractor's quantities listed 
in the bid schedule.  If actual shipping quantities exceed that of the bid 
schedule, the excess cost will be deducted from the contract award amount 
by modification.  The amount of the deduction will be $5,600.00 (U.S.) per 
shipping container at the following exchange rate:  0.8785 Euro = 1.0 U.S. 
Dollar.

Allotment for containerizing will be made based on Contractor's quantities 
listed in the bid schedule.  If actual containerizing quantities exceed 
that of the bid schedule, the excess cost will be deducted from the 
contract award amount by modification.  The amount of the deduction will be 
$48.00 (U.S.) per measurement ton at the following exchange rate:  0.8785 
Euro = 1.0 U.S. Dollar.

1.5.1   Scheduling and Administration of Government Furnished Transportation

Scheduling of Government Furnished Transportation shall be made through Mr. 
Kerry Foerst of FISC Norfolk, Attn: Code 302.1, 1968 Gilbert St. Ste 600, 
Norfolk Naval Base, Norfolk, VA 23511-3392, Phone (757) 445-1827, Fax (757) 
444-3087, email: kerry.foerst@navy.mil.  Alternate point of contact is Ms. 
Karen McDaniels, Phone (757) 444-4170 ext. 342, Fax (757) 444-3087, email: 
karen.mcdaniels@navy.mil.

1.5.2   Contractor Packaged Containers for Shipment

If the Contractor elects to independently package shipping containers, 
reservations can be made to pick up containers at the Port of Hampton Roads 
Area, Virginia.  Reservations shall be made by faxing a Container Booking 
Request Form (attached) to Mr. Kerry Foerst (alternate Ms. Karen 
McDaniels), FISC Norfolk, Fax number (757) 444-3087.  The Contractor shall 
furnish a breakdown of contents with associated contract construction 
numbers and titles that fill a container.  FISC will determine the 
Transportation Accounting Code (TAC) associated with the Construction 
Contract number.  A Container Transportation Control Number will be 
assigned by FISC as well as content transportation control numbers for 
items listed on the submitted "breakdown of contents".  Contractor packaged 
cargo containers must be delivered back to OCT prior to "pier cut-off 
date."  All containers and contents must be prepared in accordance with 
paragraph "Packing, Marking and Documentation of Material and Equipment."

1.5.3   Government Packaged Containers for Shipment

If the Contractor elects to have the Government pack shipping containers, 
arrangements can be made through Mr. Kerry Foerst, FISC Norfolk, Phone 
(757) 445-1827, as an alternate Ms. Karen McDaniels, Phone (757) 444-4170 
ext. 342.  The Contractor will be responsible for delivery of material to 
be shipped, prepared in accordance with paragraph "Packing, Marking and 
Documentation of Material and Equipment" to Bldg. CEP 201, Norfolk Naval 
Base, Norfolk, VA 23511-3392.  The Contractor shall furnish a breakdown of 
contents with associated contract construction numbers and titles for all 
delivered material and equipment.  FISC will determine the Transportation 
Accounting Code (TAC) associated with the Construction Contract number.  A 
Container Transportation Control Number will be assigned by FISC as well as 
content transportation control numbers for items listed on the submitted 
"breakdown of contents".  
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1.5.4   Arrival of Cargo at Lajes Field, Azores

Upon arrival of the cargo at Lajes Field, Azores, the Government will 
discharge the cargo from the vessel to the dockside.  All Contractor 
motorized equipment will require Contractor furnished fuel and driver 
during offload operations.  During offload operations the Contractor must 
have personnel available on a 24 hour basis to accept materials.  The 
Contractor at his own expense, is then responsible for the movement of the 
cargo within three (3) working days after arrival.  If the Contractor fails 
to remove property as specified the Contracting Officer may have property 
moved and stored at the Contractor's expense.  The Contractor shall be 
responsible  for the payment of customs emoluments and fiscal guard fees 
incurred by the processing of his cargo.

1.5.5   Retrograde Shipment

The Government will furnish all the required surface transportation of the 
Contractor's materials and equipment from Lajes Field, Azores to the Port 
of Hampton Roads Area, Virginia, at no cost to the Contractor for the 
allotted amount in the bid schedule.  The Contractor will be responsible 
for preparation of material to be shipped in accordance with paragraph 
"Packing, Marking and Documentation of Material and Equipment."  In 
addition the following requirements apply:

a.  The Contractor shall make cargo available to the retrograde in the port 
area at Lajes Field, Azores within five (5) working days of arrival of 
retrograde vessel.  All equipment and material to be transported shall 
be cleaned by the Contractor to meet USDA standards for import.  The 
Government will load and transport to the Port of Hampton Roads Area, 
Virginia and unload the cargo thereat.

b.  The Contractor should have personnel available on a twenty-four (24) 
hour a day basis for helping load motorized equipment onto the vessel.

c.  Upon notification to the Contractor by the Government of the arrival of 
cargo at the Port of Hampton Roads Area, Virginia, the Contractor shall 
immediately remove the cargo from the Port of Hampton Roads Area, 
Virginia, at his own expense and assume all responsibility thereafter.

1.5.6   Packing, Marking and Documentation of Material and Equipment

All aspects of packing, marking and documentation of cargo shipped by the 
Contractor shall comply with the provisions of DOD 4500.9-R.

1.5.6.1   Shipping Status Reports

For each trip the Government carrier makes to or from the Azores, the 
Contractor shall provide a shipping manifest to the Contracting Officer 
documenting the following for material shipped associated with this 
construction contract number:

(1) A summary of shipments made showing shipment number, date, and number 
of containers shipped.  Also include a running balance of containers 
shipped with respect to the bid amount.

(2) A summary of Government packing showing shipment number, date, and 
volume of contents packaged in measurement tons.  Also include a 
running balance of amount of Government packing with respect to the bid 
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amount.

(3) A breakdown of a given shipment showing:

a. Container Transportation Control Number (Assigned by FISC). 

b. Contents Transportation Control Number (Assigned by FISC). 

c. Description of the item. 

d. Cubic feet and Measurement tons associated with item.

e. Total measurement tons shipped and total containers shipped.

(4) Copy of the Transportation Control and Movement Document (TCMD) for
       each container (generated by FISC).

See attached example of a shipping status report at the end of this 
specification section.

**************************************************************************
NOTE:  The specified attachment, AZORES SHIPPING 
STATUS REPORT can be downloaded at: 
http://www.wbdg.org/ccb/NAVGRAPH/graphtoc.pdf

**************************************************************************

1.5.7   Loss or Damage of Contractor Property During Shipment/Handling by 
Government Carriers

a.  This provision applies to the loss of or damage to Contractor property 
during shipment and handling by Government carriers.  This provision 
does not cover damage to or loss of property by Contractor's carrier to 
or from port facilities.

b.  The measure of damages will be the less of book or marked value.  The 
Contractor assumes the risk for the first $1,000.00 of loss occurring 
on each vessel.

c.  Within (10) calendar days of notification to the Contractor, all losses 
due to shipment shall be reported to the Contracting Officer.  The 
report shall include the description and quantity of the item(s) lost 
or damaged, age and current book and market value of the item 
(submittal of this data may be delayed) and estimated amount of 
loss/damage.  The Government and carrier representatives shall have the 
right to verify all losses.

d.  The Contractor shall assist the Government in the expeditious filing of 
a claim against the carrier.  Failure to render such assistance shall 
be cause for the Government to withhold payment to the Contractor for 
his incurred damages.

e.  Within sixty (60) days of reporting a loss, the Contractor shall submit 
a settlement proposal to the Contracting Officer for negotiation for 
the cost of replacement or repair of lost or damaged property.  (The 
proposal shall not be limited by the estimated cost amount in paragraph 
c above).  Notwithstanding the action taken by the Contractor, the 
Government will allow the lesser amount of replacement or repair cost 
for damaged property considering the cost of time to the Government.  
Profit shall not be paid on shipment losses.
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f.  The Contractor shall proceed to repair or replace lost/damaged property 
so as to minimize delay in the contract performance.  Repair or 
replacement of lost or damaged property may be cause for extension of 
mobilization or performance period but shall not be cause for an 
increase in contract price due to consequential delays.  Lost or 
damaged property for which replacement costs are paid shall become 
Government property at time of settlement, and shall be delivered to 
the Contracting Officer within three (3) calendar days.

1.6   SERVICES AVAILABLE TO CONTRACTOR'S FORCES

a.  The U.S. Government will provide lodging on a space available basis for 
US technical support individuals after contract award. Daily lodging at 
the Air Force Lodge will be at a rate of $25 per person per night. The 
Lodge's commercial telephone number is 011-351-295-54178.  Individuals 
will also be granted written access to use Base mess and exchange 
facilities.

b.  Post Office privileges at Lajes Field are authorized for Contractors 
performing Navy construction under the cognizance of the Resident 
Officer in Charge of Construction, Azores.  The privileges include 
receiving only letters and submittals and samples for the Contractor.  
The privilege does not include handling of material or supplies for the 
Contractor.

1.7   CONDUCT OF CONTRACTOR PERSONNEL

The Contractor shall report to the Contracting Officer, immediately upon 
receipt or discovery of any information, whether or not verified, relating 
to physical security incidents, misconduct, crimes, and misdemeanors, 
including but not limited to murder, arson, larceny of any weapon, 
ammunition, or explosives, larceny of other property, robbery, burglary, 
narcotics and dangerous drugs, destruction of Government property, fraud, 
malfeasance, sabotage, subversions, disaffections, treasons, or 
espionage.   The Contractor shall recognize and comply with the rules and 
regulations promulgated by the foreign country where the work is performed 
to the extent required by pertinent international agreements.

1.8   TURN-IN OF U.S. GOVERNMENT-OWNED MATERIAL AND EQUIPMENT

Property, material, or equipment removed during the course of repairs, 
alterations, or renovation of any building or other structure remains the 
property of the U.S. Government and shall be disposed of as follows:

a.  Material other than scrap shall be turned over to the Government on 
Friday of any week.

b.  The materials shall be first offered to Air Base No. 4; if the offer of 
the materials is declined, the materials shall be turned over to the 
Defense Reutilization and Marketing Office (DRMO).

c.  The Contracting Officer will designate the time and place and prepare 
the necessary forms for receiving the materials.

d.  The items designated as scrap by the Contracting Officer shall be 
disposed of as directed.

DOCUMENT 00 73 03  Page 11



1.9   EMPLOYEE RECRUITING (PORTUGUESE NATIONALS)

a.  The Contractor, using the Contractor's own contracting forms, may 
contract directly or request assistance from the Civilian Personnel 
Office, Civilian Recruitment Section Headquarters Azores Air Zone 
(SRPC, HAAZ), in contracting Portuguese National employees.  The 
Contractor's contract form shall include, as a minimum, the following:  
Organization or firm (name and address), contract and project numbers; 
contract start and expiration dates; and the following information 
concerning the employee:  name, social welfare number, date and place 
of birth, residence (village and council), parents' name, marital 
status, spouse's maiden name, professional degree or skill, salary, and 
meal and transportation allowances.

b.  It will be the Contractor's responsibility once employees have been 
hired, to clear them through SRPC, HAAZ to gain access to the 
installation.

c.  The Contractor shall request on SRPC, HAAZ form the number of passes 
needed.  A pass will be issued to each employee.  The employee will 
proceed with the pass directly to the Portuguese Air Police, 
Identification Section at the Main Gate for proper clearance and return 
to SRPC, HAAZ to have the pass laminated.

d.  Failure to comply with the above paragraphs may result in the denial of 
entrance to the installation.

e.  The Contractor shall inform SRPC, HAAZ when contract period of 
performance is changed and return passes to SRPC, HAAZ upon completion 
of the contract.

f.  For employees other than Portuguese Nationals, the 1605th Security 
Police Pass and Registration Section will issue a USFORAZ Form 5512 
(yellow).  The ID card will be issued upon presentation of a completed 
Lajes Field Form 131 signed by the Contracting Officer or the 
Contracting Officer's designated representative.

Further information may be obtained from:  Headquarters Azores Air Zone 
(H.A.A.Z.) Air Base No.  4, Civilian Personnel Recruitment Office 
(Portuguese Nationals), telephone number: 011 351 295 57 52101 (if dialed 
from the United States).

1.10   SURPLUS PROPERTY DISPOSAL OF MATERIALS OF NON-PORTUGUESE ORIGIN

Excess new materials are those originally imported for use on U.S. 
construction contracts but which, upon completion of the contract, have not 
been used.  The materials have been imported into Portugal duty free and 
shall be disposed of in the following order:

a.  If the Contractor has received material payment for the materials, 
title is vested in the U.S. Government and the materials shall be 
turned over to the base civil engineer upon contract completion.

b.  If the materials have not been purchased through a material payment, 
the U.S. Government shall be given the first option to purchase the 
materials at the Contractor's cost.

c.  If the materials are not purchased by the U.S. Government, the 
Contractor may pay the appropriate custom and duty fees, offer to sell 
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the materials to Air Base No. 4, or the Contractor shall export the 
materials from Portugal.  Arrangement for sales to Air Base No. 4 or 
payment of customs fees shall be the Contractor's responsibility.

1.11   INVESTIGATION OF DAMAGE OR INJURY

The U.S. Government will have the right to conduct an investigation, or 
participate in the Contractor's investigation, of any damage or injury to 
U.S. Government property, equipment, or personnel.

1.12   PROCESSING OF CONTRACTOR'S PERSONNEL AND PROPERTY

The Contractor shall process Contractor personnel and property through the 
Contracting Officer prior to commencement and at the completion of work 
under this contract.  This processing shall include such things as 
registering and deregistering vehicles, arranging for the issuance and 
turn-in of identification and passes, and clearing liabilities incurred 
such as clubs, billeting, and loans.

1.13   VISAS--DIPLOMATIC CLEARANCES

The Contractor shall ensure that his employees obtain the required 
diplomatic clearances (visas) of sufficient duration to cover the 
performance period of the contract.  (Sixty-day visitor visas are available 
at Portuguese Immigration at Lajes Field.)

1.14   REGISTRATION AND VEHICLE AND DRIVING PRIVILEGES

Vehicles which have been authorized for use under this contract are the 
only vehicles which will be issued U.S. Forces registration plates.  In 
accordance with AFR 125-14, 1605 ABWG Supplement thereto and COMUSFORAZINST 
5700.1, the only personnel who are authorized to operate a U.S. Forces 
plate vehicle are personnel who have been issued a 1605 ABWG Form 46, 
entitled "Private Motor Vehicles Operator Identification Card."

1.15   RADIO FREQUENCIES FOR MOBILE AND PORTABLE RADIOS

Contractors requiring the use of mobile and portable radios on the project 
shall obtain Government of Portugal approval via the COMUSFORAZ J6 Radio 
Frequency Coordinator.  Information needed by the J6 coordinator from the 
Contractor includes type of equipment, type of emission, frequency desired, 
power, geographical coordinates of the project site, hours of radio 
operation, and start and end dates of frequency requirement.  For planning 
purposes, the frequency coordination process normally requires 60 to 90 
days for completion.  The Government of Portugal closely monitors frequency 
usage and unauthorized users are subject to severe fines.  COMUSFORAZINST 
2410.1D pertains.

1.16   SPECIAL REQUIREMENTS FOR OUTDOOR SIGNS

In accordance with USFORAZINST 5710.2D outdoor signs displayed on local 
military facilities are mandatory  to be in both Portuguese and English 
languages.  Identical size lettering shall be used for both languages, with 
Portuguese on top.  The same requirement applies to project signs and 
safety and warning signs as used by the Contractor.

1.17   WRITTEN CORRESPONDENCE

Written correspondence from the Contractor to the Contracting Officer shall 
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be in English language, including but not limited to Contractor's invoice, 
Contractor's Monthly Estimate for Voucher, Contractor's schedules, samples 
and submittals, reports, and as-built drawing markups.

1.18   PORTUGUESE EQUIVALENT

Where equipment, materials, or installations are to be in accordance with 
American standards, the equivalent Portuguese standard may be used subject 
to the approval of the Contracting Officer.  The Contractor shall be 
responsible for proving the equivalency of the Portuguese standard.

1.19   SOURCE REQUIREMENTS CLAUSE (01 MAY 86)

The requirements of this clause are material conditions of this contract. 
The Contractor shall, in the performance of this contract, use Portuguese 
sources to the maximum extent feasible for the goods and services required 
to perform the contract including labor, materials, supplies, services, 
equipment, and subcontracts provided such goods and services meet the 
contract specifications and standards, will be available at the required 
locale within the required time limits and are equal or lower in cost than 
those from other sources.  The Contractor shall demonstrate compliance with 
this requirement.

The requirement to use Portuguese sources to the maximum extent feasible 
does not apply when not in accordance with requirements, standards, or 
specifications specifically set forth elsewhere in this contract.

Consistent with the foregoing, the Contractor shall submit a four-part 
written "Report of Sources" to the Contracting Officer as follows:

PART I.  The Contractor shall prepare a listing indicating for each 
category of expenditures anticipated under the contract the U.S. dollar 
value estimated to be paid to Portuguese sources and the U.S. dollar value 
estimated to be paid to other sources.  The categories shall include as a 
minimum those shown in the following sample format:

 REPORT OF SOURCES

Category $ to 
Portuguese 

$ to Other 
Sources

Transportation

Direct Hire Labor

Construction Materials

Equipment

   Purchases

   Rentals

Supplies

Services
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 REPORT OF SOURCES

Category $ to 
Portuguese 

$ to Other 
Sources

Subcontracts

Other

Total:  (Sum must equal contract price)

NOTES:

(1)  Items that are included in subcontracts, such as labor and 
materials, should be reported only as subcontracts and shall not be 
included with other categories.

(2)  Overhead and profit must be prorated among the categories.

PART II.  The Contractor shall prepare a list of subcontracts indicating 
the purpose of the subcontract, the name of the subcontractor, and whether 
Portuguese or other source.

PART III.  The Contractor shall prepare a list of each item or subcontract 
not procured from a Portuguese source, indicating the reason for not 
procuring the item or subcontract from a Portuguese source.

PART IV.  The Contractor shall indicate the approximate percentage of the 
total contract price that he will pay collectively to Portuguese sources.

The initial four-part "Report of Sources" shall be submitted by the 
Contractor to the Contracting Officer not later than 30 calendar days after 
contract award.  In addition, the Contractor shall submit an updated report 
in the same four-part format every 30 calendar days thereafter. If no 
changes have occurred since the last report, the Contractor may submit a 
negative report by letter.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

    -- End of Document --
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