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SECTION 01 50 00

TEMPORARY CONSTRUCTION FACILITIES AND CONTROLS
08/09

**************************************************************************
NOTE:  This specification covers the requirements 
for temporary construction facilities, safety 
systems, construction traffic provisions, 
construction signage and controls over contractor 
operations required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable items(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR).

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:  TO DOWNLOAD UFGS GRAPHICS go to:

http://www.wbdg.org/ccb/NAVGRAPH/graphtoc.pdf.

On the drawings, show:

1.  Location of temporary buildings and storage 
areas, if specified;

2.  Location of temporary utility connections, if 
specified.

**************************************************************************
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1.1   SUMMARY

Requirements of this Section apply to, and are a component of, each section 
of the specifications.

1.2   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification.  The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.

Use the Reference Wizard's Check Reference feature 
when you add a RID outside of the Section's 
Reference Article to automatically place the 
reference in the Reference Article.  Also use the 
Reference Wizard's Check Reference feature to update 
the issue dates.

References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C511 (2007) Standard for Reduced-Pressure 
Principle Backflow Prevention Assembly

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)

FCCCHR List (continuously updated) List of Approved 
Backflow Prevention Assemblies

FCCCHR Manual (10th Edition) Manual of Cross-Connection 
Control

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 241 (2013) Standard for Safeguarding 
Construction,Alteration, and Demolition 
Operations

NFPA 70 (2011; Errata 2 2012) National Electrical 
Code

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)

FAA AC 70/7460-1 (2007; Rev K) Obstruction Marking and 
Lighting
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U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

MUTCD (2009) Manual on Uniform Traffic Control 
Devices

1.3   SUBMITTALS

**************************************************************************
NOTE:  Review submittal description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project.

The Guide Specification technical editors have 
designated those items that require Government 
approval, due to their complexity or criticality, 
with a "G."  Generally, other submittal items can be 
reviewed by the Contractor's Quality Control 
System.  Only add a “G” to an item, if the submittal 
is sufficiently important or complex in context of 
the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy, 
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force 
and NASA projects, or choose the second bracketed 
item for Army projects.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for [Contractor Quality Control 
approval.][information only.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.]  Submitted the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

**************************************************************************
NOTE:  The following submittal must be included for 
NAVFAC SE projects at the Charleston Air Force Base 
and for other NAVFAC SE projects, as determined by 
the Contracting Officer, based on project size, 
scope, complexity, and visibility.

**************************************************************************

[ Construction site plan[; G][; G, [_____]]]
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[ Traffic control plan[; G][; G, [_____]]]

SD-03 Product Data

**************************************************************************
NOTE:  Include the following for all projects 
connecting to a potable water supply.

**************************************************************************

Backflow preventers[; G][; G, [_____]]

SD-06 Test Reports

Backflow Preventer Tests[; G][; G, [_____]]

SD-07 Certificates

Backflow Tester Certification[; G][; G, [_____]]

**************************************************************************
NOTE:  Include the following for all projects 
connecting to a potable water supply.

**************************************************************************

[ Backflow Preventers Certificate of Full Approval]

[1.4   CONSTRUCTION SITE PLAN

Prior to the start of work, submit a site plan showing the locations and 
dimensions of temporary facilities (including layouts and details, 
equipment and material storage area (onsite and offsite), and access and 
haul routes, avenues of ingress/egress to the fenced area and details of 
the fence installation.  Identify any areas which may have to be graveled 
to prevent the tracking of mud.  Indicate if the use of a supplemental or 
other staging area is desired. Show locations of safety and construction 
fences, site trailers, construction entrances, trash dumpsters, temporary 
sanitary facilities, and worker parking areas.

]1.5   BACKFLOW PREVENTERS CERTIFICATE

Certificate of Full Approval from FCCCHR List, University of Southern 
California, attesting that the design, size and make of each backflow 
preventer has satisfactorily passed the complete sequence of performance 
testing and evaluation for the respective level of approval.  Certificate 
of Provisional Approval will not be acceptable.

[1.5.1   Backflow Tester Certificate

Prior to testing, submit to the Contracting Officer certification issued by 
the State or local regulatory agency attesting that the backflow tester has 
successfully completed a certification course sponsored by the regulatory 
agency.  Tester must not be affiliated with any company participating in 
any other phase of this Contract.

]1.5.2   Backflow Prevention Training Certificate

Submit a certificate recognized by the State or local authority that states 
the Contractor has completed at least 10 hours of training in backflow 
preventer installations.  The certificate must be current.
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PART 2   PRODUCTS

2.1   TEMPORARY SIGNAGE

2.1.1   Bulletin Board

Immediately upon beginning of work, provide a weatherproof glass-covered 
bulletin board not less than 915 by 1220 mm 36 by 48 inches in size for 
displaying the Equal Employment Opportunity poster, a copy of the wage 
decision contained in the contract, Wage Rate Information poster, and other 
information approved by the Contracting Officer.  Locate the bulletin board 
at the project site in a conspicuous place easily accessible to all 
employees, as approved by the Contracting Officer.

2.1.2   Project and Safety Signs

The requirements for the signs, their content, and location are [as shown 
on the drawings][ and ][as specified in Section 01 58 00 PROJECT 
IDENTIFICATION.]. Erect signs within 15 days after receipt of the notice to 
proceed.  Correct the data required by the safety sign daily, with light 
colored metallic or non-metallic numerals.

2.2   TEMPORARY TRAFFIC CONTROL

2.2.1   Haul Roads

At contractors expense construct access and haul roads necessary for proper 
prosecution of the work under this contract.  Construct with suitable 
grades and widths; sharp curves, blind corners, and dangerous cross traffic 
are be avoided.  Provide necessary lighting, signs, barricades, and 
distinctive markings for the safe movement of traffic.  The method of dust 
control, although optional, must be adequate to ensure safe operation at 
all times.  Location, grade, width, and alignment of construction and 
hauling roads are subject to approval by the Contracting Officer.  Lighting 
must be adequate to assure full and clear visibility for full width of haul 
road and work areas during any night work operations.

2.2.2   Barricades

Erect and maintain temporary barricades to limit public access to hazardous 
areas.  Whenever safe public access to paved areas such as roads, parking 
areas or sidewalks is prevented by construction activities or as otherwise 
necessary to ensure the safety of both pedestrian and vehicular traffic 
barricades will be required.  Securely place barricades clearly visible 
with adequate illumination to provide sufficient visual warning of the 
hazard during both day and night.

2.2.3   Fencing

**************************************************************************
NOTE:  Fencing requirements must be evaluated based 
on the exposure potential of the construction site 
to the public.  The public is considered as any 
non-construction personnel.  Minimum fencing may 
range from nylon fabric (reinforced by a top 
supporting cable to provide adequate strength to 
provide needed physical protection) to 2400 mm (8 
foot) chain link fencing.
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Use the second (optional) paragraph for NAVFAC SEV 
projects at the Charleston Air Force Base and for 
other NAVFAC SE projects, as determined by the 
Contracting Officer, based on project size, scope, 
complexity, and visibility.  Consult the Contracting 
Officer for base temporary fencing standards and for 
base standard color.

**************************************************************************

a.  Provide fencing along the construction site at all open excavations and 
tunnels to control access by unauthorized people.  Fencing must be 
installed to be able to restrain a force of at least 114.00 kg 250 
pounds against it.

b.  [Enclose the project work area and Contractor lay-down area with a 2400 
mm 8 ft high [shadow-box type, wooden fence and gates][chain link fence 
and gates with brown,  UV light resistant, plastic fabric mesh netting 
(similar to tennis court or other screening)].  Remove the fence upon 
completion and acceptance of the work.  Intent is to block (screen) 
public view of the construction.

c.  In addition, prior to the start of work, enclose those areas at the 
construction site which are not within the construction fence with a 
temporary safety fence, including gates and warning signs, to protect 
the public from construction activities.  The safety fence shall match 
the base standard color (or bright orange where it protects excavated 
areas), shall be made of [high density polyethylene grid or approved 
equal][plastic fence from recovered materials containing 60-100 percent 
recovered content level plastic], a minimum of 1100 mm 42 inches high, 
supported and tightly secured to steel posts located on minimum 3000 mm 
10 foot centers.  Remove the fence from the work site upon completion 
of the contract.]

2.2.4   Temporary Wiring

Provide temporary wiring in  accordance with NFPA 241 and NFPA 70.  Include 
frequent inspection of all equipment and apparatus.

[2.2.5   Backflow Preventers

**************************************************************************
NOTE:  Include the following for all projects 
connecting to a potable water supply.

For NAVFAC SW, information on FCCCHR List approved 
reduced pressure principle backflow devices may be 
obtained from the Navy Public Works Center, San 
Diego, Utilities Department, (619) 556-7964.

For NAVFAC Hawaii projects include the bracketed 
text containing NAVFAC Hawaii Water Utilities.

**************************************************************************

Reduced pressure principle type conforming to the applicable requirements 
AWWA C511.  Provide backflow preventers complete with [65 kg][150 pound] 
[_____] flanged [cast iron], [bronze][brass] mounted gate valve [and 
strainer], [304][_____] stainless steel or bronze, internal parts.  [The 
particular make, model/design, and size of backflow preventers to be 

SECTION 01 50 00  Page 8



installed must be included in the latest edition of the List of Approved 
Backflow Prevention Assemblies issued by the FCCCHR List and be accompanied 
by a Certificate of Full Approval from FCCCHR List.]  [After installation 
conduct Backflow Preventer Tests and provide test reports verifying that 
the installation meets the FCCCHR Manual Standards.] [After installation, 
NAVFAC Hawaii Water Utilities shall test and certify backflow preventer. If 
the temporary water connection needs to be moved to another location during 
construction, the Contractor shall notify the Contracting Officer in 
writing a minimum of 5 working days prior to movement. The relocated 
backflow preventer shall be re-tested and re-certified by NAVFAC Hawaii 
Water Utilities.]

]PART 3   EXECUTION

**************************************************************************
NOTE:  Delete inapplicable paragraphs, selecting 
desired options for electricity, water, gas, heating 
and ventilating, sanitary, and fire protection 
facilities.

**************************************************************************

3.1   EMPLOYEE PARKING

Contractor employees will park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the construction site.  Contractor employee parking 
must not interfere with existing and established parking requirements of 
the government installation.

3.2   AVAILABILITY AND USE OF UTILITY SERVICES

3.2.1   Temporary Utilities

Provide temporary utilities required for construction.  Materials may be 
new or used, must be adequate for the required usage, not create unsafe 
conditions, and not violate applicable codes and standards.

3.2.2   Payment for Utility Services

**************************************************************************
NOTE:  Use the following subparts related to payment 
of utilities for Army and Navy projects only.  NASA 
does not normally charge for the use of utilities.

This paragraph must be coordinated with the 
Contracting Officer.  Coordinate with FAR Clause 
52.236-14.  Choose one of the following options.  
For NAVFAC LANT, delete the article if utility 
service is covered in a Section "Special Conditions 
for Projects at (_____)"; used for some stations on 
a regional basis.

Government utilities listed in this paragraph may be 
furnished, if available without interfering with 
Government needs.  These services are not made free 
of charge except:  (1) on Air Force projects; (2) on 
other projects when administrative costs exceed the 
value of the services; or (3) when otherwise 
advantageous to the Government.  Indicate the point 
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at which the Government will deliver each utility 
specified and should show pertinent data such as 
voltage, L/min (gal/min), and pipe sizes on the 
general layout plan or other appropriate drawing.  
Information regarding the types of utilities 
available, the rates, the points of connection' and 
the quantities available should be obtained from the 
Government.

**************************************************************************

a.  The Government will make all reasonably required utilities available to 
the Contractor from existing outlets and supplies, as specified in the 
contract.  Unless otherwise provided in the contract, the amount of 
each utility service consumed will be charged to or paid for by the 
Contractor at prevailing rates charged to the Government or, where the 
utility is produced by the Government, at reasonable rates determined 
by the Contracting Officer.  Carefully conserve any utilities furnished 
without charge.

b.  Reasonable amounts of the following utilities will be made available to 
the Contractor [without charge.] [at the prevailing rates.] [at the 
following rates:]

Utility Services

Cost ($) per Unit

Electricity

Potable Water

Salt Water

Compressed Air

Steam

Natural Gas

Sanitary Sewer

c.  The point at which the Government will deliver such utilities or 
services and the quantity available is as indicated.  Pay all costs 
incurred in connecting, converting, and transferring the utilities to 
the work.  Make connections, including [providing backflow-preventing 
devices on connections to domestic water lines;] [providing meters;] 
and providing transformers; and make disconnections.  [Under no 
circumstances will taps to base fire hydrants be allowed for obtaining 
domestic water.]

3.2.3   Meters and Temporary Connections

At the Contractors expense and in a manner satisfactory to the Contracting 
Officer, provide and maintain necessary temporary connections, distribution 
lines, and meter bases (Government will provide meters) required to measure 
the amount of each utility used for the purpose of determining charges.  
Notify the Contracting Officer, in writing, 5 working days before final 
electrical connection is desired so that a utilities contract can be 
established.  The Government will provide a meter and make the final hot 
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connection after inspection and approval of the Contractor's temporary 
wiring installation.  The Contractor will not make the final electrical 
connection.

3.2.4   Advance Deposit

An advance deposit for utilities consisting of an estimated month's usage 
or a minimum of $50.00 will be required.  The last monthly bills for the 
fiscal year will normally be offset by the deposit and adjustments will be 
billed or returned as appropriate.  Services to be rendered for the next 
fiscal year, beginning 1 October, will require a new deposit.  Notification 
of the due date for this deposit will be mailed to the Contractor prior to 
the end of the current fiscal year.

3.2.5   Final Meter Reading

Before completion of the work and final acceptance of the work by the 
Government, notify the Contracting Officer, in writing, 5 working days 
before termination is desired.  The Government will take a final meter 
reading, disconnect service, and remove the meters.  Then remove all the 
temporary distribution lines, meter bases, and associated paraphernalia.  
Pay all outstanding utility bills before final acceptance of the work by 
the Government.

3.2.6   Utilities at Special Locations

**************************************************************************
NOTE:  For NAVFAC LANT projects choose one of the 
following options.  For the first option, in the 
first set of brackets, insert the name of the 
activity to which application should be made.  
Include the second bracketed expression for projects 
located at MCAS Cherry Point.

**************************************************************************

a.  [Reasonable amounts of utilities will be made available to the 
Contractor at the prevailing Government rates.  These rates may be 
obtained upon application to the Commanding Officer, [_____], by way of 
the Contracting Officer.  The Contractor will be responsible for making 
connections, providing transformers and meters, and making 
disconnections; and for providing backflow preventer devices on 
connections to domestic water lines.  [Neither potable water nor 
sanitary facilities will be available at the main Contractor laydown 
area at Marine Corps Air Station (MCAS), Cherry Point, NC.]]

**************************************************************************
NOTE:  Use the following option for projects located 
in Argentina and the Azores and for Air Force 
projects in the NAVFAC Atlantic.  Use this paragraph 
for other activities only when approved by the 
activity.

**************************************************************************

b.  [Reasonable amounts of utilities will be made available without 
charge.  The Contractor will be responsible for making connections, 
providing transformers and meters, and making disconnections; and for 
providing backflow preventer devices on connections to domestic water 
lines.  Under no circumstances will taps to base fire hydrants be 
allowed for obtaining domestic water.]
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**************************************************************************
NOTE:  Use the following option only for MCON funded 
and non-appropriated funds projects at Marine Corps 
Base, Camp Lejeune and Marine Corps Air Station 
(Helicopter (H)), New River.

**************************************************************************

[Reasonable amounts of utilities will be made available to the 
Contractor at the prevailing Government rates and may be obtained upon 
application to the Base Maintenance Officer, Bldg. 1202, Marine Corps 
Base, Camp Lejeune.  A refundable security deposit to the Resident 
Officer in Charge of Construction shall be made prior to application 
for services.  Provide transformers, meter bases, electrical service 
poles and drops for electrical services, and backflow preventer devices 
on connections to domestic water lines.  Final taps and tie-ins to the 
Government utility grid will be made by Base Maintenance who will also 
provide and seal a 120 or 208 volt, three-wire kWh meter.  Tap-in cost, 
if any, shall be the responsibility of the Contractor.  Tampering or 
movement of a sealed meter without notification to base maintenance is 
grounds for discontinuance of electrical service.  Provide larger 
meters required if they are not available from the Government.  The 
Contractor is responsible for the cost of utility services required 
until the date of Government acceptance. Under no circumstances will 
taps to base fire hydrants be allowed for obtaining domestic water.]

[3.2.6.1   Utilities at Guam by Contractor for Special Projects

Contact the Government of Guam for water and electricity.

][3.2.6.2   Utility Services at Midway

a.  Potable water is rationed during dry periods and not available for 
construction purposes during the months of June and July.

b.  Electrical power available, primary voltage is 2400 volt 3 phase, 3 
wire, 60 cycle AC.  Secondary voltages may be 120/208 or 120/240 volts.

c.  Provide new meters for potable water, brackish water and electricity.  
The cost of utility services furnished may be reduced by the cost the 
Government would normally pay for comparable meters if, at the end of 
the job, the meters are delivered to the Government in good condition.

][3.2.7   Utility Services for Diego Garcia Projects

a.  Potable water will be made available to Contractor's office and 
housing.  The prevailing rate for potable water is $2.07 per thousand 
gallons.

b.  No charge for brackish water.

c.  Electrical power available is primary, 2400 volt 3 phase, 3 wire, 60 
cycle AC, secondary voltages may be 120/208 or 120/240 volts.  The 
prevailing rate for electricity is $0.0647 per kilowatt hour (KWH).

d.  Sewage costs at $1.09 per 3800 L KGAL.

e.  Provide new meters for potable water and electricity.  The cost of 
utility services furnished may be reduced by the cost the Government 
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would normally pay for comparable meters if, at the end of the job, the 
meters are delivered to the Government in good condition.

[3.2.7.1   Contractor-Owned and Operated Radio Telecommunications

**************************************************************************
NOTE:  Use for Diego Garcia projects.

**************************************************************************

If approved, the Contractor may erect a transmitter/receiver and antenna.  
Submit for approval, 30 calendar days prior to the use of the equipment, 
the type of radio equipment power and band width of the equipment.

][3.2.7.2   Off-Island

**************************************************************************
NOTE:  Use for Diego Garcia projects.

**************************************************************************

The Government will provide military message communication from Diego 
Garcia at no cost.  The Contractor is responsible for the cost of 
retransmitting messages through commercial sources.  Process messages 
through the Contracting Officer.  Messages will be screened and limited use 
of communication facilities will be permitted.  Private messages will be 
permitted only for emergencies.  The Navy voice communication system will 
not be available for use by the Contractor.  A local vendor provides 
commercial voice and teletype services for [$3.32][_____] per minute.

]]3.2.8   Utility Services for Wake Island

[a.  Potable water may not be available for construction during dry 
periods.  Desalinized water available during dry periods at $1300.00 
per day for 114-150 kL 30,000-40,000 gallons per day.

b.  Available primary voltage is 4160 volts, 3 phase, 3 wire, 60 cycle.   
Secondary is 120/208 volts, 3 phase, 60 cycle.]

[3.2.9   Telephones at Midway, Wake, and Diego Garcia

On-Island service may be obtained if lines are available.  Make 
arrangements through the Contracting Officer.  The prevailing rate for 
cable or wireless is $100.00 per phone.  There is no charge for on-island 
telephone service.  [Current rates are [$_____] per month for each private 
telephone line plus an installation charge of [$_____] for each instrument 
and [$_____] per month for two-party lines plus [$_____] per month for each 
extension.  Pay for the cost of the wiring on runs in excess of two 
spans].  Long distance services are usually available at commercial rates.  
The Navy Radio Communication System or Defense Switch Network will not be 
available for use.  [Limited teletypewriter circuit service is available.]

]3.2.10   Electricity

**************************************************************************
NOTE:  Use the following subparts for NASA projects 
only.

**************************************************************************

Provide connections, sized to provide service required for power and 
lighting.  Locate feeder and branch wiring with area distribution boxes so 
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that power is available throughout the project site by use of power cords.  
[120/240][ and ][480] electrical volt feeder service is available.  Provide 
lighting as required for safe and secure operations.  Electricity used will 
[not ]be furnished by the Government.  [Maximum power supplied by the 
Government will be [_____].]

3.2.11   Water

Make connections to existing facilities to provide water for construction 
purposes.  Water used will[ not] be furnished by the Government.

3.2.12   Sanitation

a.  Provide and maintain within the construction area minimum 
field-type sanitary facilities approved by the Contracting Officer and 
periodically empty wastes into a municipal, district, or station 
sanitary sewage system, or remove waste to a commercial facility.  
Obtain approval from the system owner prior to discharge into any 
municipal, district, or commercial sanitary sewer system.  Any 
penalties and / or fines associated with improper discharge will be the 
responsibility of the Contractor. Coordinate with the Contracting 
Officer and follow station regulations and procedures when discharging 
into the station sanitary sewer system.  Maintain these conveniences at 
all times without nuisance.  Include provisions for pest control and 
elimination of odors. Government toilet facilities will not be 
available to Contractor's personnel.

b.  Provide temporary sewer and sanitation facilities that are 
self-contained units with both urinals and stool capabilities.  
Ventilate the units to control odors and fumes and empty and clean them 
at least once a week or more often if required by the Contracting 
Officer.  The doors shall be self-closing.  The exterior of the unit 
shall match the base standard color.  Locate the facility behind the 
construction fence or out of the public view.

3.2.13   Telephone

Make arrangements and pay all costs for telephone facilities desired.

3.2.14   Obstruction Lighting of Cranes

Provide a minimum of 2 aviation red or high intensity white obstruction 
lights on temporary structures (including cranes) over 30 meter 100 feet 
above ground level.  Light construction and installation must comply with 
FAA AC 70/7460-1.  Lights must be operational during periods of reduced 
visibility, darkness, and as directed by the Contracting Officer.

3.2.15   Fire Protection

Provide temporary fire protection equipment for the protection of personnel 
and property during construction.  Remove debris and flammable materials  
[daily][weekly][monthly] to minimize potential hazards.

3.3   TRAFFIC PROVISIONS

3.3.1   Maintenance of Traffic

a.  Conduct operations in a manner that will not close any thoroughfare or 
interfere in any way with traffic on railways or highways except with 
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written permission of the Contracting Officer at least 15 calendar days 
prior to the proposed modification date, and provide a Traffic Control 
Plan detailing the proposed controls to traffic movement for approval.  
The plan must be in accordance with State and local regulations and the 
MUTCD, Part VI.  [Make all notifications and obtain any permits 
required for modification to traffic movements outside Station's 
jurisdiction.].  Contractor may move oversized and slow-moving vehicles 
to the worksite provided requirements of the highway authority have 
been met.

b.  Conduct work so as to minimize obstruction of traffic, and maintain 
traffic on at least half of the roadway width at all times.  Obtain 
approval from the Contracting Officer prior to starting any activity 
that will obstruct traffic.

c.  Provide, erect, and maintain, at contractors expense, lights, barriers, 
signals, passageways, detours, and other items, that may be required by 
the Life Safety Signage, overhead protection authority having 
jurisdiction.

3.3.2   Protection of Traffic

Maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, will be as 
required by the State and local authorities having jurisdiction. Protect 
the traveling public from damage to person and property.  Minimize the 
interference with public traffic on roads selected for hauling material to 
and from the site.  Investigate the adequacy of existing roads and their 
allowable load limit.  Contractor is responsible for the repair of any 
damage to roads caused by construction operations.

3.3.3   Rush Hour Restrictions

Do not interfere with the peak traffic flows preceding and during normal 
operations for [_____] without notification to and approval by the 
Contracting Officer.

3.3.4   Dust Control

Dust control methods and procedures must be approved by the Contracting 
Officer.  Treat dust abatement on access roads with applications of calcium 
chloride, water sprinklers, or similar methods or treatment.

[3.3.5   Commercial Vehicles In/Out of NAVSTA/NAS Norfolk, VA

**************************************************************************
NOTE:  Use the following paragraphs only for 
projects located at Naval Station (NAVSTA) or Naval 
Air Station (NAS), Norfolk, VA.

**************************************************************************

a.  Definitions.  Commercial vans and trucks are differentiated as follows:

(1)  Closed truck.  A truck enclosed on four sides, top, and bottom to 
which entry can be made only through end or side doors and to 
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which a seal can be applied.

(2)  Open truck.  A truck which is either fully open, such as flatbed, 
or contained by wooden slats or sideboards; or any truck to which 
a seal cannot be applied.

(3)  Commercial vehicles.  A common contract or commercial truck 
without a decal issued by Norfolk, VA.

(4)  Trailer.  A non-self-propelled enclosed cargo container used for 
the transportation of goods, e.g., a trailer pulled by a truck.

b.  Instructions and directions.  Ensure that commercial trucks and 
trailers follow the instructions below to provide for effective control 
over their entry and exit from the base, movement within the base, and 
to reduce congestion both at the gates and within the base.  In 
general, commercial trucks and common carriers are required to enter 
and exit through specified gates and process immediately to a truck 
control point for cargo manifest check.  The driver shall be issued a 
Material Movement Control and Gate Pass, routing instructions, and 
directions to depart the base via a designated exit point where the 
pass is to be turned in.

(1)  Common contract and commercial trucks going to the area of 
Building LP-84 (MAC Terminal), NAS Norfolk shall enter and exit 
Gate 22.  Gate 22 hours of operations are 5:30 a.m. through 6:30 
p.m. and 10:30 p.m. through 3:00 a.m., 7 days a week.  The gate is 
closed on holidays.

(2)  Other common contract and commercial trucks, except as noted 
below are allowed to enter the Naval Base through any Gate and 
exit through Gate 2.

(3)  Common contract and commercial trucks which enter the base may 
depart through Gate 5, Gate 4, and Gate 22 only.  The exit Truck 
Control Point at Gate 4 is operated from 7:00 a.m. to 5:00 p.m.

(4)  For concrete- and asphalt-carrying trucks, the Resident Officer 
in Charge of Construction (ROICC), Norfolk VA shall arrange entry 
and exit through any gate other than Gate 2.

(5)  Contractor vehicles with black Norfolk Naval Base decals shall be 
granted routine access to the base at all times.  These trucks 
shall not enter or exit the base through Gate 2.  These trucks are 
subject to random checks and searches at exit gates like other 
personal and commercial vehicles to ensure that Government 
property is not being taken off the base without authorization and 
documentation.

c.  Movement and Exit

(1)  Material movement control and gate pass.  A Material Movement 
Control and Gate Pass (5ND GEN 5510/1) is required for the removal 
of Government, public, or private property from NAVSTA and NAS 
Norfolk complex via commercial vans and truck.

(a) The Material Movement Control and Gate Pass shall be 
originated by the Naval Base Police Truck Control Officer, and 
shall be given to drivers of commercial trucks for retention 
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during transit to intermediate stops and to the exit gates.  The 
pass shall be presented by the driver to the Truck Control Officer 
at the exit truck stop.  If the driver has more than one delivery 
or pickup point, the driver shall present the pass at each stop so 
the new activity may fill in appropriate information on the pass.  
A copy of the pass shall be retained by each activity after 
appropriate information has been entered; remaining copies of the 
pass shall be returned to the driver.  Passes are subject to 
review by the Naval Base Police Department during transit and 
within command areas by activity officials for verification of 
cargo content and to determine if drivers are transiting promptly 
and by the proper route.  For trailers expecting to be picked up 
and depart outside normal working hours, pre-prepared passes shall 
be provided by the activity duty officer or authorized supervising 
person prior to close of working hours.  Trucking companies 
expecting to pick up trailers after working hours should be 
instructed to pick up a Material Movement Control and Gate Pass 
from the responsible activity.  The activity duty officer or 
official shall notify Base Police Headquarters to clear the truck 
for exit at Gate 5 if the seal and Material Movement Control and 
Gate Pass are in order.

(b) When filling out a Material Movement Control and Gate Pass, 
the last activity where business is conducted on the base is 
responsible to ensure that the original of the pass is given to 
the driver to turn in to the Truck Control officer at the truck 
control stops.

(c) The Material Movement Control and Gate Pass shall be turned in 
by the vehicle driver to a base police officer at a truck control 
stop when he departures from the base.

(d) Government or commercial vehicles departing Naval Base, 
Norfolk with Government, public, or private property shall possess 
a Material Movement Control and Gate Pass filled out by a naval 
officer or equivalent grade civilian within the driver's chain of 
command.  The Material Movement Control and Gate Pass shall be 
inspected and verified during random gate departure searches.

(2)  Car Seals

(a) Commercial, sealable, closed trailers and trucks, full, 
partially full, or empty, destined to leave the base shall be 
sealed upon departure from any activity.  The seal number and 
trailer or truck number shall be entered on the Material Movement 
Control and Gate Pass.

(b) Commercial closed trailers and trucks received empty for 
loading with Government material shall have a Navy car seal 
affixed to cargo doors after loading and prior to departing 
through designated gates.

(c) Closed trailers and trucks which have been only partially 
loaded or off-loaded shall be sealed completely at the end of 
working hours with a Navy car seal.

(d) Application of Navy car seals is the responsibility of the 
activity in charge of loading and unloading of trailers and trucks.
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(e) The Naval Base Police Department will conduct random checks of 
contents, seals, and forms of trailers and trucks on the Naval 
Base complex.

(f) A truck driver whose van or truck does not have a properly 
completed Material Movement Control and Gate Pass or car seal will 
be refused exit clearance.

]3.4   CONTRACTOR'S TEMPORARY FACILITIES

**************************************************************************
NOTE:  For NASA projects use the following paragraph 
and insert NASA center regulatory document number 
and time period compliance.

**************************************************************************

Contractor-owned or -leased trailers must be identified by Government 
assigned numbers.  Size and location of the number will comply with 
[_____].  Apply the number to the trailer within [14][_____] calendar days 
of notification, or sooner, if directed by the Government.

3.4.1   Safety

Protect the integrity of any installed safety systems or personnel safety 
devices.  If entrance into systems serving safety devices is required, the 
Contractor must obtain prior approval from the Contracting Officer.  If it 
is temporarily necessary to remove or disable personnel safety devices in 
order to accomplish contract requirements, provide alternative means of 
protection prior to removing or disabling any permanently installed safety 
devices or equipment and obtain approval from the Contracting Officer.

3.4.2   Administrative Field Offices

Provide and maintain administrative field office facilities within the 
construction area at the designated site.  Government office and warehouse 
facilities will [not] be available to the Contractor's personnel.

3.4.3   Storage Area

Construct a temporary 1.8 m 6 foot high chain link fence around trailers 
and materials.  Include plastic strip inserts, colored [green][brown], so 
that visibility through the fence is obstructed.  Fence posts may be 
driven, in lieu of concrete bases, where soil conditions permit.  Do not 
place or store Trailers, materials, or equipment outside the fenced area 
unless such trailers, materials, or equipment are assigned a separate and 
distinct storage area by the Contracting Officer away from the vicinity of 
the construction site but within the installation boundaries.  Trailers, 
equipment, or materials must not be open to public view with the exception 
of those items which are in support of ongoing work on any given day.  Do 
not stockpile materials outside the fence in preparation for the next day's 
work.  Park mobile equipment, such as tractors, wheeled lifting equipment, 
cranes, trucks, and like equipment within the fenced area at the end of 
each work day.

3.4.4   Supplemental Storage Area

Upon Contractor's request, the Contracting Officer will designate another 
or supplemental area for the Contractor's use and storage of trailers, 
equipment, and materials.  This area may not be in close proximity of the 
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construction site but will be within the installation boundaries.  Fencing 
of materials or equipment will not be required at this site; however, the 
Contractor is responsible for cleanliness and orderliness of the area used 
and for the security of any material or equipment stored in this area.  
Utilities will not be provided to this area by the Government.

3.4.5   Appearance of Trailers

a.  Trailers utilized by the Contractor for administrative or material 
storage purposes must present a clean and neat exterior appearance and 
be in a state of good repair.  Trailers which, in the opinion of the 
Contracting Officer, require exterior painting or maintenance will not 
be allowed on installation property.

**************************************************************************
NOTE:  For NAVFAC SE projects at the Charleston Air 
Force Base and for other NAVFAC SE projects as 
determined by the Contracting Officer, use the first 
painting option.  Consult the Contracting Officer 
for base paint standards.

**************************************************************************

b.  [Paint in accordance with facility standards][Paint using suitable 
paint] and maintain the temporary facilities.  Failure to do so will be 
sufficient reason to require their removal.

3.4.6   Trailers or Storage Buildings

**************************************************************************
NOTE:  Use this paragraph for projects located on 
the Naval Base Complex, Norfolk, Virginia.

**************************************************************************

a.  Trailers or storage buildings will be permitted, where space is 
available, subject to the approval of the Contracting Officer.  The 
trailers or buildings shall be in good condition, free from visible 
damage rust and deterioration, and meet all applicable safety 
requirements.  Trailers shall be roadworthy and comply with all 
appropriate state and local vehicle requirements.  Failure to maintain 
storage trailers or buildings to these standards shall result in the 
removal of non-complying units at the Contractor's expense.  A sign not 
smaller than 600 by 600 mm 24 by 24 inches shall be conspicuously 
placed on the trailer depicting the company name, business phone 
number, and emergency phone number.  Trailers shall be anchored to 
resist high winds and must meet applicable state of local standards for 
anchoring mobile trailers.

b.  NAVFACENGCOM LANT Trailer Sign.  A sign shall be mounted on the trailer 
or building that shows the company name, phone number, emergency phone 
number and conforms to the following requirements and sketch :

Graphic panel:  Aluminum, painted blue

Copy:  Screen painted or vinyl die-cut, white

Typeface:  Univers 65 u/lc

See Sketch No. 01500 (graphic).
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3.4.7   Maintenance of Storage Area

a.  Keep fencing in a state of good repair and proper alignment.  Grassed 
or unpaved areas, which are not established roadways, will be covered 
with a layer of gravel as necessary to prevent rutting and the tracking 
of mud onto paved or established roadways, should the Contractor elect 
to traverse them with construction equipment or other vehicles; gravel 
gradation will be at the Contractor's discretion.  Mow and maintain 
grass located within the boundaries of the construction site for the 
duration of the project.  Grass and vegetation along fences, buildings, 
under trailers, and in areas not accessible to mowers will be edged or 
trimmed neatly.

**************************************************************************
NOTE:  Use the following paragraph for NAVFAC SE 
projects at the Charleston Air Force Base and for 
other NAVFAC SE projects as determined by the 
Contracting Officer based on project size, scope, 
complexity, and visibility.

**************************************************************************

b.  Cut grass (or annual weeds) within the construction and storage sites 
to a maximum 100 mm 4 inch height at least once a week during the 
growing season unless the grass area is not visible to the public.  
Trim the grass around fences at time of grass cutting.  Maintain grass 
or weeds on stockpiled earth as descried above.

3.4.8   New Building

In the event a new building is constructed for the temporary project field 
office, it will be a minimum 3.6 m 12 feet in width, 5 m 16 feet in length 
and have a minimum of 2.1 m 7 feet headroom.  Equip the building with 
approved electrical wiring, at least one double convenience outlet and the 
required switches and fuses to provide 110-120 volt power.  Provide a work 
table with stool, desk with chair, two additional chairs, and one legal 
size file cabinet that can be locked.  The building must be waterproof, 
supplied with a heater, have a minimum of two doors, electric lights, a 
telephone, a battery operated smoke detector alarm, a sufficient number of 
adjustable windows for adequate light and ventilation, and a supply of 
approved drinking water.  Approved sanitary facilities must be furnished.  
Screen the windows and doors and provide the doors with dead bolt type 
locking devices or a padlock and heavy duty hasp bolted to the door.  Door 
hinge pins will be non-removable.  Arrange the windows to open and to be 
securely fastened from the inside.  Protect glass panels in windows by bars 
or heavy mesh screens to prevent easy access.  In warm weather, furnish air 
conditioning capable of maintaining the office at 50 percent relative 
humidity and a room temperature 11 degrees C 20 degrees F below the outside 
temperature when the outside temperature is 35 degrees C 95 degrees F.  Any 
new building erected for a temporary field office must be maintained by the 
Contractor during the life of the contract and upon completion and 
acceptance of the work become the property of the Contractor and removed 
from the site.  All charges for telephone service for the temporary field 
office will be borne by the Contractor, including long distance charges up 
to a maximum of $75.00 per month.

3.4.9   Security Provisions

Provide adequate outside security lighting at the Contractor's temporary 
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facilities.  The Contractor will be responsible for the security of its own 
equipment; in addition, the Contractor  will notify the appropriate law 
enforcement agency requesting periodic security checks of the temporary 
project field office.

[3.4.10   Storage Size and Location

The [roofed][enclosed][open] site available for storage must be [confined 
to the indicated operations area][within 300 m 1,000 feet of the operations 
area][as indicated].  The storage area will be approximately [_____] square 
meter square feet.

][3.4.11   Storage in Existing Buildings

The Contractor will be working [in][around] existing building[s]; the 
storage of material [will be allowed in a [_____] square meter square foot 
area][where indicated][will not be allowed in the building[s]].  [Provide 
2.4 m 8 foot high security fence with a lockable gate around the storage 
area.  Remove at the completion of work.]

]3.4.12   Weather Protection of Temporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critical 
openings in the building are monitored carefully.  Take immediate actions 
required to seal off such openings when rain or other detrimental weather 
is imminent, and at the end of each workday.  Ensure that the openings are 
completely sealed off to protect materials and equipment in the building 
from damage.

3.4.12.1   Building and Site Storm Protection

When a warning of gale force winds is issued, take precautions to minimize 
danger to persons, and protect the work and nearby Government property.  
Precautions must include, but are not limited to, closing openings; 
removing loose materials, tools and equipment from exposed locations; and 
removing or securing scaffolding and other temporary work.  Close openings 
in the work when storms of lesser intensity pose a threat to the work or 
any nearby Government property.

[3.4.12.2   [Typhoon][Hurricane] Condition of Readiness

Unless directed otherwise, comply with:

a.  Condition FOUR (Sustained winds of 93 km/hr 50 knots or greater 
expected within 72 hours):  Normal daily jobsite cleanup and good 
housekeeping practices.  Collect and store in piles or containers scrap 
lumber, waste material, and rubbish for removal and disposal at the 
close of each work day.  Maintain the construction site including 
storage areas, free of accumulation of debris.  Stack form lumber in 
neat piles less than one m 4 feet high.  Remove all debris, trash, or 
objects that could become missile hazards.  [Contact Contracting 
Officer for [Condition Requirements][Condition of Readiness (COR) 
updates and completion of required actions].]

b.  Condition THREE (Sustained winds of 93 km/hr 50 knots or greater 
expected within 48 hours):  Maintain "Condition FOUR" requirements and 
commence securing operations necessary for "Condition ONE" which cannot 
be completed within 18 hours.  Cease all routine activities which might 
interfere with securing operations.  Commence securing and stow all 
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gear and portable equipment.  Make preparations for securing 
buildings.  Review requirements pertaining to "Condition TWO" and 
continue action as necessary to attain "Condition THREE" readiness.  
Contact Contracting Officer for weather and COR updates and completion 
of required actions.

c.  Condition TWO (Sustained winds of 93 km/hr 50 knots or greater expected 
within 24 hours):  Curtail or cease routine activities until securing 
operation is complete.  Reinforce or remove form work and scaffolding.  
Secure machinery, tools, equipment, materials, or remove from the 
jobsite.  Expend every effort to clear all missile hazards and loose 
equipment from general base areas.  Contact Contracting Officer for 
weather and Condition of Readiness (COR) updates and completion of 
required actions.

d.  Condition ONE.  (Sustained winds of 93 km/hr 50 knots or greater 
expected within 12 hours):  Secure the jobsite, and leave Government 
premises.

]3.5   GOVERNMENT FIELD OFFICE

3.5.1   Resident Engineer's Office

Provide the Government Resident Engineer with an office, approximately 19 
square meters 200 square feet in floor area, located where directed and 
providing space heat, electric light and power, and toilet facilities 
consisting of one lavatory and one water closet complete with connections 
to water and sewer mains.  Provide a mail slot in the door or a lockable 
mail box mounted on the surface of the door.  Include a 1200 by 2400 mm 4 
by 8 foot plan table,[ computer work space] a standard size office desk and 
chair, and telephone. At completion of the project, the office will remain 
the property of the Contractor and be removed from the site.  Utilities 
willbe connected and disconnected in accordance with local codes and to the 
satisfaction of the Contracting Officer.

[3.5.2   Quality Control Manager Records and Field Office

**************************************************************************
NOTE:  Include this paragraph when project has 
separate QC Manager and project Superintendent.  
Edit to suit the size and location of the project.

**************************************************************************

Provide on the jobsite an office with approximately [9][18][_____] square 
meter [100][200][_____] square feet of useful floor area for the exclusive 
use of the QC Manager.  Provide a weathertight structure with adequate 
[heating and cooling,] toilet facilities, lighting, ventilation, a 1200 by 
2400 mm 4 by 8 foot plan table, a standard size office desk and chair, 
computer station, and working communications facilities.  [Provide either a 
1,500 watt radiant heater and a window-mounted air conditioner rated at 2.6 
kW 9,000 Btus minimum or a window-mounted heat pump of the same minimum 
heating and cooling ratings.]  Provide a door with a cylinder lock and 
windows with locking hardware.  Make utility connections.  Locate [as 
directed][where indicated].  File quality control records in the office and 
make available at all times to the Government.  After completion of the 
work, remove the entire structure from the site.
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]3.5.3   Trailer-Type Mobile Office

The Contractor may, at its option, furnish and maintain a trailer-type 
mobile office acceptable to the Contracting Officer and providing as a 
minimum the facilities specified above.  Securely anchor the trailer to the 
ground at all four corners to guard against movement during high winds.

3.6   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor must install a satisfactory means of communication, such as 
telephone or other suitable devices and made available for use by 
Government personnel.

3.7   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, furnish and erect temporary project 
safety fencing at the work site.  The safety fencing must be a high 
visibility orange colored, high density polyethylene grid or approved 
equal, a minimum of 1.1 m 42 inches high, supported and tightly secured to 
steel posts located on maximum 3 m 10 foot centers, constructed at the 
approved location.  Maintain the safety fencing during the life of the 
contract and, upon completion and acceptance of the work, will become the 
property of the Contractor and be removed from the work site.

3.8   CLEANUP

Remove construction debris, waste materials, packaging material and the 
like from the work site daily.  Any dirt or mud which is tracked onto paved 
or surfaced roadways must be cleaned away.  Store within the fenced area 
described above or at the supplemental storage area any materials resulting 
from demolition activities which are salvageable.  Neatly stacked stored 
materials not in trailers, whether new or salvaged.

3.9   RESTORATION OF STORAGE AREA

Upon completion of the project remove the bulletinboard, signs, barricades, 
haulroads, and any other temporary products from the site.  After removal 
of trailers, materials, and equipment from within the fenced area, remove 
the fence that will become the property of the Contractor.  Restore to the 
original or better condition, areas used by the Contractor for the storage 
of equipment or material, or other use.  Gravel used to traverse grassed 
areas must be removed and the area restored to its original condition, 
including top soil and seeding as necessary.

        -- End of Section --
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