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NOTE: This guide specification covers the
requirenents for a description of work covered in
this contract and is required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities CGuide
Speci fications (UFGS) Format Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate informtion.

Renove i nformation and requirenments not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
submtted as a Criteria Change Request (CCR)
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NOTE: This section contains tailoring options for
NAVFAC PAC and NAVY.
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PART 1 GENERAL

1.1 SUBM TTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng submtta

items in the text, to reflect only the submttals
required for the project. The CGuide Specification
technical editors have classified those itens that
requi re Governnent approval, due to their conplexity
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1

or criticality, with a "G" GCenerally, other
submittal items can be reviewed by the Contractor's
Quality Control System Only add a "G' to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arnmy projects using the

Resi dent Managenent System (RVS) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy
and Air Force projects.

The "S" classification indicates subnmittals required
as proof of conpliance for sustainability Quiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PRCCEDURES.
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NOTE: For projects in the NAVFAC PAC Area of
Qperation, in SD-01 Preconstruction Submttals,
renove the "G' designation for Sal vage Pl an.

R R R R I R I R R R I R R R R R I R I R R R R R R I R R I R O O O

Covernment approval is required for submittals with a "G' or "S"
classification. Subnmittals not having a "G' or "S" classification are for
Contractor Quality Control approval. Subnittals not having a "G' or "S"
classification are for information only. Wen used, a code follow ng the
"G' classification identifies the office that will review the submtta

for the Governnent. Submit the followi ng in accordance with Section

01 33 00 SUBM TTAL PROCEDURES:

SD- 01 Preconstruction Submttals
Sal vage Plan; C, | ]
2 WORK COVERED BY CONTRACT DOCUMENTS

2.1 Proj ect Description
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NOTE: Describe the project (such as facility to be
constructed and square footage, building shel
construction, foundation) and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and nonitoring of archaeol ogi cal resources.
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The work includes [ ] and incidental rel ated work.
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1.2.2 Locati on
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NOTE: Provide the station name and geographic
| ocation in the blank provided.
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The work is |l ocated at the [ ], approximately as indicated. The exact
location will be shown by the Contracting Oficer

1.3 OCCUPANCY COF PREM SES
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NOTE: Use this paragraph if building is occupied
during construction
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Bui | di ng(s) will be occupied during performance of work under this
Contract.[ Gccupancy notifications will be posted in a proninent |ocation
in the work area.]

Before work is started, arrange with the Contracting O ficer a sequence of
procedure, neans of access, space for storage of naterials and equi pnent,
and use of approaches, corridors, and stairways.

[1.4 EXI STI NG WORK

Renove or alter existing work in such a manner as to prevent injury or
danmage to any portions of the existing work which remain.

Repair or replace portions of existing work which have been altered during
construction operations to match exi sting or adjoining work, as approved
by the Contracting Oficer. At the conpletion of operations, existing
work nmust be in a condition equal to or better than that which existed
before new work started.

11.5 LOCATI ON OF UNDERGROUND UTI LI TI ES

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: Check with Installation on if the Contractor
or the Base marks the utilities. Use and edit the
bracketed itemin first paragraph if Contractor is
responsi ble for location and marking of utilities.

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

ontain digging permts prior to start of excavation, and conply with
Installation requirenents for |ocating and mar ki ng under ground
utilities.[ Contact local utility locating service a m ninumof [48
hour s] [ ] prior to excavating, to mark utilities, and within
sufficient time required if work occurs on a Monday or after a Holiday.]
Verify existing utility locations indicated on contract drawings, within
area of work.

[ Identify and mark all other utilities not nanaged and | ocated by the | oca
utility conpanies. Scan the construction site with G ound Penetrating
Radar (GPR), el ectromagnetic, or sonic equi pnent, and mark the surface of
t he ground[, pier deck] or paved surface where existing underground
utilities [or utilities encased in pier structures ]Jare discovered.
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Verify the elevations of existing piping, utilities,and any type of
underground [or encased ]obstruction not indicated, or specified to be
renoved, that is indicated or discovered during scanning, in locations to
be traversed by piping, ducts, and other work to be conducted or
installed. Verify elevations before installing new work cl oser than

near est manhol e or other structure at which an adjustnment in grade can be
nade.

]1.5.1 Notification Prior to Excavation
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NOTE: Check with the Installation to choose the
bracketed item for nunmber of days notification

required.
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Notify the Contracting Officer at |east [48 hours][15 days]]| ] prior
to starting excavation work

[1.6 GOVERNMENT- FURNI SHED MATERI AL AND EQUI PVENT
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NOTE: Include this paragraph only when the
Contractor will be required to instal

CGover nrent - Fur ni shed Materials and Equi prrent or
provide utilities for same. Obtain information to

identify the items fromthe Government.
EE IR I Sk S S I S S S I O R R R Rk S S Sk S O R R S Ik S I S R R Sk I O
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NOTE: There are situations in which equi pment
installation data or tenplates would allow the
Contractor to prepare rough-in and proceed wth
construction prior to taking delivery of

Cover nrent - f ur ni shed equi prent. Thi s paragraph may
be expanded to include scheduling delivery of
installation data or tenplates as well as the

equi pment itself, if the data can be nmade avail abl e
nore qui ckly than the Governnent-furni shed equi prent
and if advanced delivery would be hel pful to the
CGovernment. otain listing of material fromthe
activity providing it.

EE R R R S I R R I R I R I R S R R R R S R R I R R R R R S R R R O

The Government will furnish the followi ng materials and equi pnent for
installation by the Contractor:

EE R I R R S R I R I R I R S R R R R R S R I R I R I R R S R S R R R S

NOTE: Provi de conplete description and quantities
for CGovernnent-furni shed and Contractor-installed
mat eri al and equi pnent. ldentify nmanufacturer

make, nodel and operating characteristics. Avoid
generic descriptions especially for equi pnment
requiring utilities such as water service, drains,
natural gas, steam or electricity. This

i nfornati on shoul d be made avail able by the activity
furnishing the material or equipnent to be installed
t hrough the Government. Wen a utility is required
to serve the CGovernnent-furnished item ensure that
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the appropriate Section for the utility needed is

i ncluded in the project specification
ER R IR I I R R R R R I I I R R R R I I R R R R S I I I R R R R I I I I R R R S I I I R O I I I R R R S I I I
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NOTE: Do not list salvage property to be renoved
and reused in the general work area; indicate such

material on the draw ngs..
ER R IR I I R R R R R I I I R R R R I I R R R R S I I I R R R R I I I I R R R S I I I R O I I I R R R S I I I

DESI GNATI ON NO. DESCRI PTI ON QUANTI TY

P G G
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NOTE: Use this paragraph as applicable for

quantities.
B R R R R

Quantities indicated for the above-listed itens marked with an asterisk
are estimates. It is the intention of the Government to furnish al
gquantities of the asterisk itens required to conplete the work as
specified, and the various quantities will be adjusted when necessary.
Quantities stated for the above items not marked with an asterisk are al
that will be furnished by the Government. Provide any additional
guantities that are required.

1.6.1 Del i very Schedul e

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: Choose the version of this paragraph which
best satisfies the project conditions. The first
alternative is best suited for projects requiring
careful scheduling of Governnent-furnished

equi prent. Establish the nunber of cal endar days
required for notification or that have el apsed
before availability after considering (1) a
reasonabl e ti me between the Contract Award and the
first need for CGovernnent-furni shed equi pnrent and
(2) the lead tine required for Government
procurenent. Set the storage rate at the conmercia

rate in the area of storage.
EE IR I Sk S S I S S S I O R R R Rk S S Sk S O R R S Ik S I S R R Sk I O

[ Notify the Contracting Officer in witing at |east | ] cal endar days
i n advance of the date on which the naterials and equi pnment are required.
Pick up materials and equi pment no later than 30 cal endar days after such
date. Wen materials and equi pment are not picked up by the 30th day, the
Contractor will be charged for storage at the rate of [ ] per [45
kg][3 cubic neters] 100 [pounds][cubic feet] per nonth or fraction thereof.

][ Materials and equi pnent will be available on or after | ] cal endar
days after the award of contract.

1]1.6.2 Del i very Location
The materials and equi pnent[ are |ocated at | 1] [are located within

[ ] mles of the jobsite] [will be delivered to | 11[ the sal vage
recei ving point [ 11.
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1117 GOVERNMENT- | NSTALLED WORK
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NOTE: Include this paragraph if the CGovernment is
to install equipnent or performother work at the
job site, excluding inspection and testing. Define
the extent and type of Governnent work that may

i npact the operations of the Contractor

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

[ 1T.
]1.8 NAVY AND MARI NE CORPS | NTRANET (NMCl) COORDI NATI ON REQUI REMENTS

Rk Rk Sk R R R Sk O S O I SRR S Rk Sk S S O S I SRR Ik S S kS R

NOTE: Use this paragraph for Navy projects only.

In addition to the EI A/ TIA standards for

t el econmuni cations, the architectural, structural
nechani cal , plunbing, electrical and fire protection
designs nmust conply with the requirenments in the

| atest version of UFC 3-580-01, Tel ecomruni cations
Interior Infrastructure Planning and Design

R R R R R I R R I R I R R I R R I R I R R I R R R R I R R I R O O

1.8.1 NMCI Contractor Access

Al ow the NMCI Contractor access to the facility towards the end of
construction (finishes 90 percent conplete, rough-in 100 percent conplete,
Inside Plant (1SP)/Qutside Plant (OSP) infrastructure in place) to provide
equi pnment in the tel ecommuni cati ons roons and nake final connections.
Coordinate efforts with the NMCI Contractor to facilitate joint use of
bui | di ng spaces during the final phases of construction. After the
Contracting Officer has facilitated coordination neetings between the two
contractors, within one week, incorporate the effort of additiona
coordination with the NMCI Contractor into the construction schedule to
denonstrate a plan for naintaining the contract duration

1.9 SALVAGE MATERI AL AND EQUI PMENT
Itens designated by the Contracting Officer to be sal vaged remain the
property of the Government. Segregate, item ze, deliver and off-load the
sal vaged property at the [ Governnent designated] storage area | ocated
within | ] kilonmeters mles of the construction site
Provi de a salvage plan, listing material and equi prent to be sal vaged, and
their storage location. Miintain property control records for material or
equi pnment desi gnated as sal vage. Provide a system for property control in
t he sal vage plan. Store and protect salvaged materials and equi prent
until disposition by the Contracting Oficer

PART 2 PRODUCTS
Not used.

PART 3 EXECUTI ON

Not used.
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