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SECTION 01 78 00

CLOSEOUT SUBMITTALS
01/08

**************************************************************************
NOTE:  This guide specification covers the 
requirements for closeout submittals including:  
revised project documents, warranty management, 
testing, adjusting and balancing, O & M manuals, and 
final cleaning.

Comments and suggestions on this guide specification 
are welcome and should be directed to the technical 
proponent of the specification.  A listing of 
technical proponents, including their organization 
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as 
a  Criteria Change Request (CCR).

Use of electronic communication is encouraged.

Brackets are used in the text to indicate designer 
choices or locations where text must be supplied by 
the designer.

**************************************************************************

PART 1   GENERAL
1.1   REFERENCES

**************************************************************************
NOTE:  Issue (date) of references included in
project specifications need not be more current than
provided by the latest guide specification.  Use of
SpecsIntact automated reference checking is
recommended for projects based on older guide
specifications.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.
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ASTM INTERNATIONAL (ASTM)

ASTM E 1971 (2005) Stewardship for the Cleaning of 
Commercial and Institutional Buildings

GREEN SEAL (GS)

GS-37 (2000; R 2005) Industrial and 
Institutional Cleaners

**************************************************************************
NOTE:  Coordinate with the customer regarding 
special warranty requirements and options.

**************************************************************************
1.2   SUBMITTALS

**************************************************************************
NOTE:  Review submittal description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project.  Submittals should be kept 
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the 
submittal requires Government approval.  Some 
submittals are already marked with a “G”.  Only 
delete an existing “G” if the submittal item is not 
complex and can be reviewed through the Contractor’s 
Quality Control system.  Only add a “G” if the 
submittal is sufficiently important or complex in 
context of the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy, 
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force 
and NASA projects, or choose the second bracketed 
item for Army projects.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for [Contractor Quality Control 
approval.][information only.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.]  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-03 Product Data
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As-Built Record of Equipment and Materials

  [Two] [_____] copies of the record listing the as-built 
materials and equipment incorporated into the construction of the 
project.

Warranty Management Plan

  [One set] [[_____] sets] of the warranty management plan 
containing information relevant to the warranty of materials and 
equipment incorporated into the construction project, including 
the starting date of warranty of construction.  Furnish with each 
warranty the name, address, and telephone number of each of the 
guarantor's representatives nearest to the project location.

Warranty Tags

  [Two] [_____] record copies of the warranty tags showing the 
layout and design.

Final Cleaning

  [Two] [_____] copies of the listing of completed final clean-up 
items.

Spare Parts Data

  [Two] [_____] copies of list that ndicates manufacturer's name, 
part number, nomenclature, and stock level recommended for 
maintenance and repair. List those items that may be standard to 
the normal maintenance of the system.

SD-08 Manufacturer's Instructions

Preventative Maintenance and Condition Monitoring (Predictive 
Testing) and Inspection schedules with instructions that state 
when systems should be retested.

Define within the schedule the anticipated length of each test, 
test apparatus, number of personnel identified by responsibility, 
and a testing validation procedure permitting the record operation 
capability requirements.  On each test feature; e.g., liter per 
second, rpm, kilopascal gpm, rpm, psi, provide a signoff blank for 
the Contractor and Contracting Officer.  Within a remarks column 
of the testing validation procedure include references to 
operating limits of time, pressure, temperature, volume, voltage, 
current, acceleration, velocity, alignment, calibration, 
adjustments, cleaning, or special system notes.  Delineate 
procedures for preventative maintenance, condition monitoring 
(predictive testing) and inspection, adjustment, lubrication and 
cleaning necessary to prevent failure.

Posted Instructions

SD-10 Operation and Maintenance Data

Submit Operation and Maintenance Manuals in accordance with 
paragraph entitled, "Operation and Maintenance," of this section.
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SD-11 Closeout Submittals

Record Drawings

  Drawings showing final as-built conditions of the project.  [The 
final CADD record drawings must consist of one set of electronic 
CADD drawing files in the specified format, one set of mylar 
drawings, 2 sets of blue-line prints of the mylars, and one set of 
the approved working Record drawings.] [The manually prepared 
drawings must consist of 1 set of completed final as-built 
original transparency drawings, 2 sets of blue-line prints of the 
transparencies, and the approved marked working as-built prints.]

[ Certification of EPA Designated Items; G]

Form DD1354; G

Checklist for Form DD1354; G

1.3   PROJECT RECORD DOCUMENTS

1.2.1   Record Drawings

**************************************************************************
NOTE:  The USACE policy on Record (As-Built) 
drawings is as follows:

     a. Method of Preparation for DoD Projects.  The 
construction Contractor will prepare the final 
Record drawings, whether in manual or CADD format.

     b.  Method of Preparation for Civil Works 
Projects.  The preferred method of preparing the 
final Record drawings is by the construction 
Contractor.  The management plan for the project 
must justify the preparation of the final Record 
drawings by any other method, such as by in-house 
personnel.  Two such exceptions are "emergency 
construction" and operations work performed with 
hired labor.  Revise the following specification 
paragraphs if as-builts are not to be done by the 
Contractor.

     c.  Customer Coordination.  The method of 
producing the record drawings and their format will 
be discussed with the customer at the beginning of a 
project, reflected in the Memorandum of  
Understanding with the customer (if applicable) and 
the management plan for the project, and confirmed 
with the customer before issuing the construction 
solicitation.

**************************************************************************

This paragraph covers record drawings complete, as a requirement of the 
contract.  The terms "drawings," "contract drawings," "drawing files," 
"working record drawings" and "final record drawings" refer to contract 
drawings which are revised to be used for final record drawings showning 
as-built conditions.
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1.3.1.1   Government Furnished Materials

**************************************************************************
NOTE:  Edit this paragraph to specify manually 
prepared drawings or CADD files compatible with the 
customers CADD system.

**************************************************************************

One set of [mylar drawings revised to reflect all bid amendments will be 
provided by the Government at the preconstruction conference for projects 
requiring manually prepared record drawings] [electronic CADD files in the 
specified software and format revised to reflect all bid amendments will be 
provided by the Government at the preconstruction conference for projects 
requiring CADD file record drawings].

1.3.1.2   Working Record and Final Record Drawings

Revise [2] [_____] sets of paper drawings by red-line process to show the 
as-built conditions during the prosecution of the project.  Kept these 
working as-built marked drawings current on a weekly basis and at least one 
set available on the jobsite at all times.  Changes from the contract plans 
which are made in the work or additional information which might be 
uncovered in the course of construction must be accurately and neatly 
recorded as they occur by means of details and notes.  Prepare final record 
(as-built) drawings after the completion of each definable feature of work 
as listed in the Contractor Quality Control Plan (Foundations, Utilities, 
Structural Steel, etc., as appropriate for the project).  The working 
as-built marked prints and final record (as-built) drawings will be jointly 
reviewed for accuracy and completeness by the Contracting Officer and the 
Contractor prior to submission of each monthly pay estimate.  If the 
Contractor fails to maintain the working and final record drawings as 
specified herein, the Contracting Officer will deduct from the monthly 
progress payment an amount representing the estimated cost of maintaining 
the record drawings.  This monthly deduction will continue until an 
agreement can be reached between the Contracting Officer and the Contractor 
regarding the accuracy and completeness of updated drawings.  Show on the 
working and final record drawings , but not limited to, the following 
information:

     a.  The actual location, kinds and sizes of all sub-surface utility 
lines.  In order that the location of these lines and appurtenances may be 
determined in the event the surface openings or indicators become covered 
over or obscured, show by offset dimensions to two permanently fixed 
surface features the end of each run including each change in direction on 
the record drawings.  Locate valves, splice boxes and similar appurtenances 
by dimensioning along the utility run from a reference point.  Also record 
the average depth below the surface of each run.

     b.  The location and dimensions of any changes within the building 
structure.

     c.  Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from contract 
plans.

     d.  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor; including but not limited to fabrication, erection, 
installation plans and placing details, pipe sizes, insulation material, 
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dimensions of equipment foundations, etc.

     e.  The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction.

     f.  Changes or modifications which result from the final inspection.

     g.  Where contract drawings or specifications present options, show 
only the option selected for construction on the final as-built prints.

     h.  If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, furnish a 
contour map of the final borrow pit/spoil area elevations.

     i.  Systems designed or enhanced by the Contractor, such as HVAC 
controls, fire alarm, fire sprinkler, and irrigation systems.

     j.  Modifications (include within change order price the cost to 
change working and final record drawings to reflect modifications) and 
compliance with the following procedures.

(1)  Follow directions in the modification for posting descriptive 
changes.

(2)  Place a Modification [Circle][Delta] at the location of each 
deletion.

(3)  For new details or sections which are added to a drawing, 
place a Modification [Circle][Delta] by the detail or section 
title.

(4)  For minor changes, place a Modification [Circle][Delta] by 
the area changed on the drawing (each location).

(5)  For major changes to a drawing, place a Modification 
[Circle][Delta] by the title of the affected plan, section, or 
detail at each location.

(6)  For changes to schedules or drawings, place a Modification 
[Circle][Delta] either by the schedule heading or by the change in 
the schedule.

(7)  The Modification [Circle][Delta] size shall be 13 mm 1/2 inch 
diameter unless the area where the circle is to be placed is 
crowded.  Smaller size circle shall be used for crowded areas.

1.3.1.3   Drawing Preparation

Modify the record drawings as may be necessary to correctly show the 
features of the project as it has been constructed by bringing the contract 
set into agreement with approved working as-built prints, and adding such 
additional drawings as may be necessary.  These working as-built marked 
prints must be neat, legible and accurate.  These drawings are part of the 
permanent records of this project and must be returned to the Contracting 
Officer after approval by the Government.  Any drawings damaged or lost by 
the Contractor must be satisfactorily replaced by the Contractor at no 
expense to the Government.
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[1.3.1.4   Computer Aided Design and Drafting (CADD) Drawings

**************************************************************************
NOTE:  Edit this paragraph to specify CADD drawings 
compatible with the costumer's CADD system, 
providing the version where applicable.

Omit this paragraph if manually prepared drawings 
are required for the project.

**************************************************************************

Only employ personnel proficient in the preparation of CADD drawings to 
modify the contract drawings or prepare additional new drawings.  Additions 
and corrections to the contract drawings must be equal in quality and 
detail to that of the originals.  Line colors, line weights, lettering, 
layering conventions, and symbols must be the same as the original line 
colors, line weights, lettering, layering conventions, and symbols.  If 
additional drawings are required, prepare them using the specified 
electronic file format applying the same graphic standards specified for 
original drawings.  The title block and drawing border to be used for any 
new final record drawings must be identical to that used on the contract 
drawings.  Accomplish additions and corrections to the contract drawings 
using CADD files.  The Contractor will be furnished "as-designed" drawings 
in [AutoCad Release [14] [2000i] [2004] [____]] [Microstation [J] [V8] 
[_____]] format compatible with a [ [Windows XP] [Windows NT] [_____]] 
operating system.  The electronic files will be supplied on compact disc, 
read-only memory (CD-ROM).  Provide all program files and hardware 
necessary to prepare final record drawings.  The Contracting Officer will 
review final record drawings for accuracy and return them to the Contractor 
for required corrections, changes, additions, and deletions.

     a.  Provide CADD "base" colors of red, green, and blue.  Color code 
for changes as follows:

(1)  Deletions (Red) - Over-strike deleted graphic items (lines), 
lettering in notes and leaders.

(2)  Additions (Green) - Added items, lettering in notes and 
leaders.

(3)  Special (Blue) - Items requiring special information, 
coordination, or special detailing or detailing notes.

     b.  Rename the Contract Drawing files in a manner related to the 
contract number (i.e., 98-C-10.DGN) as instructed in the Pre-Construction 
conference.  Use only those renamed files for the Marked-up changes.  All 
changes shall be made on the layer/level as the original item.

     c.  When final revisions have been completed, show the wording "RECORD 
DRAWINGS / AS-BUILT CONDITIONS" followed by the name of the Contractor in 
letters at least 5 mm 3/16 inch high on the cover sheet drawing.  Mark all 
other contract drawings either "Record" drawing denoting no revisions on 
the sheet or "Revised Record" denoting one or more revisions.  Date 
original contract drawings in the revision block.

     d.  Within [[10] [_____] days for contracts less than $5 million] [20 
days for contracts $5 million and above] after Government approval of all 
of the working record drawings for a phase of work, prepare the final CADD 
record drawings for that phase of work and submit two sets of blue-lined 
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prints of these drawings for Government review and approval.  The 
Government will promptly return one set of prints annotated with any 
necessary corrections.  Within [[7] [_____] days for contracts less than $5 
million] [10 days for contracts $5 million and above] revise the CADD files 
accordingly at no additional cost and submit one set of final prints for 
the completed phase of work to the Government.  Within [[10] [_____] days 
for contracts less than $5 million] [20 days for contracts $5 million and 
above] of substantial completion of all phases of work, submit the final 
record drawing package for the entire project.  Submit one set of 
electronic files on compact disc, read-only memory (CD-ROM), one set of 
mylars, two sets of blue-line prints and one set of the approved working 
record drawings.  They must be complete in all details and identical in 
form and function to the contract drawing files supplied by the 
Government.  Any transactions or adjustments necessary to accomplish this 
is the responsibility of the Contractor.  The Government reserves the right 
to reject any drawing files it deems incompatible with the customer's CADD 
system.  Paper prints, drawing files and storage media submitted will 
become the property of the Government upon final approval.  Failure to 
submit final record drawing files and marked prints as specified will be 
cause for withholding any payment due the Contractor under this contract.  
Approval and acceptance of final record drawings must be accomplished 
before final payment is made to the Contractor.

][1.3.1.5   Manually Prepared Drawings

**************************************************************************
NOTE:  Edit this paragraph to specify manually 
prepared drawings.

Omit this paragraph if CADD drawings are required 
for the project.

**************************************************************************

Employ only personnel proficient in the preparation of manually prepared 
drawings to modify the original contract drawing or prepare additional new 
drawings.  Additions and corrections to the contract drawings must be neat, 
clean and legible, shall be done to the same level of detail, and match the 
adjacent existing line work, and lettering being annotated in type, 
density, size and style.  Drafting work must be done using the same medium 
(pencil, plastic lead or ink) that was employed on the original contract 
drawings and with graphite lead on paper base material.  The Contracting 
Officer will review record drawings for accuracy and conformance to the 
above specified drafting standards.  Corrections, changes, additions, and 
deletions required must meet these standards.  The title block to be used 
for any new record drawings must be similar to that used on the original 
drawings.

     a.  When final revisions have been completed, Letter or stamp each 
drawing with the words "RECORD DRAWINGS / AS-BUILT CONDITIONS" followed by 
the name of the Contractor in letters at least 5 mm 3/16 inch high.  Mark 
original contract drawings either "Record" drawings denoting no revisions 
on the sheet or "Revised Record" denoting one or more revisions  Date all 
original contract drawings in the revision block.

     b.  Within[[10] [_____] days for contracts less than $5 million] [20 
days for contracts $5 million and above] after Government approval of all 
of the working record drawings for a phase of work, prepare the final 
record drawings for that phase of work and submit two sets of blue-line 
prints of these drawings for Government review and approval.  The 
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Government will promptly return one set of prints annotated with any 
necessary corrections.  Within [[7] [_____] days for contracts less than $5 
million] [10 days for contracts $5 million and above] revise the drawings 
accordingly at no additional cost and submit one set of final prints for 
the completed phase of work to the Government.  Within [[10] [_____] days 
for contracts less than $5 million] [20 days for contracts $5 million and 
above] of substantial completion of all phases of work, submit the final 
record drawing package for the entire project.  Submit two blue-line prints 
of these drawings and the return of the approved marked record prints, 
complete in all details.  Paper prints and reproducible drawings will 
become the property of the Government upon final approval.  Failure to 
submit final record drawings and marked prints, as required herein, will be 
cause for withholding any payment due the Contractor under this contract.  
Approval and acceptance of final record drawings must be accomplished 
before final payment is made to the Contractor.

]1.3.1.6   Payment

No separate payment will be made for record drawings required under this 
contract, and all costs accrued in connection with such drawings are 
considered a subsidiary obligation of the Contractor.

1.3.2   As-Built Record of Equipment and Materials

**************************************************************************
NOTE:  This paragraph is intended to provide data on 
equipment and materials incorporated in the 
construction of the project that cannot readily be 
determined after completion of construction.  The 
data is expected to be of value for future 
maintenance, alteration, and repair work.  The 
designer should predetermine the items on which data 
is required and list them in the DESCRIPTION column 
of the following form.  A typical list of items 
would include such things as:  roofing, insulation, 
and special wall coverings.

**************************************************************************

Furnish [one copy] [[_____]copies] of preliminary record of equipment and 
materials used on the project [15] [_____] days prior to final inspection.  
This preliminary submittal will be reviewed and returned [2] [_____] days 
after final inspection with Government comments.  Submit [Two] [_____] sets 
of final record of equipment and materials [10] [_____] days after final 
inspection.  Key the designations to the related area depicted on the 
contract drawings.  List the following data:

RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA

  Description      Specification     Manufacturer      Composition     Where
                   Section           and Catalog,      and Size        Used
                                     Model, and
                                     Serial Number 

1.3.3   Final Approved Shop Drawings

Furnish final approved project shop drawings [30] [_____] days after 
transfer of the completed facility.
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1.3.4   Construction Contract Specifications

Furnish final record (as-built) construction contract specifications, 
including modifications thereto, [30] [_____] days after transfer of the 
completed facility.

1.3.5   Real Property Equipment

Furnish a list of installed equipment furnished under this contract.  
Include all information usually listed on manufacturer's name plate.  In 
the "EQUIPMENT-IN-PLACE LIST" include, as applicable, the following for 
each piece of equipment installed:  description of item, location (by room 
number), model number, serial number, capacity, name and address of 
manufacturer, name and address of equipment supplier, condition, spare 
parts list, manufacturer's catalog, and warranty.  Furnish a draft list at 
time of transfer.  Furnish the final list [30] [_____] days after transfer 
of the completed facility.

1.4   SPARE PARTS DATA

Indicate manufacturer's name, part number, nomenclature, and stock level 
required for maintenance and repair. List those items that may be standard 
to the normal maintenance of the system.

Supply [_____] items of each part for spare parts inventory.  Provision of 
spare parts does not relieve the Contractor of responsibilities listed 
under the contract guarantee provisions.

1.5   PREVENTATIVE MAINTENANCE

Submit Preventative Maintenance and Condition Monitoring (Predictive 
Testing) and Inspection schedules with instructions that state when systems 
should be retested.

Define the anticipated length of each test, test apparatus, number of 
personnel identified by responsibility, and a testing validation procedure 
permitting the record operation capability requirements within the 
schedule.  Provide a signoff blank for the Contractor and Contracting 
Officer for each test feature; e.g., liter per second, rpm, kilopascal gpm, 
rpm, psi.  Include a remarks column for the testing validation procedure 
referencing operating limits of time, pressure, temperature, volume, 
voltage, current, acceleration, velocity, alignment, calibration, 
adjustments, cleaning, or special system notes.  Delineate procedures for 
preventative maintenance, inspection, adjustment, lubrication and cleaning 
necessary to minimize corrective maintenance and repair.

Repair requirements must inform operators how to check out, troubleshoot, 
repair, and replace components of the system.  Include electrical and 
mechanical schematics and diagrams and diagnostic techniques necessary to 
enable operation and troubleshooting of the system after acceptance.

1.6   CERTIFICATION OF EPA DESIGNATED ITEMS

Submit the Certification of EPA Designated Items as required by FAR 
52.223-9, "Certification and Estimate of Percentage of Recovered Material 
Content for EPA Designated Items".  Include on the certification form the 
following information: project name, project number, Contractor name, 
license number, Contractor address, and certification.  The certification 
will read as follows and be signed and dated by the Contractor.  ["I hereby 
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certify the information provided herein is accurate and that the 
requisition/procurement of all materials listed on this form comply with 
current EPA standards for recycled/recovered materials content.  The 
following exemptions may apply to the non-procurement of recycled/recovered 
content materials: 1) The product does not meet appropriate performance 
standards; 2) The product is not available within a reasonable time frame; 
3) The product is not available competitively (from two or more sources); 
4) The product is only available at an unreasonable price (compared with a 
comparable non-recycled content product)."][_____]  Record each product 
used in the project that has a requirement or option of containing recycled 
[or biobased] content in accordance with Section 01 62 35 
RECYCLED/RECOVERED MATERIALS, noting total price, total value of 
post-industrial recycled content, total value of post-consumer recycled 
content, [total value of biobased content,] exemptions (1, 2, 3, or 4, as 
indicated), and comments.  Recycled [and biobased] content values may be 
determined by weight or volume percent, but must be consistent throughout.

1.7   WARRANTY MANAGEMENT

**************************************************************************
NOTE:  A warranty package based on a cost/benefit 
determination will be established with the customer 
at the beginning of a project.

**************************************************************************

1.7.1   Warranty Management Plan

Develop a warranty management plan which contains information relevant to 
the clause Warranty of Construction in [_____].  At least 30 days before 
the planned pre-warranty conference, submit the warranty management plan 
for Government approval.  Include within the warranty management plan all 
required actions and documents to assure that the Government receives all 
warranties to which it is entitled.  The plan must be in narrative form and 
contain sufficient detail to render it suitable for use by future 
maintenance and repair personnel, whether tradesmen, or of engineering 
background, not necessarily familiar with this contract.  The term "status" 
as indicated below must include due date and whether item has been 
submitted or was accomplished.  Warranty information made available during 
the construction phase must be submitted to the Contracting Officer for 
approval prior to each monthly pay estimate.  Assemble approved information 
in a binder and turn over to the Government upon acceptance of the work.  
The construction warranty period will begin on the date of project 
acceptance and continue for the full product warranty period.  A joint 4 
month and 9 month warranty inspection will be conducted, measured from time 
of acceptance, by the Contractor, Contracting Officer and the Customer 
Representative.  Include within the warranty management plan , but not 
limited to, the following:

     a.  Roles and responsibilities of all personnel associated with the 
warranty process, including points of contact and telephone numbers within 
the organizations of the Contractors, subContractors, manufacturers or 
suppliers involved.

     b.  Listing and status of delivery of all Certificates of Warranty for 
extended warranty items, to include roofs, HVAC balancing, pumps, motors, 
transformers, and for all commissioned systems such as fire protection and 
alarm systems, sprinkler systems, lightning protection systems, etc.

     c.  A list for each warranted equipment, item, feature of construction 
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or system indicating:

1.  Name of item.
2.  Model and serial numbers.
3.  Location where installed.
4.  Name and phone numbers of manufacturers or suppliers.
5.  Names, addresses and telephone numbers of sources of spare 
parts.
6.  Warranties and terms of warranty.  Include one-year overall 
warranty of construction.  Items which have extended warranties 
must be indicated with separate warranty expiration dates.
7.  Cross-reference to warranty certificates as applicable.
8.  Starting point and duration of warranty period.
9.  Summary of maintenance procedures required to continue the 
warranty in force.
10. Cross-reference to specific pertinent Operation and 
Maintenance manuals.
11. Organization, names and phone numbers of persons to call for 
warranty service.
12. Typical response time and repair time expected for various 
warranted equipment.

     d.  The Contractor's plans for attendance at the 4 and 9 month 
post-construction warranty inspections conducted by the Government.

     e.  Procedure and status of tagging of all equipment covered by 
extended warranties.

     f.  Copies of instructions to be posted near selected pieces of 
equipment where operation is critical for warranty and/or safety reasons.

1.7.2   Performance Bond

The Contractor's Performance Bond [must remain effective throughout the 
construction period] [_____].

     a.  In the event the Contractor fails to commence and diligently 
pursue any construction warranty work required, the Contracting Officer 
will have the work performed by others, and after completion of the work, 
will charge the remaining construction warranty funds of expenses incurred 
by the Government while performing the work, including, but not limited to 
administrative expenses.

     b.  In the event sufficient funds are not available to cover the 
construction warranty work performed by the Government at the Contractor's 
expense, the Contracting Officer will have the right to recoup expenses 
from the bonding company.

     c.  Following oral or written notification of required construction 
warranty repair work, respond in a timely manner.  Written verification 
will follow oral instructions.  Failure of the Contractor to respond will 
be cause for the Contracting Officer to proceed against the Contractor.

1.7.3   Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting 
Officer, meet with the Contracting Officer to develop a mutual understanding 
with respect to the requirements of this section.  Communication procedures 
for Contractor notification of construction warranty defects, priorities with 
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respect to the type of defect, reasonable time required for Contractor 
response, and other details deemed necessary by the Contracting Officer for 
the execution of the construction warranty will be established/reviewed at 
this meeting.  In connection with these requirements and at the time of the 
Contractor's quality control completion inspection, furnish the name, 
telephone number and address of a licensed and bonded company which is 
authorized to initiate and pursue construction warranty work action on behalf 
of the Contractor.  This point of contact will be located within the local 
service area of the warranted construction, be continuously available, and 
sbe responsive to Government inquiry on warranty work action and status.  
This requirement does not relieve the Contractor of any of its 
responsibilities in connection with other portions of this provision.

1.7.4   Contractor's Response to Construction Warranty Service Requirements

Following oral or written notification by the Contracting Officer, respond 
to construction warranty service requirements in accordance with the 
"Construction Warranty Service Priority List" and the three categories of 
priorities listed below.  Submit a report on any warranty item that has 
been repaired during the warranty period.  Include within the report the 
cause of the problem, date reported, corrective action taken, and when the 
repair was completed.  If the Contractor does not perform the construction 
warranty within the timeframes specified, the Government will perform the 
work and backcharge the construction warranty payment item established.

     a.  First Priority Code 1.  Perform onsite inspection to evaluate 
situation, and determine course of action within 4 hours, initiate work 
within 6 hours and work continuously to completion or relief.

     b.  Second Priority Code 2.  Perform onsite inspection to evaluate 
situation, and determine course of action within 8 hours, initiate work 
within 24 hours and work continuously to completion or relief.

     c.  Third Priority Code 3.  All other work to be initiated within 3 
work days and work continuously to completion or relief.

     d.  The "Construction Warranty Service Priority List" is as follows:

Code 1-Air Conditioning Systems
(1)  Recreational support.
(2)  Air conditioning leak in part of building, if causing damage.
(3)  Air conditioning system not cooling properly.

Code 1-Doors
(1)  Overhead doors not operational, causing a security, fire, or 
safety problem.
(2)  Interior, exterior personnel doors or hardware, not 
functioning properly, causing a security, fire, or safety problem.

Code 3-Doors
(1)  Overhead doors not operational.
(2)  Interior/exterior personnel doors or hardware not functioning 
properly.

Code 1-Electrical
(1)  Power failure (entire area or any building operational after 
1600 hours).
(2)  Security lights
(3)  Smoke detectors
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Code 2-Electrical
(1)  Power failure (no power to a room or part of building).
(2)  Receptacle and lights (in a room or part of building).

Code 3-Electrical
Street lights.

Code 1-Gas
(1)  Leaks and breaks.
(2)  No gas to family housing unit or cantonment area.

Code 1-Heat
(1).  Area power failure affecting heat.
(2).  Heater in unit not working.

Code 2-Kitchen Equipment
(1)  Dishwasher not operating properly.
(2)  All other equipment hampering preparation of a meal.

Code 1-Plumbing
(1)  Hot water heater failure.
(2)  Leaking water supply pipes.

Code 2-Plumbing
(1)  Flush valves not operating properly.
(2)  Fixture drain, supply line to commode, or any water pipe 
leaking.
(3)  Commode leaking at base.

Code 3  -Plumbing
Leaky faucets.

Code 3-Interior
(1)  Floors damaged.
(2)  Paint chipping or peeling.
(3)  Casework.

Code 1-Roof Leaks
Temporary repairs will be made where major damage to property is 
occurring.

Code 2-Roof Leaks
Where major damage to property is not occurring, check for location of 
leak during rain and complete repairs on a Code 2 basis.

Code 2-Water (Exterior)
No water to facility.

Code 2-Water (Hot)
No hot water in portion of building listed.

Code 3-All other work not listed above.

1.7.5   Warranty Tags

At the time of installation, tag each warranted item with a durable, oil 
and water resistant tag approved by the Contracting Officer.  Attached each 
tag with a copper wire and spray with a silicone waterproof coating.  The 
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date of acceptance and the QC signature must remain blank until the project 
is accepted for beneficial occupancy.  Show the following information on 
the tag.

     a.  Type of product/material_____________________________________.

     b.  Model number_________________________________________________.

     c.  Serial number________________________________________________.

     d.  Contract number______________________________________________.

     e.  Warranty period___________from___________to__________________.

     f.  Inspector's signature________________________________________.

     g.  Construction Contractor______________________________________.

         Address______________________________________________________.

         Telephone number_____________________________________________.

     h.  Warranty contact_____________________________________________.

         Address______________________________________________________.

         Telephone number_____________________________________________.

     i.  Warranty response time priority code_________________________.

     j.  WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE 
DURING THE WARRANTY PERIOD.

[1.8   MECHANICAL TESTING AND BALANCING

**************************************************************************
NOTE:   Use for projects as directed by the 
Government.

**************************************************************************

All contract requirements of Section [23 09 53.00 20 SPACE TEMPERATURE 
CONTROL SYSTEMS] [23 09 23.13 20 BACnet DIRECT DIGITAL CONTROL SYSTEMS FOR 
HVAC] must be fully completed, including all testing, prior to contract 
completion date.  In addition, all contract requirements of Section 23 05 93
TESTING, ADJUSTING AND BALANCING must be fully completed, including testing 
and inspection, prior to contract completion date, except as noted 
otherwise in Section 23 05 93.  The time required to complete all work and 
testing as prescribed by Sections [23 09 53.00 20] [23 09 23.13 20], 
23 05 93and [_____] is included in the allotted calendar days for 
completion.

]1.9   OPERATION AND MAINTENANCE MANUALS

Operation and Maintenance Manuals must be consistent with the 
manufacturer's standard brochures, schematics, printed instructions, 
general operating procedures, and safety precautions.  Bind information in 
manual format and grouped by technical sections.  Test data must be legible 
and of good quality.  Light-sensitive reproduction techniques are 
acceptable provided finished pages are clear, legible, and not subject to 
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fading.  Pages for vendor data and manuals must have 10 millimeter 
0.3937-inch holes and be bound in 3-ring, loose-leaf binders.  Organize 
data by separate index and tabbed sheets, in a loose-leaf binder.  Binder 
must lie flat with printed sheets that are easy to read.  Caution and 
warning indications must be clearly labeled.

Submit classroom and field instructions in the operation and maintenance of 
systems equipment where required by the technical provisions.  These 
services must be directed by the Contractor, using the manufacturer's 
factory-trained personnel or qualified representatives.  Contracting 
Officer will be given 7 calendar days written notice of scheduled 
instructional services.  Instructional materials belonging to the 
manufacturer or vendor, such as lists, static exhibits, and visual aids, 
must be made available to the Contracting Officer.

Submit [6] [_____] copies of the project operation and maintenance manuals 
30 calendar days prior to testing the system involved.  Update and resubmit 
data for final approval no later than 30 calendar days prior to contract 
completion.

1.10   CLEANUP

**************************************************************************
NOTE:  Natural cleaning materials include:
a.  abrasive cleaners: substitute 1/2 lemon dipped 
in borax.
b.  ammonia: substitute vinegar, salt and water 
mixture, or baking soda and water.
c.  disinfectants: substitute 1/2 cup borax in 
gallon water.
d.  drain cleaners: substitute 1/4 cup baking soda 
and 1/4 cup vinegar in boiling water.
e.  upholstery cleaners: substitute dry cornstarch.

**************************************************************************

Provide final cleaning in accordance with ASTM E 1971.  Leave premises 
"broom clean."  Comply with GS-37 for general purpose cleaning and bathroom 
cleaning.  Use only nonhazardous cleaning materials, including natural 
cleaning materials, in the final cleanup.  Clean interior and exterior 
glass surfaces exposed to view; remove temporary labels, stains and foreign 
substances; polish transparent and glossy surfaces; vacuum carpeted and 
soft surfaces.  Clean equipment and fixtures to a sanitary condition. 
[Clean] [Replace] filters of operating equipment and comply with the Indoor 
Air Quality (IAQ) Management Plan.  Clean debris from roofs, gutters, 
downspouts and drainage systems.  Sweep paved areas and rake clean 
landscaped areas.  Remove waste and surplus materials, rubbish and 
construction facilities from the site.  Recycle, salvage, and return 
construction and demolition waste from project in accordance with the Waste 
Management Plan.  Promptly and legally transport and dispose of any trash.  
Do not burn, bury, or otherwise dispose of trash on the project site.

[1.10.1   Extraordinary Cleanup Requirements

**************************************************************************
NOTE:  Do not add information related to facility 
regulations which are of a routine nature.  Include 
unusual cleanup requirements.

**************************************************************************
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The following cleanup requirements apply:  [_____].

]1.11   REAL PROPERTY RECORD

**************************************************************************
NOTE:  All DoD projects require Form DD1354 to be 
completed, made final, and submitted for entry into 
the applicable service database of real property.  
The Designer of Record must complete and attach a 
draft version of Form DD1354 (with cost data 
deleted) to the end of this section for subsequent 
revision by the construction Contractor, or US Naval 
Construction Forces, whichever is appropriate.  
Complete procedural instructions for design and 
construction government forces are provided at the 
checklist url below.

**************************************************************************

**************************************************************************
NOTE:  Modify paragraph below if Command requires 
the activity contracting office to complete the form 
instead of the Contractor.

**************************************************************************

Near the completion of Project, but a minimum of 60 days prior to final 
acceptance of the work, complete, update draft attached to this section, 
and submit an accounting of all installed property on Form DD1354 "Transfer 
and Acceptance of Military Real Property."  Contact the Contracting Officer 
for any project specific information necessary to complete the DD Form 
1354.  For information purposes, a blank DD Form 1354 (fill-able) in ADOBE 
(PDF) may be obtained at the following web site:
    http://www.dtic.mil/whs/directives/infomgt/forms/eforms/dd1354.pdf

Submit the completed Checklist for Form DD1354 of Government-Furnished and 
Contractor-Furnished/Contractor Installed items.  Attach this list to the 
updated DD Form 1354.  Instructions for completing the form and a blank 
checklist (fill-able) in ADOBE (PDF) may be obtained at the following web 
site:
    http://www.hnd.usace.army.mil/techinfo/UFC/UFC1-300-08/UFC1-300-08.pdf  
See Appendix D of this pdf for the checklist.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

        -- End of Section --
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