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SECTION 31 63 29

DRI LLED CONCRETE PI ERS AND SHAFTS
05/ 09

EE R R R S I R R R O I R R R R O S R R I R I R R R R R R R

NOTE: This gui de specification covers the
requi renents for the procurenent, installation, and
testing of drilled concrete piers and shafts.

Edit this guide specification for project specific
requi renents by addi ng, deleting, or revising text.
For bracketed itens, choose applicable itens(s) or
i nsert appropriate information

Remove information and requirenments not required in
respective project, whether or not brackets are
present.

Comrent s and suggestions on this guide specification
are wel cone and should be directed to the technica
proponent of the specification. A listing of
techni cal proponents, including their organization
desi gnation and tel ephone nunber, is on the Internet.

Recommended changes to a UFGS should be subnitted as
a Criteria Change Request (CCR)

This gui de specification includes tailoring options
for NASA, NAVFAC, and USACE. Sel ecting or
deselecting of a tailoring option will include or
exclude that option in the section, but editing the
resulting section to fit the project is stil
required.
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PART 1 GENERAL
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NOTE: Use the follow ng specifications in
conjunction with this section:

Section 00 22 13 SUPPLEMENTARY | NSTRUCTI ONS TO
Bl DDERS

Section 01 35 26 GOVERNVENTAL SAFETY REQUI REMENTS

On the draw ngs, show
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1. Subsurface-soil-data | ogs.

2. Top and bottom el evation of each drilled pier
and/ or shaft.

3. Size (dianeter in mr inches, bearing capacity,
and total nunber of each size of drilled pier and/or
shaft.

4. Dinensions of the bell, if required.
5. Dinensions of the casing.
6. Reinforcing steel details, if required.

7. Location of drilled piers and/or shafts to be
penetration tested, if required.

8. Location of drilled piers and/or shafts to be
proof tested, if required.

9. Locations, size, and installation sequence of

| oad testing drilled pier and/or shaft, if required.
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[1.1 UNIT PRI CES
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NOTE: Delete this subpart for NASA projects.
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a. Requirenents for price breakdown of drilled concrete piers or
shafts are specified in Section 01 20 00.00 20 PRI CE AND PAYMENT
PROCEDURES. Requirenents for construction scheduling related to
drilled concrete piers or shaft work are specified in Section

01 32 17.00 20 NETWORK ANALYSI S SCHEDULES ( NAS).
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NOTE: If requirenents for price breakdown of
drilled pier and/or shaft work are specified in
Section 01 22 00.00 10 MEASUREMENT AND PAYMENT, use

the foll owi ng paragraph
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b. Requirenents for price breakdown of drilled concrete piers or shaft
work are specified in Section 01 22 00.00 10 MEASUREMENT AND PAYMENT.
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NOTE: This paragraph anticipates bids on a |unp sum
price for an entire project including drilled
concrete piers or shaft work with directed changes
being in accordance with the CONTRACT CLAUSES or in
accordance with unit prices as defined in paragraph
"Separate Unit Prices."

Del ete "in accordance with the CONTRACT CLAUSES" or

par agraphs "Tests" and "Separate Unit Prices" for
| unp sum proj ects.
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[1.1.1 Basi s of Bids

Base the bid on the nunber and total length of drilled concrete [piers]
[and] [shafts], established by top and bottom el evati ons and di aneters, as
i ndi cated and specified. Adjustnment of the contract will be made [in
accordance with the CONTRACT CLAUSES], if the total length of drilled
concrete piers or shafts installed and approved is greater or less than the
total length shown. The Contractor will not receive paynent for rejected
concrete piers or shafts or for those not conforming to specifications.

1[21.1.2 Tests
1.1.2.1 Load Test

The Contract includes [ ] load tests rated at [ ] metric ton ton
per drilled concrete [pier] [or] [shaft]. The Contracting O ficer reserves
the right to increase or decrease the nunber of |oad tests. Adjustments in
the contract price will be made for each such increase or decrease by the
amount bid for "Additional Drilled Concrete [Pier] [or] [Shaft] Test" or
"Omtted Drilled Concrete [Pier] [or] [Shaft] Load Test"

1.1.2.2 Penetration Test
The Contract includes [ ] penetration tests. The Contracting O ficer
reserves the right to increase or decrease the nunber of penetration
tests. Adjustnments in the contract price will be made for each such
increase or decrease by the anount bid for "Additional Penetration Test" or
"Oritted Penetration Test".

1.1.2.3 Proof Test Hol e
The Contract includes [ ] proof test holes. The Contracting Oficer
reserves the right to increase or decrease the nunber of proof test holes.
Adj ustnents in the contract price will be nade for each such increase or
decrease by the anpunt bid for "Additional Proof Test Hole" or "QOmitted
Proof Test Hol e".

1[1.1.3 Separate Unit Prices

1.1.3.1 Addi tional Concrete Pier or Shaft Lengths
Additional [pier] [shaft] lengths will be paid for at the contract unit
price for "Additional Caisson Length" for each diameter of [pier] [shaft]
installed as approved.

1.1.3.2 Onitted [Pier] [and] [Shaft] Lengths

The contract price will be reduced by the anpbunt bid for "Oritted [Pier]
[ Shaft] Length" for each dianeter of [pier] [shaft] omitted as directed.

1.1.3.3 Casings Permanently Left in Place
Steel casings permanently left in place due to contract conditions:

Total pounds of steel beyond casings indicated will be paid for at the
contract unit price per pound for "Additional Steel Casing."
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Oritted Casing Steel: The contract price will be reduced by the anount
bid for "Onitted Casing Steel" omtted as directed.

1.1.3.4 Reinforcing Steel for Additional [Piers] [Shafts]

Rei nforcing steel for additional [pier] [shaft] Ilengths will be paid for at
the contract unit price for "Additional [Pier] [Shaft] Reinforcing Steel"
installed as approved.

1.1.3.5 Reinforcing Steel for [Piers] [Shafts] QOmtted

The contract price will be reduced by the anpbunt bid for "Oritted [Pier]
[Shaft] Reinforcing Steel" omtted as directed.

1.1.3.6 Renpval of Rock

Renoval of rock within the limt of [piers] [shafts] will be paid for at
the contract unit price for "Renoval of Rock" per linear neter foot, for
each dianmeter of caisson installed. Rock excavation is defined as any hard
dense material that cannot be renoved with [pier] [shaft] drilling

equi prent having the specified capacity and could only be renoved by hand,
air tools, blasting, or other specialized nethods.

1.1.3.7 Rermoval of Obstructions O her Than Rock

Renoval of obstructions other than rock within the limts of the [piers]
[shafts] which cannot be renmoved using standard drilling equipnent with the
specified capacity will be paid for at the contract unit price per |inear
meter foot for "Renpval of Obstructions"” for each dianeter of [pier]

[shaft] install ed.

1[1.1.4 Basis OF Paynent
1.1.4.1 Unit Price

The Contracting O ficer has the right to increase or decrease the tota
length linear footage of drilled [piers] [shafts] to be furnished and
installed by changing the [pier] [shaft] elevations, by requiring the
installation of additional [piers] [shafts], or om ssion of [piers]
[shafts] fromthe requirenments shown and specified. Wether or not such
changes are nmade, the Contractor will be paid at the contract unit price
per linear meter foot (including drilled pier and/or shaft) nultiplied by
the total linear meters feet of acceptable [piers] [shafts] actually
installed provided, however, that in the event the Contracting Oficer
requires an increase or decrease in the total length linear footage of

cai ssons furnished and installed, the contract unit price will be adjusted
in accordance with the CONTRACT CLAUSES.

1.1.4.2 Ful I Conpensati on
Paynment in accordance with the above paragraph Unit Price constitutes ful
conpensation for furnishing, delivering, handling, and/or installing (as
applicable) all material, |abor and equi pnent necessary to neet contract
requirenents applicable to the [piers] [shafts]. The Contractor will not
be all owed paynent for rejected [piers] [shafts].

1.1.4.3 Load Tests

The Contract includes [ 1 ] -ton [pier] [shaft] | oad tests. The
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Contracting Oficer reserves the right to increase or decrease the nunber
of load tests. Adjustnments in the contract price will be made for such

i ncreases or decreases by the anpunts bid for "Additional [Pier] [Shaft]
Load Test"” or "Qmtted [Pier] [Shaft] Load Test.™

1.1.4. 4 Penetrati on Tests

The Contract includes [ ] penetration tests. The Contracting O ficer
reserves the right to increase or decrease the nunber of penetration
tests. Adjustnments in the contract price will be nade for such increases

or decreases by the anounts bid for "Additional Penetration Test" or
"Omtted Penetration Test."

1.1.4.5 Proof Test Hol es

The Contract includes [__ ] proof test holes. The Contracting Oficer
reserves the right to increase or decrease the nunber of proof test holes.
Adj ustnents in the contract price will be nade for such increases or
decreases by the amounts bid for "Additional Proof Test Hole" or "Onitted
Proof Test Hole."

111.2  REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organi zation, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a RI D outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Al so use the
Ref erence Wzard's Check Reference feature to update
the i ssue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci ficati on when you choose to reconcile
references in the publish print process.
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The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

ACl | NTERNATI ONAL ( ACl)

ACl 117 (2006) Standard Specifications for
Tol erances for Concrete Construction and
Material s

ACl 301 (2005; Errata 2008) Specifications for

Structural Concrete

ACl 304R (2000) Guide for Measuring, M xing,
Transporting, and Placing Concrete

SECTION 31 63 29 Page 7



ACl 305R

ACl 306.1

ACl 318/ 318R

ACl 336.1

ACl SP-

ASCE 7-

AWS A5.

AWS D1.

AWS D1.

ASTM A

ASTM A

ASTM C

ASTM C

ASTM C

ASTM C

ASTM C

ASTM C

66

(1999; Errata 2006) Hot Wat her Concreting

(1990; R 2002) Standard Specification for
Col d Weat her Concreting

(2008; Errata 2008) Buil di ng Code
Requi rements for Structural Concrete and
Comment ary

(2001) Specification for the Construction
of Drilled Piers

(2004) AClI Detailing Manual

AMERI CAN SCCI ETY OF ClVIL ENG NEERS ( ASCE)

05

(2006; Errata 2007) M ni num Desi gn Loads
for Buildings and Qther Structures

AVERI CAN VEELDI NG SOCI ETY ( AWS)

1/ A5. 1M

1/D1. 1M

4/ D1. 4M

(2004; Errata 2004) Carbon Steel
El ectrodes for Shielded Metal Arc Wl ding

(2008; Errata 2009) Structural Welding
Code - Steel

(2005; Errata 2005) Structural Wl ding
Code - Reinforcing Steel

ASTM | NTERNATI ONAL ( ASTM

615/ A 615M

82/ A 82M

143/ C 143M

150

172

31/ C 31M

39/ C 39M

94/ C 94M

(2009) Standard Specification for Deforned
and Pl ain Carbon-Steel Bars for Concrete
Rei nf or cenent

(2007) Standard Specification for Steel
Wre, Plain, for Concrete Reinforcenent

(2009) Standard Test Method for Slunmp of
Hydraul i c- Cenent Concrete

(2007) Standard Specification for Portland
Cenent

(2008) Standard Practice for Sanpling
Freshly M xed Concrete

(2009) Standard Practice for Making and
Curing Concrete Test Specinmens in the Field

(2005e1e2) Standard Test Method for
Conpressive Strength of Cylindrical
Concrete Speci nmens

(2009) Standard Specification for
Ready- M xed Concrete
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1.

CONCRETE REI NFORCI NG STEEL | NSTI TUTE ( CRSI )
CRSI 10MsP (2001; 27Ed) Manual of Standard Practice

U S. FEDERAL H GHWAY ADM NI STRATI ON ( FHWA)

FHWA | F-99- 025 (2000) Drilled Shafts: Construction
Procedures and Design Methods (with Errata
Sheet)

FHWA | P-84-11 ) 1984) Handbook on Desi gn and Construction

of Drilled Shafts Under Lateral Load

U.S. NATI ONAL ARCHI VES AND RECCRDS ADM NI STRATI ON ( NARA)

29 CFR 1926. 501 Duty to Have Fall Protection

29 CFR 1926. 502 Fall Protection Systens Criteria and
Practices

29 CFR 1926. 651 Speci fic Excavation Requirenents

3 SUBM TTALS
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NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the submttals
required for the project. Submittals should be kept
to the mininmumrequired for adequate quality control.

A“G following a subnmittal itemindicates that the
submittal requires Governnent approval. Sone
submittals are already marked with a “G'. Only
delete an existing “G" if the subnittal itemis not
conpl ex and can be reviewed through the Contractor’s
Quality Control system Only add a “G if the
submittal is sufficiently inportant or conplex in
context of the project.

For submittals requiring Governnent approval on Arny
projects, a code of up to three characters within
the subnmittal tags nay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenent System (RMB) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO" for Area Ofice; "RO' for
Resident Ofice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed itemfor Navy, Air Force

and NASA projects, or choose the second bracketed
itemfor Army projects.

Rk Rk kR IR R R I kO e O O R AR R R R Rk kO I R R I O S R Rk o

CGovernment approval is required for submttals with a "G' designation;
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submittals not having a "G' designation are [for Contractor Quality Contro
approval .][for information only. When used, a designation follow ng the
"G' designation identifies the office that will review the subnmittal for
the Government.] Submt the following in accordance with Section 01 33 00
SUBM TTAL PROCEDURES:

SD- 02 Shop Drawi ngs

Installation drawings are to include, but not limted to, the
following itens indicating a conpletely dinensioned | ayout and

| ocation of drilled shafts and concrete placenent for foundation
system

Drilled shaft dianeters

Depth of test holes

Top and Bottom of shaft el evations
St eel Rei nforcenent

Anchor bolt | ocations

Accessori es

SD- 05 Design Data
As applicable submt the follow ng:

Submit a drilled shaft foundation design analysis to include, but
not limted to the foll ow ng:

Applicable Building code criteria for the geographic area where
the excavation will take place

Dead and Live Loads

Conpressive and Lateral Loads

Col | ateral Loads

Foundati on Loads

Bearing strata

Casi ng description

Submit M x design data in accordance with the paragraph entitled,
"Ready-M x Concrete".

SD-06 Test Reports

Submit test reports in accordance with the test described in
paragraph entitled, "Field Testing" for the following itens:

Soil's Report

Ground Water conditions
Load Test

Penetration Test

Sl unp

Concrete

Conpressive Strength

SD-07 Certificates

EZE IR R R S R R R I I O R R R Ok S R R R R I R I R I O R I O

NOTE: Specify load tests when needed to confirm
design capacities. At |east one caisson |ocation
should be |l oad tested in each area of substantially
different subsoil conditions. Indicate nunber,
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1

size, and location of test caisson and sequence.
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Submit certificates for the following itens show ng confornmance
with referenced standards contained in this section

Bill of Lading for "Ready-M x Concrete" deliveries
St eel Rei nf orcenent

Wel ding Certificates

Excavation and Drilling Equi pnent

Qualifications of Excavator

Certify that the excavator neets requirenments specified under
paragraph entitled "Qualifications of Excavation Contractor"”.

Qualifications of Engineer
Certify that the engi neer neets requirenents specified under
paragraph entitled "Qualifications of Professional Engineer"
4  QUALITY ASSURANCE
4.1 Gener al
Install Drilled Shaft Foundations in accordance with applicable
requirenents as described by ACI 336.1 "Reinforced Specifications for the
Construction of Drilled Piers", ADSC "Standards and Specifications for the
Foundation Drilling Industry", FHM | F-99-025 "Drilled Shafts:
Construction Procedures and Design Methods" and FHWA | P-84-11 "Handbook on
Desi gn and Construction of Drilled Shafts under Lateral Load".
Subm t design data for the foll ow ng:

a. Drilled shaft foundation design analysis to include, but not linmted to
the foll ow ng:

(1) Applicable Building code criteria for the geographic area where
the excavation will take place

(2) Dead and Live Loads
(3) Conpressive and Lateral Loads
(4) Collateral Loads
(5) Foundation Loads
(6) Bearing strata
(7) Casing description
b. Mx design data in accordance with the paragraph entitled, "Ready-M x

Concrete", acconpanied by the Bill of Lading for Ready M x Concrete
del i veri es.

4.2 Sequenci ng and Schedul i ng

Subnmit a detailed installation plan describing the schedule for drilling
and/ or excavation, installation of steel reinforcenent and concrete
pl acement with anticipated site conditions so that each excavated shaft is
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poured the sane day that the drilling is perforned.

Submit detail ed shop drawi ngs for the foll ow ng:

a. Drilled shaft dianeters

b. Depth of test holes

c. Top and Bottom of shaft el evations

d. Steel Reinforcenent

e. Anchor bolt | ocations

f. Accessories

. 4.3 Drilling and Excavati on Equi pnment

Provide drilling and excavation equi prent havi ng adequate capacity,
including but not Iimted to, power, torque and down thrust to excavate a
hol e of diameter and depth indicated. Also provide excavation and
over-ream ng tools of adequate design, size and strength to performthe
wor k i ndi cat ed.

Provi de special drilling equiprment including, but not limted to, rock core
barrels, rock tools, air tools and other equipnent as necessary to
construct the shaft excavation to the size and depth indicated when
materi als encountered can not be drilled using earth augers and/or
over-ream ng tools.

Submit certificates substantiating appropriate selection of excavation and
drilling equipmrent.

.4.4 Construction Criteria

Provide and install nonolithically cast-in-place concrete drilled shaft
foundation to the sizes indicated.

Provide and install straight cylindrical shaft foundation of the type
i ndi cat ed.

Tol er ances:

a. Maximumvariation of the center of any shaft foundation fromthe
required location: 7.62 cnm 3 inches, measured at the ground surface.

b. Bottom D aneter: Mnus zero, plus 15.24 cm 6 inches, neasured in any
direction.

c. Maximumvariation fromplunb: 1:40
d. Maxi mum bottomlevel: Plus or mnus 5.08 cnm 2 inches.
.4.5 I nspection Criteria

I nspection activities should be designed to mninize delays while insuring
the intent of the Industry Standard Specifications.

Provi de equi pnent for checking the dimensions and alignnent of each shaft
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excavation. Determine dinensions and alignnent jointly with the contractor
and engi neer. Measure final shaft depths with appropriate weighted tape
nmeasure or ot her approved nethod after cleaning.

A mni num of 50 percent of the base for each shaft is to be |less than 1.27
cm 1/2 inch of sedinment at the tine of concrete placenent. Maxi mum depth

of sedinment or debris at any place on the base of the shaft is not to exceed
3.81 cmr 1-1/2 inches. Shaft cleanliness is to be determ ned by the

engi neer by visual inspection.

.4.6 Qualification of Excavation Contractor

An experienced excavator with five (5) years experience and licensed in the
State of [__ ] who has specialized in excavating and installing work
simlar in material, design, and extent to that indicated for this

Project. Subnmt certificates substantiating the Qualifications of Excavator.

4.7 Qualification of Professional Engineer

Provi de engi neering services by an authorized engineer; currently |licensed
inthe State of [__ ], having a mininumof four (4) years experience as
an engi neer know edgeable in drilled shaft foundation design analysis,
protocol s and procedures for the ACI 336.1, FHWA | F-99-025, FHWA | P-84-11
ASCE 7-05 and the [ ] Building Code. Submt certificates
substantiating the Qualifications of Engineer

.4.8 Wl di ng Qualifications

Provide and maintain qualified procedures and personnel according to

AWS D1.1/D1. 1N, AWS D1.4/D1.4N, AWS A5.1/A5.1N "Carbon Steel Electrodes for
Shi el ded Metal Arc Wl ding", and "Structural Wl ding Code--Steel". Submit
Welding Certificates. Submt Welding Certificates to the Contracting
Oficer.

4.9 Pre- Constructi on Conference

After submittals are received and approved but before drilled shaft

excavation and foundation work, including associated work, is performed,

the [Contracting Oficer] [Contract Administrator] will hold a

pre-construction conference to review the foll ow ng:

a. The drawi ngs, specifications and the geotechnical report.

b. Finalize construction schedule and verify availability of materials,
Excavat or's personnel, equipnent, and facilities needed to make
progress and avoi d del ays.

c. Methods and procedures related to drilled shaft foundation
installation, including engineer's witten instructions.

d. Support conditions for conpliance with requirenments, including
al i gnnment between foundation system and erection of structural nenbers.

e. Governing regulations and requirenents for, certificates, insurance,
tests and inspections if applicable.

f. Tenporary protection requirenents for foundation assenbly during and
after installation
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1.5 PRQIECT CONDI TI ONS
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NOTE: Require proof testing if the soundness of
rock bel ow the cai sson bearing | evel is unknown.
I ndicate | ocation of each caisson to be proof tested.

EE R R R I I R R R I I O R R R O R R R I R R I O R I O

1.5.1 Exi sting Conditions
Locate existing underground utilities before excavating drilled shaft
foundations. |If existing utilities are to renain in place, provide
protection during drilled shaft operations.

1.5.2 Interruption of Existing Utilities

Do not interrupt any utility to occupied facilities unless directed in
witing by the [Contracting Officer] [Contract Administrator].

1.5.3 Weat her Linmtations
Proceed with installation preparation only when existing and forecasted
weat her conditions permt Wrk to proceed without water entering into the
area of excavati on.
PART 2 PRODUCTS
2.1 STEEL RElI NFORCEMENT
2.1.1 Def ormed Steel Bars
Steel bars conform ng to ASTM A 615/ A 615V, Grade 60 ksi and ACl 318/ 318R.
2.1.2 Plain Steel Wre
Steel wire conformng to ASTM A 82/ A 82\.
2.2 READY- M X CONCRETE
Ready-M x Concrete and M x Design conformng to ACI 117, ACI 301, and
ACl 304R, m ni mum conpressive strength 5,500 psi at 28 days. Slunp to be
between 5 to 6 inches, according to ASTM C 143/ C 143M.

Portl and cements conform ng to ASTM C 150, Type |I; provide one brand and
type of cement for formed concrete having exposed to view finished surfaces.

Pot abl e water conforming to ASTM C 94/ C 94

Measure, batch, m x and deliver concrete according to ASTM C 94/ C 94N and
furni sh batch ticket informtion.

PART 3 EXECUTI ON
3.1 PREPARATI ON
Protect existing structures, utilities, sidewal ks, pavenents, and ot her

facilities from damge caused by settlenent, |ateral novenment, vibration,
and ot her hazards created by drilled shaft foundation operations.

SECTION 31 63 29 Page 14



Provide Fall Protection as required by 29 CFR 1926.501, 29 CFR 1926.502 and
29 CFR 1926. 651.

.2 REQUI RED TEST REPORTS

As a minimum subnit the following test reports and data.

a. Soils Report

b. Gound Water conditions

c. Load Test

d. Penetration Test

e. Slump

f. Concrete

g. Conpressive Strength

.3 EXCAVATI ON

Excavation of shaft foundations to be acconplished by standard excavati on
met hods including, but not limted to, conventional augers fitted with soi
and/ or rock teeth, or under-reamng tools attached to drilling equipment of

adequat e size, power, torque and down thrust necessary for the work.

Excavation is to be perforned through whatever nmaterials that are
encountered to the dinmensions, depths and applicable ACI 336.1 tol erances.

Protect excavated walls with tenporary watertight steel casings of
sufficient length to prevent water intrusion, cave-ins, displacenent of
surrounding earth, and injury to personnel and damage to construction
operati ons.

Excavate shafts for drilled foundations to indicated el evati ons. Renove
| oose debris, materials and/or nmuck to make bottom surfaces | evel within
ACl 336.1 tol erances.

Renove water from excavated shaft prior to concrete placenent.
.4 STEEL REI NFORCEMENT

Conply with recommendations in the CRSI "Mnual of Standard Practice"
CRSlI 10MsP for fabricating, placing and supporting reinforcenment. Shop
fabricate steel reinforcenent in accordance with ACl SP-66.

When practicable to deliver the reinforcenment cage assenbly to the jobsite
as a complete unit ready for installation, should it not be possible nake
remai ni ng connections and/or splices, as indicated on the approved shop
drawi ngs, at-grade level prior to lowering the conplete assenbly into the
hol e.

Cl ean reinforcenent of |oose rust, mll scale, earth and other foreign
materials. Do not tack weld crossing reinforcing bars. Set wire ties with
ends directed into concrete, not toward exposed concrete surfaces.

Lower reinforcenent steel into the hole in such a manner as to prevent
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damage to the walls of the excavation; place, tie and/or clip cage
symmetrically about the axis of the shaft. Use centering devices securely
attached to the cage; to clear the shaft walls and to maintain the cage in
pl ace throughout the concrete placenent operations.

Cooperate with other trades in setting of anchor bolts, inserts, and other
enbedded itens. Were conflicts occur between reinforcing and enbedded
items, notify the [Contracting Oficer] [Contract Administrator] that
conflicts may be reconcil ed before concrete placenent. Anchors and
enbedded itens are to be positioned and supported with appropriate
accessori es.

Use tenplates to set anchor bolts, leveling plates and other accessories
required for structure erection. Provide bl ocking and/or hol di ng devi ces
to maintain required anchoring positions during final concrete placenent.

.5 CONCRETE PLACEMENT

Keep all equipnent, including but not limted to, mxers, punps, hoses,
tools and screeds clean and free or set concrete throughout the placenent
operati on.

Convey concrete fromthe m xer to place of deposit by best industry mnethods
that will prevent segregation and |oss of material. Size and design the
equi prent for conveying concrete to ensure uniform continuous placenent of
concrete.

Pl ace concrete in accordance with ACI 318/ 318R

Pl ace concrete in a continuous operation and without segregation into dry
excavati ons whenever possible after inspection and witten approval by the
[Contracting OFficer] [Contract Administrator]. Use all practicable means
to obtain a dry excavation before and during concrete placenent.

Protect freshly placed concrete frompremature drying and excessive cold or
hot tenperatures. Wen hot weather conditions exist that would inpair
quality and strength of placed concrete, comply with ACI 305R. Conply with
ACl 306.1 for col d-weather protection.

.6 FI ELD TESTI NG

Sanpl e and test concrete for quality control during placenent. Quality
control testing is provided by the contract.

Sanpl e freshly placed concrete for testing in accordance with ASTM C 172.
Test concrete for conpressive strength at 7 and 28 days for each design m x
conform ng to ASTM C 39/ C 39N and conpression testing in accordance with
ASTM C 31/ C 31N

Test Slunmp at plant for reach design mx in accordance with
ASTM C 143/ C 143M.

-- End of Section --
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