khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhhhkhkhkhkhhhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkk*

USACE / NAVFAC / AFCEC / NASA UFGS-32 13 11 (November 2012)
Preparing Activity: TUSACE Superseding
UFGS-32 13 11 (August 2010)

UNIFIED FACILITIES GUIDE SPECIFICATIONS

References are in agreement with UMRL dated October 2013
khkkhkkhkhkhkkkkkkkkkkkkkkkkhkhkhkhkhkhkhkhhkhkhkkhkkhkkkkkkkkkhkkkhkkhkkhkhkkhkhkkkkkkkkkkkkkkkkkx*k

SECTION TABLE OF CONTENTS
DIVISION 32 - EXTERIOR IMPROVEMENTS
SECTION 32 13 11
CONCRETE PAVEMENT FOR AIRFIELDS AND OTHER HEAVY-DUTY PAVEMENTS

11/12

PART 1 GENERAL
1. UNIT PRICES

Measurements

Payments

.1 Unit Price

.2 Lump Sum

Payment of Lots

Payment Adjustment for Smoothness

Payment Adjustment for Plan Grade

Payment Adjustment for Thickness

REFERENCES

SYSTEM DESCRIPTION

Surface Smoothness

Edge Slump and Joint Face Deformation

Plan Grade

Flexural Strength

Thickness

Diamond Grinding of PCC Surfaces

SUBMITTALS

QUALITY ASSURANCE

.1 Contractor Quality Control Staff

Other Staff

Laboratory Accreditation

Preconstruction Testing of Materials

4.1 Aggregates

.2 Chemical Admixtures, Curing Compounds and Epoxies

.4.3 Cementitious Materials

Testing During Construction

Test Section

.6.1 Pilot Lane

.6.2 Fill-In Lane

Acceptability of Work

Acceptance Requirements

.8.1 Pavement Lots

.8.2 Evaluation

.

N

HRRRRPRPRPR
AU WR R NP
)

wwwwww

FRRRPRURRPRRPRERPPEPONRERRER
AU WN R

IS

'_I
RPrRrUOUURRFELUGURLEREOO O UV
U1 U1 oo JU1U1oyUl Ul U0 WN

SECTION 32 13 11 Page 1
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PART 2 PRODUCTS
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NOTE: This guide specification covers the
requirements for construction of concrete pavement
for Army, Navy and Air Force airfields and
heavy-duty roads, parking areas, hardstands, and
vehicular pavement.

Adhere to UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide
specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable items(s) or insert
appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for
this guide specification are welcome and should be

submitted as a Criteria Change Request (CCR) .
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PART 1 GENERAL
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NOTE: In preparing contract specifications for
concrete pavement, the designer will use UFC
3-250-04 STANDARD PRACTICE FOR CONCRETE PAVEMENTS
for guidance. State highway specifications may only
be used for non organizational parking, roads,
streets, and driveways where the equivalent passes
of an 18-kip EASL are less than 5.7 million. All
organizational vehicle parking, roads and airfield
concrete pavements will use the Unified Facilities
guide specifications without exception.

Specifications developed for Corps of Engineers
managed projects shall be edited in accordance with
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ECB 2011-18, Improving Quality of USACE Support for
DOD Airfield Pavement Projects-Restrictions on
Editing Unified Facilities Guide Specifications
(UFGS) .

Contact the Corps of Engineers Transportation
Systems Center (TSMCX), the Air Force major command
(MAJCOM) pavement engineers, or Naval Facilities
Engineering Command (NAVFAC) for guidance on
interpreting and editing this specification section.

This specification section is structured for
Contractor sampling and testing of materials and
mixture proportioning. If Government sampling,
testing and mixture proportioning is required,
contact the TSMCX, MAJCOM pavement engineers, or

NAVFAC for specification language.
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.1 UNIT PRICES
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NOTE: Any project large enough to use this guide
specification should have Unit Price payment. For
Lump Sum payment, include concrete unit price from
Government estimate in paragraph Payments to provide

cost basis for calculating payment reduction.
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1.1 Measurements

The quantity of concrete to be paid for will be the volume of concrete in
cubic meters yards including thickened edges [monolithic curb], where
required, placed in the completed and accepted pavement. Concrete will be
measured in place in the completed and accepted pavement only within the
neat line dimensions shown in the plan and cross section. No deductions
will be made for rounded or beveled edges or the space occupied by pavement
reinforcement, dowel bars, [tie bars, Jor electrical conduits, nor for any
void, or other structure extending into or through the pavement slab,
measuring 0.1 cubic meter 3 cubic feet or less in volume. No other
allowance for concrete will be made unless placed in specified locations in
accordance with written instructions previously issued by the Contracting
Officer. The quantity of other materials specified herein, and used in the
construction of the work covered by this section, will not be measured for
payment, but will be considered a subsidiary obligation of the Contractor,
covered under the price per cubic meter yard for concrete. Joint sealing
materials are covered in Section 32 01 19 FIELD MOLDED SEALANTS FOR SEALING
JOINTS IN RIGID PAVEMENTS or Section 32 13 73 COMPRESSION JOINT SEALS FOR
CONCRETE PAVEMENTS.

.1.2 Payments

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhddddhhhhhhk

NOTE: Use the applicable paragraph from the two

choices below and delete the other.
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1.

.1.2.1 Unit Price

The quantity of concrete measured as specified above will be paid for at
the contract unit price when placed in completed and accepted pavements.
Payment will be made at the contract price for cubic meter yard for the
scheduled item, with necessary adjustments as specified below. Payment
will constitute full compensation for furnishing all materials, equipment,
plant and tools, and for all labor and other incidentals necessary to
complete the concrete pavement, except for other items specified herein for
separate payment.

.1.2.2 Lump Sum

The quantity of concrete will be paid for and included in the lump-sum
contract price. If less than 100 percent payment is due based on the pay
factors stipulated below, a unit price of [ ] per cubic meter yard will
be used for purposes of calculating the payment reduction.

.1.3 Payment of Lots

When a lot of material fails to meet the specification requirements, that
lot will be accepted at a reduced price or shall be removed and replaced.
The lowest computed percent payment determined for any pavement
characteristic (i.e., thickness, grade, and surface smoothness) discussed
below shall be the actual percent payment for that lot. The actual percent
payment will be applied to the unit price and the measured quantity of
concrete in the lot to determine actual payment. Use results of strength
tests to control concreting operations. Strength will be evaluated, but
will not be considered for payment adjustment. Any pavement not meeting
the required 'specified strength' shall be removed and replaced at no
additional cost to the Government.

1.4 Payment Adjustment for Smoothness

a. Straightedge Testing: Location and deviation from straightedge for all
measurements shall be recorded. When more than 5.0 and less than or
equal to 10.0 percent of all measurements made within a lot exceed the
tolerance specified in paragraph "Surface Smoothness", after any
reduction of high spots or removal and replacement, the computed
percent payment based on surface smoothness will be 95 percent. When
more than 10.0 percent and less than or equal to 15.0 percent of all
measurements exceed the tolerance, the computed percent payment will be
90 percent. When more than 15.0 and less than or equal to 20.0 percent
of all measurements exceed the tolerance, the computed percent payment
will be 75 percent. When more than 20.0 percent of the measurements
exceed the tolerance, the lot shall be removed and replaced at no
additional cost to the Government.

b. Profilograph Testing: Location and data from all profilograph
measurements shall be recorded. When the Profile Index of a 0.1 km 0.1
mile segment of a lot exceeds the tolerance specified in paragraph
"Surface Smoothness" by 16 mm per km 1.0 inch per mile but less than 32
mm per km 2.0 inches per mile, after any reduction of high spots or
removal and replacement, the computed percent payment based on surface
smoothness will be 95 percent. When the Profile Index exceeds the
tolerance by 32 mm per km 2.0 inches per mile but less than 47 mm per km

3.0 inches per mile, the computed percent payment will be 90 percent.
When the Profile Index exceeds the tolerance by 47 mm per km 3.0 inches
per mile but less than 63 mm per km 4.0 inches per mile, the computed
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1.

percent payment will be 75 percent. When the Profile Index exceeds the
tolerance by 63 mm per km 4.0 inches per mile or more, the lot shall be
removed and replaced at no additional cost to the Government.

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk

NOTE: Delete item c, Aircraft Arresting Systems, if

not present or impacted by paving operations.
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c. Aircraft Arresting Systems. The 60 m 200 feet of airfield pavement on
both the approach and departure sides of the arresting system pendant
is a critical area. Consider this area as a separate lot for payment
adjustment for smoothness. Protruding objects and undulating surfaces
are detrimental to successful tailhook engagements and are not
allowable. ©No exceedance of the tolerances specified in paragraph:
"Surface Smoothness" is acceptable. Remove and replace pavements
exceeding the tolerances, unless otherwise directed by the Contracting
Officer.

1.5 Payment Adjustment for Plan Grade

When more than 5.0 and less than or equal to 10.0 percent of all
measurements made within a lot are outside the specified tolerance, the
computed percent payment for that lot will be 95 percent. When more than
10.0 percent but less than 50 percent are outside the specified tolerances,
the computed percent payment for the lot will be 75 percent. In any areas
where the deviation from grade exceeds the specified tolerances by 50
percent or more, the deficient area shall be removed and replaced at no
additional cost to the Government.

.1.6 Payment Adjustment for Thickness

Using the Average Thickness of the lot, determine the computed percent
payment for thickness by entering the following table:

Computed Percent Payment for Thickness
Deficiency in Thickness
Determined by cores Pavements Equal To or Pavements Less Than 200
millimetersInches Over 200 mm 8 Inches mm 8 Inches Thick
Thick

0.00 to 6.20.00 to 0.24 100 100
6.3 to 12.50.25 to 0.49 75 65
12.6 to 18.90.50 to 0.74 50 0

19.0 0.75 or greater 0 0

Where 0 percent payment is indicated, remove the entire lot and replace at
no additional cost to the Government. Where either of the two cores from a
sublot show a thickness deficiency of 19 mm 0.75 inch or greater, [13 mm
0.50 inch for pavements 200 mm 8 inches or less in thickness] drill two
more cores in the sublot and compute the average thickness of the four
cores. If this average shows a thickness deficiency of 19 mm 0.75 inch or
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more [13 mm 0.50 inch for pavements 200 mm 8 inches or less in thickness]
remove the entire sublot.

2 REFERENCES

khkkkkkhkhkhhkhkhhkhkhhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkkkhkkkkkkkkkkkkkkkkkkk
NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.

References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile

references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS
(AASHTO)

AASHTO M 182 (2005; R 2009) Standard Specification for
Burlap Cloth Made from Jute or Kenaf and
Cotton Mats
AMERICAN CONCRETE INSTITUTE INTERNATIONAL (ACI)
ACI 211.1 (1991; R 2009) Standard Practice for
Selecting Proportions for Normal,

Heavyweight and Mass Concrete

ACI 214R (2011) Evaluation of Strength Test Results
of Concrete

ACI 305R (2010) Guide to Hot Weather Concreting

ACI 306R (2010) Guide to Cold Weather Concreting
ASTM INTERNATIONAL (ASTM)

ASTM A184/A184M (2006; E2011) Standard Specification for

Fabricated Deformed Steel Bar Mats for
Concrete Reinforcement

ASTM A185/A185M (2007) Standard Specification for Steel
Welded Wire Reinforcement, Plain, for
Concrete
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ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

A497/R497M

A615/A615M

A775/A775M

A996/A996M

C1017/C1017M

C1064/C1064M

C1077

C117

C123/C123M

C1240

C1l260

Cl31

C136

C138/C138M

Cl42/C142M

Cl43/C143M

(2007) Standard Specification for Steel
Welded Wire Reinforcement, Deformed, for
Concrete

(2012) Standard Specification for Deformed
and Plain Carbon-Steel Bars for Concrete
Reinforcement

(2007b) Standard Specification for
Epoxy-Coated Steel Reinforcing Bars

(2009b) Standard Specification for
Rail-Steel and Axle-Steel Deformed Bars
for Concrete Reinforcement

(2007) Standard Specification for Chemical
Admixtures for Use in Producing Flowing
Concrete

(2011) Standard Test Method for
Temperature of Freshly Mixed
Hydraulic-Cement Concrete

(2013b) Standard Practice for Laboratories
Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for
Laboratory Evaluation

(2013) Standard Test Method for Materials
Finer than 75-um (No. 200) Sieve in
Mineral Aggregates by Washing

(2012) Standard Test Method for
Lightweight Particles in Aggregate

(2012) Standard Specification for Silica
Fume Used in Cementitious Mixtures

(2007) Standard Test Method for Potential
Alkali Reactivity of Aggregates
(Mortar-Bar Method)

(2006) Standard Test Method for Resistance
to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the
Los Angeles Machine

(2006) Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates

(2013) Standard Test Method for Density
("Unit Weight"), Yield, and Air Content

(Gravimetric) of Concrete

(2010) Standard Test Method for Clay Lumps
and Friable Particles in Aggregates

(2012) Standard Test Method for Slump of
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ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

C150/C150M

Cl567

Cl1602/C1602M

Cl646/Cl646M

C172/C172M

Cl74/C174M

C192/C192M

C231/C231M

C260/C260M

C29/C29M

C294

C295/C295M

C309

C31/C31M

C33/C33M

C39/C39M

Hydraulic-Cement Concrete

(2012) Standard Specification for Portland
Cement

(2013) Standard Test Method for Potential
Alkali-Silica Reactivity of Combinations
of Cementitious Materials and Aggregate
(Accelerated Mortar-Bar Method)

(2012) Standard Specification for Mixing
Water Used in Production of Hydraulic
Cement Concrete

(2008a) Making and Curing Test Specimens
for Evaluating Frost Resistance of Coarse
Aggregate in Air-Entrained Concrete by
Rapid Freezing and Thawing

(2010) Standard Practice for Sampling
Freshly Mixed Concrete

(2013) Standard Test Method for Measuring
Thickness of Concrete Elements Using
Drilled Concrete Cores

(2013) Standard Practice for Making and
Curing Concrete Test Specimens in the
Laboratory

(2010) Standard Test Method for Air
Content of Freshly Mixed Concrete by the
Pressure Method

(2010a) Standard Specification for
Air-Entraining Admixtures for Concrete

(2009) Standard Test Method for Bulk
Density ("Unit Weight") and Voids in
Aggregate

(2012) Standard Descriptive Nomenclature
for Constituents of Concrete Aggregates

(2012) Petrographic Examination of
Aggregates for Concrete

(2011) Standard Specification for Liquid
Membrane-Forming Compounds for Curing
Concrete

(2012) Standard Practice for Making and
Curing Concrete Test Specimens in the Field

(2013) Standard Specification for Concrete
Aggregates

(2012) Standard Test Method for
Compressive Strength of Cylindrical
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ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

C494/C494M

C595/C595M

cée18

C666/C666M

C78/C78M

c88

Cc881/C881M

C94/C94M

C989/C989M

D1751

D1752

D2995

D3665

D4791

D75/D75M

E1274

Concrete Specimens

(2013) Standard Specification for Chemical
Admixtures for Concrete

(2013) Standard Specification for Blended
Hydraulic Cements

(2012a) Standard Specification for Coal
Fly Ash and Raw or Calcined Natural
Pozzolan for Use in Concrete

(2003; R 2008) Resistance of Concrete to
Rapid Freezing and Thawing

(2012; E 2013) Standard Test Method for
Flexural Strength of Concrete (Using
Simple Beam with Third-Point Loading)

(2013) Standard Test Method for Soundness
of Aggregates by Use of Sodium Sulfate or
Magnesium Sulfate

(2010) Standard Specification for
Epoxy-Resin-Base Bonding Systems for
Concrete

(2013a) Standard Specification for
Ready-Mixed Concrete

(2012a) Standard Specification for Slag
Cement for Use in Concrete and Mortars

(2004; R 2008) Standard Specification for
Preformed Expansion Joint Filler for
Concrete Paving and Structural
Construction (Nonextruding and Resilient
Bituminous Types)

(2004a; R 2008) Standard Specification for
Preformed Sponge Rubber Cork and Recycled
PVC Expansion

(1999; R 2009) Determining Application
Rate of Bituminous Distributors

(2012) Random Sampling of Construction
Materials

(2010) Flat Particles, Elongated
Particles, or Flat and Elongated Particles
in Coarse Aggregate

(2009) Standard Practice for Sampling
Aggregates

(2003; R 2012) Standard Test Method for
Measuring Pavement Roughness Using a
Profilograph
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NATIONAL READY MIXED CONCRETE ASSOCIATION (NRMCA)

NRMCA QC 3 (2011) Quality Control Manual: Section 3,
Plant Certifications Checklist:
Certification of Ready Mixed Concrete
Production Facilities

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS)

CTM 526 (2002) Operation of California
Profilograph and Evaluation of Profiles

U.S. ARMY CORPS OF ENGINEERS (USACE)
COE CRD-C 130 (2001) Standard Recommended Practice for

Estimating Scratch Hardness of Coarse
Aggregate Particles

COE CRD-C 143 (1962) Specifications for Meters for
Automatic Indication of Moisture in Fine
Aggregate

COE CRD-C 300 (1990) Specifications for Membrane-Forming

Compounds for Curing Concrete

COE CRD-C 521 (1981) Standard Test Method for Frequency
and Amplitude of Vibrators for Concrete

COE CRD-C 55 (1992) Test Method for Within-Batch
Uniformity of Freshly Mixed Concrete

COE CRD-C 662 (2009) Determining the Potential
Alkali-Silica Reactivity of Combinations
of Cementitious Materials, Lithium Nitrate
Admixture and Aggregate (Accelerated
Mortar-Bar Method)

.3 SYSTEM DESCRIPTION

This section is intended to stand alone for construction of concrete
pavement. However, where the construction covered herein interfaces with
other sections, the construction at each interface shall conform to the
requirements of both this section and the other section, including
tolerances for both.

.3.1 Surface Smoothness

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkk*

NOTE: Edit these paragraphs as appropriate to the
project. If it is desired to restrict surface
smoothness testing and evaluation to either
straightedge method or profilograph method, retain
the one and delete the other; otherwise, retain both
as a Contractor's option. Require use of the
profilograph method for airfield taxiways and
runways. When the profilograph method is allowed,
and there are areas with dimensions less than 60 m
(200 feet) in any direction, retain the straightedge
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method for these short runs.
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Use the profilograph method for all longitudinal testing, except for paving
lanes less than 60 m 200 feet in length. Use the straightedge method for
transverse testing, for longitudinal testing where the length of each
pavement lane is less than 60 m 200 feet, [ within 60 m 200 feet on both
the approach and departure sides of an aircraft arresting gear,] and at the
ends of the paving limits for the project. Where drawings show required
deviations from a plane surface (crowns, drainage inlets, etc.) or existing
rough or high PI pavement, finish the surface to meet the approval of the
Contracting Officer. Detailed notes shall be kept of the results of the
testing and a copy furnished to the Government after each day's testing.
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NOTE: Retain first bracketed statements for
airfield projects and delete the second set. Retain
second bracketed statements for roads and streets

projects and delete first set.
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a. Straightedge Testing: The finished surfaces of the pavements shall
have no abrupt change of 6 mm 1/4 inch or more, and all pavements shall
be within the limits specified when checked with an approved 4 m 12 foot

straightedge. [Runways and taxiways shall have a variation from the
specified straight edge not greater than 3 mm 1/8 inch in the
longitudinal direction and not greater than 6 mm 1/4 inch in the
transverse direction.[ Runway pavement within 60 m 200 feet on both
the approach and departure sides of an aircraft arresting gear shall
have a variation in the longitudinal direction from the specified
straightedge not more than plus or minus 3 mm 1/8 inch.] All other
airfield areas shall have a variation from a straight edge not greater
than 6 mm 1/4 inch in either the longitudinal or transverse
direction.] [Roads, streets, tank hardstands, vehicular parking areas,
and open storage areas shall have a variation from the specified
straight edge not greater than 6 mm 1/4 inch in either the longitudinal
or transverse direction.]

b. Profilograph Testing: The finished surfaces of the pavements shall
have no abrupt change of 6 mm 1/4 inch or more, and each 0.1 km 0.1 mile
segment of each pavement lot shall have a Profile Index not greater
than specified when tested with an approved California-type
profilograph. [Runways and taxiways shall have a Profile index not
greater than 110 mm per km 7 inches per mile in the longitudinal
direction. Runway and taxiway transverse smoothness shall be measured
with the straight edge method and the straight edge requirements shall
apply. All other airfield areas shall have a Profile Index not greater
than 140 mm per km 9 inches per mile in the longitudinal direction.]
[Roads, streets, tank hardstands, vehicular parking areas and open
storage areas shall have a Profile index not greater than 140 mm per km
9 inches per mile in the longitudinal direction.]

c. Bumps ("Must Grind" Areas): Any bumps ("must grind" areas) shown on
the profilograph trace which exceed 10 mm 0.4 inch in height shall be
reduced by diamond grinding in accordance with subparagraph "Diamond
Grinding of PCC Surfaces" below until they do not exceed 7.5 mm 0.3 inch
when retested. Such grinding shall be tapered in all directions to
provide smooth transitions to areas not requiring grinding.
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.2

Testing Method: After the concrete has hardened sufficiently to permit
walking thereon, but not later than 48 hours after placement, test the
entire surface of the pavement in each lot in such a manner as to
reveal all surface irregularities exceeding the tolerances specified
above. If any pavement areas are ground, these areas shall be retested
immediately after diamond grinding. The entire area of the pavement
shall be tested in both a longitudinal and a transverse direction on
parallel lines. The transverse lines shall be 4.5 m 15 feet or less
apart, as directed. The longitudinal lines shall be at the centerline
of each paving lane shown on the drawings, regardless of whether the
Contractor is allowed to pave two lanes at a time, and at the 1/8th
point in from each side of the lane. Other areas having obvious
deviations shall also be tested. Longitudinal testing lines shall be
continuous across all joints. Transverse testing lines for pilot lanes
shall be carried to construction joint lines and for fill-in lanes
shall be carried 600 mm 24 inches across construction joints, and the
readings in this area applied to the fill-in lane. Straightedge
testing of the longitudinal edges of slipformed pilot lanes shall also
be performed before paving fill-in lanes as specified below.

(1) Straightedge Testing: The straightedge shall be held in contact
with the surface and moved ahead one-half the length of the
straightedge for each successive measurement. Determine the
amount of surface irregularity by placing the freestanding
(unleveled) straightedge on the pavement surface and measuring the
maximum gap between the straightedge and the pavement surface.
Measurements shall be determined along the entire length of the
straight edge.

(2) Profilograph Testing: Perform profilograph testing using
approved California profilograph and procedures described in
ASTM E1274. The equipment shall utilize electronic recording and
automatic computerized reduction of data to indicate "must-grind"
bumps and the Profile Index for each 0.1 km 0.1 mile segment of
the pavement lot. Grade breaks on aprons [parking lots] shall be
accommodated by breaking the profile segment into short sections
and repositioning the blanking band on each section. The
"blanking band" shall be 5 mm 0.2 inches wide and the "bump
template" shall span 25 mm 1 inch with an offset of 10 mm 0.4 inch.
The profilograph testing of the last 9.1 m 30 feet of a paving
lane in the longitudinal direction from each day's paving
operation shall be counted on the following day's continuation
lane. The profile index shall be computed for each pass of the
profilograph (3 per lane) in each 0.1 km 0.1 mile segment. The
profile index for each segment shall be the average of the profile
indices for each pass in each segment. Profilographs of unequal
lengths shall be scaled and proportioned to an equivalent 0.1 km
0.1 mile as outlined in the CTM 526. A copy of the reduced tapes
shall be furnished the Government at the end of each day's testing.

Edge Slump and Joint Face Deformation

Edge Slump: When slip-form paving is used, not more than 15.0 percent
of the total free edge of each pavement panel shall have an edge slump
exceeding 6 mm 1/4 inch and none of the free edge of the pavement lot
shall have an edge slump exceeding 9 mm 3/8 inch. (A pavement panel is
defined as a lane width by the length between two adjacent transverse
contraction joints. The total free edge of the pavement will be
considered to be the cumulative total linear measurement of pavement
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panel edge originally constructed as non-adjacent to any existing

pavement ;

i.e.,
separate lane,

I)'

etc.

30 m 100 feet of pilot lane originally constructed as a
will have 60 m 200 feet of free edge;
fill-in lane will have no free edge,

30 m 100 feet of
The area affected by the

downward movement of the concrete along the pavement edge shall not
exceed 450 mm 18 inches back from the edge.

b. Joint Face
above,

Deformation:

limits shown below:

In addition to the edge slump limits specified
the vertical joint face shall have a surface within the maximum

Offset from
Straightedge
Applied
Logintudinally
to Pavement
Surface

Offset from
Straightedge
Applied
Longitudinally
to Vertical
Face

Offset from
Straightedge
Applied Top
to Bottom
Against the
Joint Face

Abrupt Offset
in Any
Direction

Offset of

Joint Face
from True

Vertical

Airfield Pavement

3 mml/8 inch

6 mml/4 inch

9 mm3/8 inch

3 mml/8 inch

8 mm/100 mml
inch/12 inches

All Other Pavement

6 mml/4 inch

All other items same as airfield pavement

c. Slump Determination:
sufficiently to permit walking thereon,

lot shall be tested by the Contractor.
a minimum 4 m 12 foot straightedge to reveal irregularities exceeding
The vertical edge slump
shall be determined at each free edge of each slipformed paving lane

the edge slump tolerance specified above.

constructed.

Immediately after the concrete has hardened
the pavement surface of each
Testing shall be performed with

The straightedge shall be placed transverse to the
direction of paving and the end of the straightedge located at the edge
of the paving lane. Measurements shall be made at 1.5 to 4.5 m 5 to 15
foot spacings, as directed, commencing at the header where paving was
started. Initially measurements shall be made at 1.5 m 5 foot
intervals in each lane. When no deficiencies are present, the
Contracting Officer may approve an increase in the interval. When any
deficiencies exist, the interval will be returned to 1.5 m 5 feet. 1In
no case shall the interval exceed 4.5 m 15 feet. 1In addition to the
transverse edge slump determination above, the Contractor, at the same
time, shall check the longitudinal surface smoothness of the joint on a
continuous line 25 mm 1 inch back from the joint line using the 4 m 12
foot straightedge advanced one-half its length for each reading. Other
tests of the exposed joint face shall be made to ensure that a uniform,
true vertical joint face is attained. The measurements shall be made
by the Contractor, shall be properly referenced in accordance with
paving lane identification and stationing, and a report given to the
Contracting Officer within 24 hours after measurement is made. The
report shall also identify areas requiring replacement.

Excessive Edge Slump: When edge slump exceeding the limits specified
above is encountered on either side of the paving lane, additional
straightedge measurements shall be made, if required, to define the
linear limits of the excessive slump. The concrete slabs having
excessive edge slump or joint deformation shall be removed and replaced
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to the next transverse joint in conformance with paragraph: REPAIR,
REMOVAL, REPLACEMENT OF NEWLY CONSTRUCTED SLABS. Use of slip-form
paving equipment and procedures that fail to consistently provide edges
within the specified tolerances on edge slump and joint face
deformation shall be discontinued and the pavements shall be
constructed by means of standard paving procedures using fixed forms.

1.3.3 Plan Grade

Within 5 days after paving of each lot, the finished surface of the
pavement area shall be tested, by running lines of levels at intervals
corresponding with every longitudinal and transverse joint to determine the
elevation at each joint intersection. The results of this survey shall be
recorded and a copy given to the Government at the completion of the survey
of each lot. The finished surfaces of airfield runway, taxiway, and apron
pavements shall vary not more than 13 mm 1/2 inch above or below the plan
grade line or elevation indicated. The surfaces of other pavements shall
vary not more than 19 mm 3/4 inch. The above deviations from the approved
grade line and elevation will not be permitted in areas where closer
conformance with the planned grade and elevation is required for the proper
functioning of appurtenant structures. The finished surfaces of new
abutting pavements shall coincide at their juncture.

1.3.4 Flexural Strength
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NOTE: Normally, concrete for airfield pavement
should be proportioned and accepted on the basis of
90-day flexural strength. However, if, because of
scheduling time limits, it is necessary to
proportion on the basis of 28-day flexural strength,
modify these subparagraphs as appropriate. If it is
desired to use 28-day strength for design of
airfield pavement, approval must be obtained through
the TSMCX, MAJCOM pavement engineers, or NAVFAC.
Make the same changes if this is concrete for road
pavement proportioned for 28-day strength (no
approval needed).

The designer may choose the first Option
"Cylinders/Beam" or the second Option "Beams" for

strength testing.
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Submit certified copies of laboratory test reports and sources for cement,
supplementary cementitious materials (SCM), aggregates, admixtures, curing
compound, epoxy, and proprietary patching materials proposed for use on
this project. All aggregate tests shall have been performed no earlier
than 6 months prior to contract award. Each lot of pavement will be
evaluated for acceptance in accordance with the following procedures.

a. Sampling and Testing: For acceptance, one composite sample of concrete
from each sublot shall be obtained in accordance with ASTM C172/C172M
from one batch or truckload.[ Test cylinders 152 x 305 mm 6 x 12 inches

shall be fabricated and cured in accordance with ASTM C31/C31M, and
tested in accordance with ASTM C39/C39M Test two test cylinders per
sublot (8 per lot) at 14 days.] [ Test beams 152 x 152 mm 6 x 6 inches
shall be fabricated and cured in accordance with ASTM C31/C31M; and
tested in accordance with ASTM C78/C78M.]
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b. Computations: Average the eight 14-day strength tests for the lot. The
average strength shall be used in accordance with paragraph "Concrete
Strength for Final Acceptance" in PART 2.

.3.5 Thickness

Each lot of pavement will be evaluated for acceptance and payment
adjustment in accordance with the following procedure. Two cores, between
100 and 150 mm 4 and 6 inches in diameter, shall be drilled from the
pavement, per sublot (8 per lot). The Contractor is responsible for
drilling the cores within 3 days after lot placement, filling the core
holes with an approved non-shrink concrete, respraying the cored areas with
curing compound, and for measuring the cores. Each core shall be inspected
for voids, thickness of paste on the surface, and depth of reinforcement
(if required). Provide the results with the thickness measurement data.
Eight measurements of thickness shall be made around the circumference of
each core and one in the center, in accordance with ASTM C174/C174M, using
calibrated calipers for specimens longer than 250 mm 10 inches. The
pavement thickness from the 8 cores for the lot shall be averaged and shall
be evaluated as described in paragraph: PAYMENT ADJUSTMENT FOR THICKNESS
above.

.3.6 Diamond Grinding of PCC Surfaces

In areas not meeting the specified limits for surface smoothness and plan
grade, high areas shall be reduced to attain the required smoothness and
grade, except as depth is limited below. High areas shall be reduced by
grinding the hardened concrete with an approved diamond grinding machine
after the concrete is 14 days or more old. Grinding shall be accomplished
by sawing with an industrial diamond abrasive which is impregnated in the
saw blades. The saw blades shall be assembled in a cutting head mounted on
a machine designed specifically for diamond grinding that will produce the
required texture and smoothness level without damage to the concrete
pavement or joint faces. The saw blades shall be 3 mm 1/8-inch wide and
there shall be a minimum of 55 to 60 blades per 300 mm 12 inches of cutting
head width depending on the hardness of the aggregate. Each machine shall
be capable of cutting a path 3 to 4 ft 0.9 to 1.2 m 3 to 4 ft wide.
Grinding equipment that causes ravels, aggregate fractures, spalls or
disturbance to the joints will not be permitted. The area corrected by
grinding the surface of the hardened concrete shall not exceed 10 percent
of the total area of any sublot. The depth of diamond grinding shall not
exceed 6 mm 1/4 inch. All pavement areas requiring plan grade or surface
smoothness corrections in excess of the limits specified above, shall be
removed and replaced in conformance with paragraph REPAIR, REMOVAL,
REPLACEMENT OF NEWLY CONSTRUCTED SLABS. [In pavement areas given a wire
comb or tined texture, areas exceeding 2 square meters 25 square feet that
have been corrected by diamond grinding shall be retextured by transverse
grooving using an approved grooving machine of standard manufacture. The
grooves shall be 6 mm 1/4 inch deep by 6 mm 1/4 inch wide on 37 mm 1-1/2
inch centers and shall be carried into, and tapered to zero depth within
the non-corrected surface, or shall match any existing grooves in the
adjacent pavement.] All areas in which diamond grinding has been performed
will be subject to the thickness tolerances specified in paragraph:
Thickness, above.

.4 SUBMITTALS
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NOTE:

Review submittal description (SD) definitions

in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals

required for the project.

The Guide Specification technical editors have
designated those items that require Government

approval,

with a "G." Generally,

due to their complexity or criticality,
other submittal items can be

reviewed by the Contractor's Quality Control

System. Only add a “G”

to an item,

if the submittal

is sufficiently important or complex in context of

the project.

For submittals requiring Government approval on Army

projects,

a code of up to three characters within

the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident

Management System (RMS) are:
Architect-Engineer; "DO"

n AE n
for District Office

for

(Engineering Division or other organization in the

District Office);
Resident Office;

n AO n
and "pO"

for Area Office;
for Project Office.

"RO" for

Codes

following the "G" typically are not used for Navy,

Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force

and NASA projects,
item for Army projects.

or choose the second bracketed
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Government approval is required for submittals with a "G" designation;

submittals not having a "G" designation are for

approval.] [information only. When used,

[Contractor Quality Control
a designation following the "G"

designation identifies the office that will review the submittal for the

Government. ]
SUBMITTAL PROCEDURES:

SD-03 Product Data
Equipment
Proposed Techniques][;

Dowels[; Gl [; G, [ 11
Dowel Bar Assemblies|[; G] [;

G, [
SD-05 Design Data
Proportioning Studies; G, ED
SD-06 Test Reports
Sampling and Testing; G, ED

SD-07 Certificates

Contractor Quality Control Staff;

Laboratory Accreditation; G, ED

NRMCA Certificate of Conformance;

SECTION 32 13 11

Gl[; G, [

Submit the following in accordance with Section 01 33 00

G, ED
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1.

Commercial Laboratory; G, ED
5 QUALITY ASSURANCE
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NOTE: Where they are available, specify only ACI
certified personnel. Check the American Concrete
Institute (ACI) website for local availability

(www.concrete.org/Certification).
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.5.1 Contractor Quality Control Staff

Submit American Concrete Institute certification for Contractor Quality
Control staff. Qualifications and resumes for petrographer, surveyor,
concrete batch plant operator, and profilograph operator. All Contractor
Quality Control personnel assigned to concrete construction shall be
American Concrete Institute (ACI) certified in the following grade (or
shall have written evidence acceptable to the Contracting Officer's
representative of having completed similar qualification programs) :

a. CQC personnel responsible for inspection of concrete paving operations:
ACI Concrete Transportation Inspector.

b. Lead Foreman or Journeyman of the Concrete Placing, Finishing, and
Curing Crews: ACI Concrete Flatwork Technician/Finisher.

c. Field Testing Technicians: ACI Concrete Field Testing Technician, Grade
I.

d. Laboratory Testing Technicians: ACI Concrete Strength Testing
Technician and Laboratory Testing Technician, Grade I or II.

.5.2 Other Staff

Submit for approval, the qualifications and resumes for the following staff:

a. Petrographer: Bachelor of Science degree in geology or petrography,
trained in petrographic examination of concrete aggregate according to
ASTM C294 and ASTM C295/C295M and trained in identification of the
specific deleterious materials and tests identified in this
specification. Resume shall detail the education, training and
experience related to the project-specific test methods and deleterious
materials and shall be submitted at least 20 days before petrographic
and deleterious materials examination is to commence.

b. Licensed Surveyor: All survey work shall be performed under the
supervision of a Licensed Surveyor.

c. Concrete Batch Plant Operator: National Ready Mix Concrete Association
(NRMCA) Plant Manager certification at the Plant Operator level.

d. Profilograph Operator: Certification by equipment manufacturer or a
state Department of Transportation.

.5.3 Laboratory Accreditation
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NOTE: The USACE validation letter requirement does
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not apply to the Navy.
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Laboratory and testing facilities shall be provided by and at the expense
of the Contractor. Submit accreditation of the commercial laboratory by an
independent evaluation authority, indicating conformance to ASTM C1077,
including all applicable test procedures. The laboratories performing the
tests shall be accredited in accordance with ASTM C1077, including

ASTM C78/C78M and ASTM C1260. The accreditation shall be current and shall
include the required and optional test methods, as specified throughout
this Section. Onsite temperature-controlled concrete curing facilities
shall be provided.

a. Aggregate Testing and Mix Proportioning: Aggregate testing and mixture
proportioning studies shall be performed by a commercial laboratory.

b. Acceptance Testing: Furnish all materials, labor, and facilities
required for molding, curing, testing, and protecting test specimens at
the site and in the laboratory. Steel molds shall be used for molding
the beam specimens. Furnish and maintain boxes or other facilities
suitable for storing and curing the specimens at the site while in the
mold within the temperature range stipulated by ASTM C31/C31M.

Flexural loading equipment shall be in accordance with ASTM C78/C78M.

c. Contractor Quality Control: All sampling and testing shall be
performed by an approved, onsite, independent, commercial laboratory,
or for cementitious materials and admixtures, the manufacturer's
laboratory. Submit USACE validation letter for commercial laboratory.

d. Laboratory Inspection: The Government will inspect the laboratory
equipment and test procedures prior to the start of concreting
operations for conformance to ASTM C1077. The laboratory shall
maintain this certification for the duration of the project.

.5.4 Preconstruction Testing of Materials
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NOTE: Designer must edit this paragraph and
following subparagraphs as appropriate. For Design
Build Contracts the testing shall be performed by
the Contractor utilizing an approved petrographer
and commercial testing laboratory. Delete any
subparagraphs which are not applicable. Fill in

blanks as appropriate.
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All sampling and testing shall be performed by, and at the expense of, the
Contractor. Use an approved commercial laboratory or, for cementitious
materials and chemical admixtures, a laboratory maintained by the
manufacturer of the material. No material shall be used until notice of
acceptance has been given. The Contractor will not be entitled to any
additional payment or extension of time due to failure of any material to
meet project requirements, or for any additional sampling or testing
required. Additional tests may be performed by the Government at the
discretion of the Contracting Officer; such Government testing will not
relieve the Contractor of any testing responsibilities.
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1.5.4.1 Aggregates

Aggregates shall be sampled in the presence of a Government

Representative. Samples shall be obtained in accordance with ASTM D75/D75M
and shall be representative of the materials to be used for the project.
Test results shall be submitted 7 days before commencing mixture
proportioning studies.

1.5.4.2 Chemical Admixtures, Curing Compounds and Epoxies

At least 30 days before the material is used, submit certified copies of
test results for the specific lots or batches to be used on the project.
Test results shall be not more than 6 months old prior to use in the work.
Chemical admixtures that have been in storage at the project site for
longer than 6 months or that have been subjected to freezing will be
retested at the expense of the Contractor and will be rejected if test
results are not satisfactory.

1.5.4.3 Cementitious Materials

Cement [, ground granulated blast furnace (GGBF) slag,] [and pozzolan] will
be accepted on the basis of manufacturer's certification of compliance,
accompanied by mill test reports showing that the material in each shipment
meets the requirements of the specification under which it is furnished.
Mill test reports shall be no more than 1 month old, prior to use in the
work. ©No cementitious material shall be used until notice of acceptance
has been given by the Contracting Officer. Cementitious material may be
subjected to testing by the Government from samples obtained at the mill,
at transfer points, or at the project site. If tests prove that a
cementitious material that has been delivered is unsatisfactory, it shall
be promptly removed from the site of the work. Cementitious material that
has not been used within 6 months after testing shall be retested at the
Contractor's expense and shall be rejected if test results are not
satisfactory.

1.5.5 Testing During Construction

During construction, the Contractor is responsible for sampling and testing
aggregates, cementitious materials, and concrete as specified herein. The
Government will sample and test concrete and ingredient materials as
considered appropriate. Provide facilities and labor as may be necessary
for procurement of representative test samples. Testing by the Government
will in no way relieve the Contractor of the specified testing requirements.

1.5.6 Test Section

Up to 10 days, but not more than 60 days, prior to construction of the
concrete pavement, construct a test section [near the job site, but not as
part of the production pavement area.] [as part of the production paving
area at an outer edge as indicated on the drawings]. Use the test section
to develop and demonstrate to the satisfaction of the Contracting Officer
the proposed techniques of mixing, hauling, placing, consolidating,
finishing, curing, initial saw cutting, start-up procedures, testing
methods, plant operations, and the preparation of the construction joints.
Variations in mixture proportions, other than water, shall be made if
directed. Vary the water content, as necessary, to arrive at the
appropriate content. The mixing plant shall be operated and calibrated
prior to start of placing the test section. Use the same equipment,
materials, and construction techniques on the test section as will be used
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in all subsequent work. Base course preparation, concrete production,
placing, consolidating, curing, construction of joints, and all testing
shall be in accordance with applicable provisions of this specification.
Three days after completion of the test section, provide eight cores at
least 150 mm 6 inch diameter by full depth cut from points selected in the
test section by the Government. The cores will be evaluated for
homogeneity, consolidation and segregation. Construct the test section
meeting all specification requirements and being acceptable to the
Contracting Officer in all aspects, including surface texture. Failure to
construct an acceptable test section will necessitate construction of
additional test sections at no additional cost to the Government. Test
sections allowed to be constructed as part of the production paving which
do not meet specification requirements shall be removed at the Contractor's
expense. If the Contractor proposes to use slipform paving and is unable
to construct an acceptable test section, the slipform paving equipment
shall be removed from the job and the construction completed using
stationary side forms and equipment compatible with them. Production
paving shall not commence until the results on aggregates and concrete,
including evaluation of the cores, and all pavement measurements for edge
slump, joint face deformation, actual plan grade, surface smoothness and
thickness have been submitted and approved by the Contracting Officer.
Pavement accepted as a production lot will be evaluated and paid in
accordance with Paragraph: ACCEPTABILITY OF WORK below.

.5.6.1 Pilot Lane

The test section shall consist of one paving lane at least 130 m 400 feet
long and shall be constructed to the same thickness as the thickest portion

of pavement shown on the Drawings. The lane width shall be the same as
that required for use in the project. The test section shall contain at
least one transverse construction joint. If [keyed or ]ldoweled

longitudinal construction joints are required in any of the production
pavements, they shall be installed full length along one side of the test
strip throughout the test section. [If both keys and dowels are required,
each shall be installed in half of the test section.] Two separate days
shall be used for construction of the test section.

.5.6.2 Fill-In Lane

The first 130 m 400 feet of the initial production fill-in lane shall be
considered a fill-in lane test section for purposes of testing and
evaluation. All requirements for the test section are applicable, as
appropriate. Obtain cores from the fill-lane lane side of the longitudinal
construction joint with the pilot lane. The cores will be evaluated for
homogeneity, consolidation, and segregation.

.5.7 Acceptability of Work

The materials and the pavement itself will be accepted on the basis of
tests made by the Contractor. The Government may make check tests to
validate the results of the Contractor's testing. If the results of the
Contractor tests vary by less than 2.0 percent of the Government's test
results, the results of the Contractor's tests will be used. If the
results of the Government and Contractor tests vary by 2.0 percent, but
less than 4.0 percent, the average of the two will be considered the value
to be used. If these vary by 4.0 percent or more, each sampling and
testing procedure shall be carefully evaluated and both the Government and
the Contractor shall take another series of tests on duplicate samples of
material. If these vary by 4.0 percent or more, the results of the tests
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made by the Government shall be used and the Government will continue check
testing of this item on a continuous basis until the two sets of tests
agree within less than 4.0 percent on a regular basis. Testing performed
by the Government will in no way at any time relieve the Contractor from
the specified testing requirements.

.5.8 Acceptance Requirements
.5.8.1 Pavement Lots
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NOTE: The lot size can be specified on the basis of
time or volume of production. Normally, it is most
practical for construction oversight if a lot is
made equal to one shift, but not over 10 hours. If
the lot size is based on the amount of production,
it should be selected to be approximately equal to
the amount of concrete pavement produced in one
shift (one day) of operation. The lot size should
never exceed 750 cubic meters (1000 cu. yd.) of
concrete pavement. When the total job does not
exceed 750 cubic meters (1000 cu. yd.), the lot size
becomes the total job. The following paragraphs
will be edited accordingly. Do not change
terminology (computed percent payment, actual

percent payment, etc.).
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A lot will be that quantity of construction that will be evaluated for
acceptance with specification requirements. A lot will be equal to one
shift of production not to exceed 750 cubic meters 1000 cubic yards. 1In
order to evaluate thickness, each lot will be divided into four equal
sublots. Grade determinations will be made on the lot as a whole. Surface
smoothness determinations will be made on every 0.1 km 0.1 mile segment in
each lot. Location of all samples shall be selected on a random basis in
accordance with ASTM D3665. When operational conditions cause a lot to be
terminated before the specified four sublots have been completed, the
following procedure shall be used to adjust the lot size and number of
tests for the lot. Where three sublots have been completed, they shall
constitute a lot. Where one or two sublots have been completed, they shall
be incorporated into the next lot (except for the last lot), and the total
number of sublots shall be used and acceptance criteria adjusted
accordingly.

.5.8.2 Evaluation

Provide all sampling and testing required for acceptance and payment
adjustment at the Contractor's expense. Individuals performing sampling,
testing and inspection duties shall meet the required Qualifications. The
Contracting Officer reserves the right to direct additional samples and
tests for any area which appears to deviate from the specification

requirements. Testing in these areas will be in addition to the sublot or
lot testing, and the requirements for these areas will be the same as those
for a sublot or lot. Provide facilities for and, where directed, personnel

to assist in obtaining samples for any Government testing.
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1.6 DELIVERY, STORAGE, AND HANDLING
1.6.1 Bulk Cementitious Materials

Furnish all cementitious material in bulk. The temperature of the
cementitious material, as delivered to storage at the site, shall not exceed
65 degrees C 150 degrees F. Sufficient cementitious materials shall be in
storage to sustain continuous operation of the concrete mixing plant while
the pavement is being placed. Provide separate facilities to prevent any
intermixing during unloading, transporting, storing, and handling of each

type of cementitious material.

1.6.2 Aggregate Materials

Store aggregate at the site of the batching and mixing plant avoiding
breakage, segregation, intermixing or contamination by foreign materials.
Each size of aggregate from each source shall be stored separately in
free-draining stockpiles. Aggregate stored on ground shall have a minimum
0.6 m 24 inch thick sacrificial layer left undisturbed. Fine aggregate and
the smallest size coarse aggregate shall remain in free-draining storage
for at least 24 hours immediately prior to use. Sufficient aggregate shall
be maintained at the site at all times to permit continuous uninterrupted
operation of the mixing plant at the time concrete pavement is being
placed. Tracked equipment shall not be allowed on coarse aggregate
stockpiles.

1.6.3 Other Materials

Store reinforcing bars and accessories above the ground on supports. All
materials shall be stored avoiding contamination and deterioration.

PART 2 PRODUCTS
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NOTE: Delete any reference to any products which
are not to be used on the project. Coordinate all
product requirements with the appropriate agency's

Pavements or Materials Engineer.
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2.1 CEMENTITIOUS MATERIALS
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NOTE: Edit these paragraphs as appropriate for the
particular project. Guidance for use of
cementitious materials should be sought from the
Pavement Materials engineer or from the TSMCX, Air
Force MAJCOM paving engineers, or NAVFAC, especially
for areas subject to alkali-aggregate reactivity, or
sulfate attack.

When sulfate bearing soil or water is encountered,
specify Type II cement for moderate sulfate
concentration and Type V cement for high
concentration and consider requiring use of fly ash
or GGBF slag for partial replacement. Do not
specify Type I or III cement. See UFC 3-250-04 for
guidance. Specify limit on false set if it is a
problem in the area.
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Type III cement should not be specified unless
accelerated paving is involved and then only after
laboratory mixture proportioning studies and tests

during the design stage of the project.
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Cementitious materials shall be portland cement, [blended cement] or only
portland cement in combination with supplementary cementitious materials
(SCM) , and shall conform to appropriate specifications listed below. New
submittals are required when the cementitious materials sources or types
change.

1.1 Portland Cement

Provide portland cement conforming to ASTM C150/C150M, Type [I] [II] [V],
low alkali [including false set requirements]. [Type III cement shall be
used only in concrete in the following locations [ 1.1

1.2 Blended Cements

Blended cement shall conform to ASTM C595/C595M, Type IP or IS, including
the optional requirement for mortar expansion [and sulfate soundness]. The
pozzolan added to the Type IP blend shall be ASTM C618 Class F or Class N
and shall be interground with the cement clinker. The manufacturer shall
state in writing that the amount of pozzolan in the finished cement will
not vary more than plus or minus 5 mass percent of the finished cement from
lot to lot or within a lot. The percentage and type of mineral admixture
used in the blend shall not change from that submitted for the aggregate
evaluation and mixture proportioning. The requirements of Table 2 in
paragraph SUPPLEMENTARY CEMENTITIOUS MATERIALS (SCM) CONTENT do not apply
to the SCM content of blended cement.

.1.3 Pozzolan

.1.3.1 Fly Ash
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NOTE: Class C fly ash is not permitted for paving
concrete.

Use loss on ignition not exceeding 3 percent for
frost areas to reduce carbon interference with air

entraining admixture.
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Fly ash shall conform to ASTM C618, Class F, including the optional
requirements for uniformity and effectiveness in controlling Alkali-Silica
reaction and shall have a loss on ignition not exceeding [3] [6] percent.
Class F fly ash for use in mitigating Alkali-Silica Reactivity shall have a
total equivalent alkali content less than 3 percent.

.1.3.2 Raw or Calcined Natural Pozzolan

Natural pozzolan shall be raw or calcined and conform to ASTM Cé618, Class
N, including the optional requirements for uniformity and effectiveness in
controlling Alkali-Silica reaction and shall have a loss on ignition not
exceeding [3] [6] percent. Class N pozzolan for use in mitigating
Alkali-Silica Reactivity shall have a total equivalent alkali content less
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than 3 percent.
2.1.3.3 Ultra Fine Fly Ash and Ultra Fine Pozzolan

Ultra Fine Fly Ash (UFFA) and Ultra Fine Pozzolan (UFP) shall conform to
ASTM C618, Class F or N, and the following additional requirements:

a. The strength activity index at 28 days of age shall be at least 95
percent of the control specimens.

b. The average particle size shall not exceed 6 microns.
.1.4 Ground Granulated Blast-Furnace (GGBF) Slag

Ground Granulated Blast-Furnace Slag shall conform to ASTM C989/C989M,
[Grade 100 or] Grade 120.

[2.1.5 Silica Fume
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NOTE: Silica Fume shall only be used for OCONUS
projects where Class F fly ash and GGBF slag are not
available, and when approved by the TSMCX, Air Force
major command (MAJCOM) pavement engineers, or
NAVFAC. Delete this paragraph here and where

encountered throughout the remainder of this section.
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Silica fume shall conform to ASTM C1240, including the optional limits on
reactivity with cement alkalis. Silica fume may be furnished as a dry,
densified material or as a slurry. Provide at the Contractor's expense the
services of a manufacturer's technical representative, experienced in
mixing, proportioning, placement procedures, and curing of concrete
containing silica fume. This representative must be present on the project
prior to and during at least the first 4 days of concrete production and
placement using silica fume.

12.1.6 Supplementary Cementitious Materials (SCM) Content
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NOTE: Use first tailoring option for Navy
projects. Use second tailoring option for Army/Air

Force projects.
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[The concrete mix shall always contain one of the SCMs listed in Table 2
within the range specified therein, whether or not the aggregates are found
to be reactive in accordance with paragraph Alkali Silica Reactivity.] [The
Contractor may elect to use one of the SCMs listed below, unless the SCM is
required to mitigate ASR. The use of SCMs is encouraged in accordance with
Section 01 62 35, Recycled/Recovered Materials.]

TABLE 2
SUPPLEMENTARY CEMENTITIOUS MATERIALS CONTENT
Supplementary Cementitious Material Minimum Content | Maximum Content

(percent) (percent)

Class N Pozzolan and Class F Fly Ash
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TABLE 2
SUPPLEMENTARY CEMENTITIOUS MATERIALS CONTENT

Supplementary Cementitious Material Minimum Content | Maximum Content
(percent) (percent)
Si02 + Al203 + Fe203 > 70 percent 25 35
Si02 + Al1203 + Fe203 > 80 percent 20 35
Si02 + Al1203 + Fe203 > 90 percent 15 35
UFFA and UFP 7 16
GGBF Slag 40 50
[Silica Fume] [7] [10]

2.2 AGGREGATES
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NOTE: The designer will ensure that aggregates
available in the area meet the requirements of these
specifications. Otherwise, the specification
requirements must be modified to allow use of
available material. This concern must be discussed
and validated in the Design Analysis before
preparation of the project specifications. During
the design stage, the designer must assure that all
aggregate materials in the area which meet the
project specifications will also produce concrete of
the specified flexural strength with a reasonable
cementitious material content. Otherwise,
specifications and design assumptions must be
modified. It is imperative that all aggregate be
investigated for problems related to

alkali-aggregate reactiomns.
khkkhkkkhkhkhkhkhkkhkhkkkkkkhkhkkkkhkkkhkhkkhkhkkhkhkkhkhkkkhkhkkkkkkkkkkkkkhkhkkhkkkkhkhkkkhkkkkkkkkkkkk

2.2.1 Aggregate Sources
2.2.1.1 Durability
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NOTE: Use first Tailoring Option for Army and Air

Force; second option is for Navy projects only.
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[Aggregate shall have a satisfactory service record in freezing and thawing
of at least 5 years successful service in three concrete paving projects.
The service record shall include a condition survey of the existing
concrete and a review of the concrete-making materials, including coarse
and fine aggregates, cement, and mineral admixtures. This review should
consider the previous aggregate source and test results, cement mill
certificate data, mineral admixture chemical and physical composition, and
the mix design (cement factor and water-cementitious material ratio).
Aggregate not having a satisfactory demonstrable service record shall have
a durability factor of 50 or more when subjected to freezing and thawing of
specimens prepared in accordance with ASTM C1646/Cl1646M and tested in
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accordance with ASTM Cé666/C666M, Procedure A.] [Fine and coarse aggregates
to be used in all concrete shall be evaluated and tested for durability in
accordance with ASTM C88. Results shall not show more than 18 percent loss
when subjected to 5 cycles using Magnesium Sulfate. If Sodium Sulfate is
used, results shall not show more than 12 percent loss when subjected to 5
cycles.]

2.2.1.2 Alkali-Silica Reactivity

Fine and coarse aggregates to be used in all concrete shall be evaluated
and tested for alkali-aggregate reactivity. Both coarse aggregate size
groups shall be tested.

a. The fine and coarse aggregates shall be evaluated separately, using
ASTM C1260. Test results of the individual aggregates shall have a
measured expansion equal to or less than 0.08 percent after 28 days of
immersion in a 1N NaOH solution. Should the test data indicate an
expansion of greater than 0.08 percent, the aggregate(s) shall be
rejected or additional testing shall be performed as followg: utilize
the Contractor's proposed low alkali portland cement, blended cement,
and/or SCM, and/or Lithium Nitrate in combination with each individual
aggregate. If only SCMs are being evaluated, the testing shall be in
accordance with ASTM C1567. If Lithium Nitrate is being evaluated,
with or without SCMs, the testing shall be in accordance with
COE CRD-C 662. Determine the gquantity that will meet all the
requirements of these specifications and that will lower the expansion
equal to or less than 0.08 percent after 28 days of immersion in a 1IN
NaOH solution. Mixture proportioning shall be based on the highest
percentage of SCM required to mitigate ASR-reactivity

b. If any of the above options does not lower the expansion to less than
0.08 percent after 28 days of immersion in a 1N NaOH solution, reject
the aggregate(s) and submit new aggregate sources for retesting.
Submit the results of testing to the Contracting Officer for evaluation
and acceptance.

2.2.1.3 Combined Aggregate Gradation

In addition to the grading requirements specified for coarse aggregate and
for fine aggregate, the combined aggregate grading shall meet the following
requirements:

a. The materials selected and the proportions used shall be such that when
the Coarseness Factor (CF) and the Workability Factor (WF) are plotted
on a diagram as described in d. below, the point thus determined shall
fall within the parallelogram described therein.

b. The Coarseness Factor (CF) shall be determined from the following
equation:

CF = (cumulative percent retained on the 9.5 mm

sieve) (100) / (cumulative percent retained on the 2.36 mm sieve) CF
= (cumulative percent retained on the 3/8 in.

sieve) (100) / (cumulative percent retained on the No. 8 sieve)

c. The Workability Factor WF is defined as the percent passing the 2.36 mm
No. 8 sieve based on the combined gradation. However, WF shall be
adjusted, upwards only, by 2.5 percentage points for each 42 kg 94
pounds of cementitious material per cubic meter yard greater than 335
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2

2.2.2.1

d.

.2

.2

kg per cubic meter 564 pounds per cubic yard.

A diagram shall be plotted using a rectangular scale with WF on the
Y-axis with units from 20 (bottom) to 45 (top), and with CF on the
X-axis with units from 80 (left side) to 30 (right side). On this
diagram a parallelogram shall be plotted with corners at the following
coordinates (CF-75, WF-28), (CF-75, WF-40), (CF-45, WF-32.5), and
(CF-45, WF-44.5). If the point determined by the intersection of the
computed CF and WF does not fall within the above parallelogram, the
grading of each size of aggregate used and the proportions selected
shall be changed as necessary.)

Coarse Aggregate
Material Composition
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NOTE: Crushing gravel tends to improve quality and
bond characteristics and generally results in higher
flexural strength of concrete. When mixture
proportioning studies or local experience indicates
that low flexural strength concrete will be produced
with an uncrushed gravel, the possibility of
producing higher strength concrete by crushing the
gravel should be investigated. When desirable to
limit coarse aggregate to crushed materials, modify
this paragraph appropriately.

Do not, under any conditions, permit use of steel
furnace slag for any aggregate. (It is markedly
different from iron blast furnace slag.)

In power check pads, the high temperatures from jet
blast can cause distress in aggregates in the
concrete. Include bracketed item if power check
pads are to be constructed. If no service record is
available, lab study of available aggregates should
be made. Only basalt is permitted on Navy projects.

Special attention should be given to aggregates to
be used for compass calibration pads. Aggregates
with magnetic properties, such as, but not limited
to, magnetite in granites, high-iron minerals in
traprock, pyrite in limestone, and free iron or iron
oxide in slag aggregate should not be used. When
the paving of compass calibration pads is required,
add the bracketed item concerning compass pads as
additional requirements for coarse and fine
aggregates.

Retain the bracketed requirement for washing coarse
aggregate if aggregates in the area require it. Add
the requirement to use a log washer or other
specific equipment if experience in the area shows
the need. Delete if not needed. It is permissible
to list certain aggregate sources that do not
require washing, if that is appropriate. The
designer must make the decision during preparation
of specifications; do not make the Resident Engineer
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decide after award if aggregates need to be washed.
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Coarse aggregate shall consist of crushed or uncrushed gravel, crushed
stone, [crushed adequately seasoned air-cooled iron blast-furnace slag;
steel furnace slag will not be permitted], or a combination thereof.
[Aggregate used for paving compass calibration hardstands shall be free of
materials having undesirable magnetic properties, including magnetite in
granite, high-iron minerals in traprock, and pyrite in limestone.] [Coarse
aggregate used for paving power check pads shall be limestone, dolomite,
basalt or other approved low-silica content aggregate which will not cause

thermal distress from jet blast.] Aggregates, as delivered to the mixers,
shall consist of clean, hard, uncoated particles meeting the requirements
of ASTM C33/C33M except as specified herein. [Coarse aggregate shall be

washed. Washing shall be sufficient to remove dust and other coatings.]
[Coarse aggregate shall be cleaned by processing with an approved log
washer.] [Iron blast-furnace slag conforming to the grading to be used in
the concrete shall have a compact density of not less than 1125 kg/cubic
meter 70 lb/cu. ft. determined in accordance with ASTM C29/C29M]. Coarse
aggregate shall not show more than 40 percent loss when subjected to the
Los Angeles abrasion test in accordance with ASTM C131. The sodium sulfate
soundness loss shall not exceed 12 percent, or the magnesium sulfate
soundness loss shall not exceed 18 percent after five cycles when tested in
accordance with ASTM C88.

.2.2.2 Particle Shape Characteristics

Particles of the coarse aggregate shall be generally spherical or cubical
in shape. The quantity of flat and elongated particles in any size group
coarser than the 9.5 mm3/8 inch sieve shall not exceed 20 percent by weight
as determined by the Flat Particle Test and the Elongated Particle Test of
ASTM D4791. A flat particle is defined as one having a ratio of width to
thickness greater than 3; an elongated particle is one having a ratio of
length to width greater than 3.

.2.2.3 Size and Grading
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NOTE: Fill in the blank according to the size
aggregate available in the project area, and the
type of paving. For thin bonded overlays, limit the
nominal maximum aggregate size to less than
one-third of the uniform overlay thickness (not
including leveling portion). Use nominal maximum
aggregate size of 37.5 mm (1-1/2 inch) whenever
possible. A 25 mm (l-inch) nominal maximum
aggregate size may be used to avoid durability

problems associated with some larger size aggregate.
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The nominal maximum size of the coarse aggregate shall be [37.5] [ ] mm
[1.5] [ ] inch. Grade and furnish the individual aggregates in two
size groups meeting the individual grading requirements of ASTM C33/C33M,
Size No. 4 (37 mm to 19 mml.5 to 0.75 inches) and Size No. 67 (19 mm to No.
40.75 inches to No. 4) to meet the coarseness and workability factor
criteria for the contractor-proposed combined gradation. A third aggregate
size group may be required to meet the above mentioned coarseness and
workability criteria of paragraph COMBINED AGGREGATE GRADATION.
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2.2.2.4 Deleterious Materials - Airfield Pavements
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NOTE: Include these deleterious material
requirements for airfield paving projects only,
otherwise, delete. 1In Table 5 select columns
showing appropriate percentage by weight in
accordance with the following. Delete the
inapplicable column in the table and the heading of
the column used.

Weather Severity Air Freezing Index Average Precipitation
Coldest Year in 30 (a) for any Single Month
During the Freezing

Period
Moderate 500 or less Any Amount
Moderate (b) 501 or more Less than 25 mm (1
inch)
Severe 501 or more 25 mm (1 inch) or more

(a) Calculated as described in UFC 3-130-01. See ASTM C33/C33M for
simplified map of CONUS weather severity.

(b) In poorly drained areas, the weather should be considered severe
even though the other criteria indicate a rating of moderate.

(c¢) For Navy projects, select "Negligible Weather" column or "Moderate
Weather" column of Table 5. Delete the inapplicable columns and delete
paragraphs a through h.
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The amount of deleterious material in each size group of coarse aggregate
shall not exceed the limits shown in Table 5 below, determined in
accordance with the test methods shown.

TABLE 5

LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR AIRFIELD
PAVEMENTS

Percentage by Mass

Materials (h) Severe Moderate Negligible
Weather Weather Weather
Clay lumps and friable particles (|0.2 .02 1.0
ASTM C142/C142M)
Shale (a) (ASTM C295/C295M) 0.1 0.2 --
Material finer than 0.075 mm No. 0.5 0.5 1.0
200 sieve (b) (ASTM C117)
Lightweight particles (c) ( 0.2 0.2 1.0
ASTM C123/C123M)
Clay ironstone (d) ( 0.1 0.5 --
ASTM C295/C295M)
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TABLE 5

LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR AIRFIELD
PAVEMENTS

Percentage by Mass

Materials (h) Severe Moderate Negligible
Weather Weather Weather
Chert and cherty stone (less than .1 0.5 --
2.40 Sp. Gr.) (e) (ASTM C123/Cl123M
and ASTM C295/C295M)
Claystone, mudstone, and 0.1 0.1 --
siltstone (f) (ASTM C295/C295M)
Shaly and argillaceous limestone 0.2 0.2 --
(g) (ASTM C295/C295M)
Other soft particles ( 1.0 1.0 1.0
COE CRD-C 130)
Total of all deleterious 1.0 2.0 3.0
substances exclusive of material
finer than 0.075 mm No. 200 sieve

(a) Shale is defined as a fine-grained, thinly laminated or fissile
sedimentary rock. It is commonly composed of clay or silt or both.
It has been indurated by compaction or by cementation, but not so
much as to have become slate.

(b) Limit for material finer than 0.075 mm No. 200 sieve will be
increased to 1.5 percent for crushed aggregates if the fine material
consists of crusher dust that is essentially free from clay or shale.

(c) The separation medium shall have a density of Sp. Gr. of 2.0.
This limit does not apply to coarse aggregate manufactured from
blast-furnace slag unless contamination is evident.

(d) Clay ironstone is defined as an impure variety of iron
carbonate, iron oxide, hydrous iron oxide, or combinations thereof,
commonly mixed with clay, silt, or sand. It commonly occurs as dull,
earthy particles, homogeneous concretionary masses, or hard-shell
particles with soft interiors. Other names commonly used for clay
ironstone are "chocolate bars" and limonite concretions.

(e) Chert is defined as a rock composed of quartz, chalcedony or
opal, or any mixture of these forms of silica. It is variable in
color. The texture is so fine that the individual mineral grains
are too small to be distinguished by the unaided eye. Its hardness
is such that it scratches glass but is not scratched by a knife

blade. It may contain impurities such as clay, carbonates, iron
oxides, and other minerals. Cherty stone is defined as any type of
rock (generally limestone) that contains chert as lenses and nodules,

or irregular masses partially or completely replacing the original
stone

(f) Claystone, mudstone, or siltstone, is defined as a massive
fine-grained sedimentary rock that consists predominantly of
indurated clay or silt without laminations or fissility. It may be
indurated either by compaction or by cementation.
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TABLE 5

LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR AIRFIELD
PAVEMENTS

Percentage by Mass

Materials (h) Severe Moderate Negligible
Weather Weather Weather

(g) Shaly limestone is defined as limestone in which shale occurs as
one or more thin beds or laminae. These laminae may be regular or
very irregular and may be spaced from a few inches down to minute
fractions of an inch. Argillaceous limestone is defined as a
limestone in which clay minerals occur disseminated in the stone in
the amount of 10 to 50 percent by weight of the rock; when these
make up from 50 to 90 percent, the rock is known as calcareous (or
dolomitic) shale (or claystone, mudstone, or siltstone).

(h) Perform testing in accordance with the referenced test methods,
except that the minimum sample size shall be as specified below.

2.2.2.5 Testing Sequence/Deleterious Materials in Coarse Aggregate -
Airfields Only

LR R R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R o R o R R R R R R R R R R

NOTE: Contact TSMCX for guidance on available
petrographers in USACE. Use Tailoring Option to
select between Navy and Army/Air Force sampling and

testing protocols.
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The Contractor will not be entitled to any extension of time or additional
payment due to any delays caused by the testing, evaluation, or personnel
requirements. [Sample sizes shall be in accordance with the referenced
test methods.] [The size of the coarse aggregate sample shall be at least
90 kg 200 pounds for the 19 mm 3/4 inch and larger maximum size and 12 kg
25 pounds for the 4.75 to 19 mm No. 4 to 3/4 inch coarse aggregate and 5 kg
10 pounds for the fine aggregate. Provide facilities for the ready
procurement of representative test samples. The testing procedure on each
sample of coarse aggregate for compliance with limits on deleterious
materials shall be as follows:]

[ Step 1: Wash each full sample of coarse aggregate for material finer
than the 0.075 mm No. 200 sieve. Discard material finer than the 0.075
mm No. 200 sieve.

Step 2: Test remaining full sample for clay lumps and friable
particles and remove.

Step 3: Test remaining full sample for lightweight particles (Sp. Gr.
2.0) and remove.

Step 4. Test remaining full sample for chert and/or cherty stone with
SSD density of less than 2.40 specific gravity. Remove lightweight
chert and/or cherty stone. Restore other materials less than 2.40 to
the sample.

Step 5: Test remaining sample for clay-ironstone, shale, claystone,
mudstone, siltstone, shaly and/or argillaceous limestone, and remove.
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Step 6: Test approximately one-fifth of remaining full sample for
other soft particles.]

2.2.2.6 Deleterious Material - Road Pavements
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NOTE: Use this paragraph only for heavy-duty
pavements, roads, streets, and parking lots for

vehicular and tracked traffic. Otherwise, delete.
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The amount of deleterious material in each size group of coarse aggregate
shall not exceed the limits in the following table when tested as indicated.

LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE FOR ROAD PAVEMENTS
Percentage by Mass

Clay lumps and friable particles (ASTM C142/C142M) 2.0
Material finer than 0.075 mm No. 200 sieve (ASTM C117) 1.0
Lightweight particles (ASTM C123/C123M) 1.0
Other soft particles (COE CRD-C 130) 2.0
Total of all deleterious substances, exclusive of 5.0
material finer than 0.075 mm No. 200 sieve

The limit for material finer than the 0.075 mm No. 200 sieve will be
increased to 1.5 percent for crushed aggregates consisting of crusher dust
that is essentially free from clay or shale. The separation medium for
lightweight particles shall have a density of 2.0 specific gravity. This
limit does not apply to coarse aggregate manufactured from blast-furnace
slag unless contamination is evident.

2.2.3 Fine Aggregate
2.2.3.1 Composition

Fine aggregate shall consist of natural sand, manufactured sand, or a
combination of the two, and shall be composed of clean, hard, durable
particles meeting the requirements of ASTM C33/C33M. [Aggregate used for
paving compass calibration hardstands shall be free of materials having
undesirable magnetic properties, including magnetite in granite, high-iron
minerals in traprock, and pyrite in limestone.] Each type of fine
aggregate shall be stockpiled and batched separately. Particles of the
fine aggregate shall be generally spherical or cubical in shape.

2.2.3.2 Grading
Grading of the fine aggregate, as delivered to the mixer, shall conform to

the requirements of ASTM C33/C33M and shall have a fineness modulus of not
less than 2.50 nor more than 3.40.
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2.2.3.3 Deleterious Material

[Sample size for fine aggregate proposed for use in airfield paving shall be
5 kg 10 pounds. ]The amount of deleterious material in the fine aggregate
shall not exceed the following limits by mass:

Material Percentage by Mass
Clay lumps and friable particles ASTM C142/C142M 1.0
Material finer than 0.075 mm No. 200 sieve ASTM C117 3.0
Lightweight particles ASTM C123/C123M using a medium 0.5
with a density of Sp. Gr. of 2.0

Total of all above 3.0

2.3 CHEMICAL ADMIXTURES
2.3.1 General Requirements

Chemical admixtures may only be used when the specific admixture type and
manufacturer is the same material used in the mixture proportioning
studies. The air-entraining admixture shall conform to ASTM C260/C260M.
An accelerator conforming to ASTM C494/C494M, Type C, may be used only when
specified in paragraph: SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES
below and shall not be used to reduce the amount of cementitious material
used. Calcium chloride and admixtures containing calcium chloride shall
not be used. Retarding or water-reducing admixture shall meet the
requirements of ASTM C494/C494M, Type A, B, or D, except that the 6-month
and l-year compressive strength tests are waived. ASTM C494/C494M, Type F
and G high range water reducing admixtures and ASTM C1017/C1017M flowable
admixtures shall not be used.

2.3.2 Lithium Nitrate
The lithium admixture shall be a nominal 30 percent aqueous solution of

Lithium Nitrate, with a density of 1.2 kg/L 10 pounds/gallon, and shall
have the approximate chemical form as shown below:

Constituent Limit (Percent by Mass)
LiNo; (Lithium Nitrate) 30 +/- 0.5
S0,? (Sulfate Ion) 0.1 (max)
Cl (Chloride Ion) 0.2 (max)

Na® (Sodium Ion) 0.1 (max)

+ 0.1 (max)

K" (Potassium Ion)

Provide a trained representative to supervise the lithium nitrate admixture
dispensing and mixing operations.
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[2.3.3 High Range Water Reducing Admixture (HRWRA)
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NOTE: High Range Water Reducing Admixtures are
permitted only when using Silica Fume. Delete for

all other projects
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A high-range water-reducing admixture shall meet the requirements of

ASTM C494/C494M, Type F or G. The HRWRA shall be free from chlorides,
alkalis, and shall be of the synthesized, sulfonated complex polymer type.
The HRWRA shall be added to the concrete as a single component at the batch
plant. The admixture shall be added to the concrete mixture only when its
use is approved or directed, and only when it has been used in mixture
proportioning studies to arrive at approved mixture proportions. Submit
certified copies of the independent laboratory test results required for
compliance with ASTM C494/C494M.

12.4 MEMBRANE FORMING CURING COMPOUND
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NOTE: ASTM C309 may be used for roads and streets
and Navy airfield pavements. Use CRD-C 300 for Army

or Air Force airfield pavement projects.
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Membrane forming curing compound shall [be a white pigmented compound
conforming to COE CRD-C 300.] [conform to ASTM C309, white-pigmented Type
2, Class B].

2.5 WATER

Water for mixing and curing shall be fresh, clean, potable, and free of
injurious amounts of oil, acid, salt, or alkali, except that non-potable
water, or water from concrete production operations, may be used if it
meets the requirements of ASTM C1602/C1602M.

2.6 JOINT MATERIALS
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NOTE: Edit as appropriate for project
requirements. Coordinate with Section 32 01 19 for

Army projects and 32 13 73 for all other projects.
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2.6.1 Expansion Joint Material
Expansion joint filler shall be a preformed material conforming to [
ASTM D1751] [or] [ASTM D1752 Type [II] [III].] Expansion joint filler
shall be 19 mm 3/4 inch thick, unless otherwise indicated, and shall be
furnished in a single full depth piece.

2.6.2 Slip Joint Material
Slip joint material shall be 6 mm 1/4 inch thick expansion joint filler,

unless otherwise indicated, conforming to paragraph: Expansion Joint
Material.
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2.7 REINFORCING
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NOTE: Edit these paragraphs to conform to project
requirements. Delete those not needed. Add
epoxy-coated bars (ASTM A775/A775M) or low-alloy
bars (ASTM A706/A706M) when required by design.
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All reinforcement shall be free from loose, flaky rust, loose scale, oil,
grease, mud, or other coatings that might reduce the bond with concrete.
Removal of thin powdery rust and tight rust is not required. However,
reinforcing steel which is rusted to the extent that it does not conform to
the required dimensions or mechanical properties shall not be used.

2.7.1 Reinforcing Bars and Bar Mats

Reinforcing bars shall conform to [ASTM A615/A615M, billet-steel] [

ASTM A996/A996M, rail and axle steel], Grade 60 [ ]. Bar mats shall
conform to ASTM A184/A184M. The bar members may be billet rail or axle
steel.

2.7.2 Welded Wire Reinforcement

Welded Wire Reinforcement shall be deformed or smooth, conforming to
ASTM A497/A497Mor ASTM A185/A185M, and shall be furnished in flat sheets.

2.8 DOWELS [ AND TIE BARS]
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NOTE: Retain paragraph on dowels. Even if not
required, design should normally allow dowels as an

option. Edit tie bars as required by design.
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2.8.1 Dowels

Dowels shall be single piece bars fabricated or cut to length at the shop
or mill before delivery to the site. Dowels shall be free of loose, flaky
rust and loose scale and shall be clean and straight. Dowels may be
sheared to length provided that the deformation from true shape caused by
shearing does not exceed 1 mm 0.04 inch on the diameter of the dowel and
does not extend more than 1 mm 0.04 inch from the end of the dowel. Dowels
shall be plain (non-deformed) steel bars conforming to ASTM A615/A615M,
Grade 40 or 60; ASTM A996/RA996M, Grade 50 or 60. Dowel bars shall be epoxy
coated in conformance with ASTM A775/A775M. Grout retention rings shall be
fully circular metal or plastic devices capable of supporting the dowel
until the epoxy hardens. Dowel sleeves or inserts are not permitted.

2.8.2 Dowel Bar Assemblies

Dowel bar assemblies shall consist of a framework of metal bars or wires
arranged to provide rigid support for the dowels throughout the paving
operation, with a minimum of four continuous bars or wires extending along
the joint line. The dowels shall be welded to the assembly or held firmly
by mechanical locking arrangements that will prevent them from rising,
sliding out, or becoming distorted during paving operations.
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[2.8.3 Tie Bars

Tie bars shall be deformed steel bars conforming to ASTM A615/A615M, or
ASTM A996/A996M, Grade 60 [ ], and of the sizes and dimensions
indicated. Deformed rail steel bars and high-strength billet or axle steel
bars, Grade 50 or higher, shall not be used for bars that are bent and
straightened during construction.

12.9 EPOXY RESIN

All epoxy-resin materials shall be two-component materials conforming to
the requirements of ASTM (C881/C881M, Class as appropriate for each
application temperature to be encountered, except that in addition, the
materials shall meet the following requirements:

a. Material for use for embedding dowels and anchor bolts shall be Type
IV, Grade 3.

b. Material for use as patching materials for complete filling of spalls
and other voids and for use in preparing epoxy resin mortar shall be
Type III, Grade as approved.

c. Material for use for injecting cracks shall be Type IV, Grade 1.

d. Material for bonding freshly mixed portland cement concrete or mortar
or freshly mixed epoxy resin concrete or mortar to hardened concrete
shall be Type V, Grade as approved.

2.10 EQUIPMENT

All plant, equipment, tools, and machines used in the work shall be
maintained in satisfactory working conditions at all times. Submit the
following:

a. Details and data on the batching and mixing plant prior to plant
assembly including manufacturer's literature showing that the equipment
meets all requirements specified herein.
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NOTE:For OCONUS projects, contact NRMCA
(http://www.nrmca.org) concerning approved engineers

available in the geographic area.
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b. Obtain National Ready Mixed Concrete Association (NRMCA) certification
of the concrete plant. The concrete plant shall be inspected by an
engineer approved by the NRMCA. A list of NRMCA approved engineers is
available on the NRMCA website at http://www.nrmca.org. All fees and
costs associated with this inspection shall be paid by the Contractor.
Submit a copy of the NRMCA QC Manual Section 3 Concrete Plant
Certification Checklist, NRMCA Certificate of Conformance, and
Calibration documentation on all measuring and weighing devices prior
to uniformity testing.

c. A description of the equipment proposed for transporting concrete
mixture from the central mixing plant to the paving equipment.

d. A description of the equipment proposed for the machine and hand
placing, consolidating and curing of the concrete mixture.
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Manufacturer's literature on the paver and finisher, together with the
manufacturer's written instructions on adjustments and operating
procedures necessary to assure a tight, smooth surface on the concrete
pavement. The literature shall show that the equipment meets all
details of these specifications. [Detailed information on automatic
laser controlled systems shall be submitted if proposed for use.]

2.10.1 Batching and Mixing Plant
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NOTE: The batching and mixing plant should be on
the construction site or as close as possible, but
should be no farther than 15 minutes haul time from
the placing site during all periods of the work
day. Verify the availability of water and
electrical power for sites on Government land. On
Navy projects, specify an off-site batch plant.
Edit bracketed items as appropriate.

Plant capacity should be governed by the laydown
pattern or the size of the job to prevent delay of

paving operations.
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a. Location: The batching and mixing plant shall be located [on project
site as indicated on the drawings] [off Government premises no more
than 15 minutes haul time from the placing site]. [Water and
electrical power [are] [are not] available on the project site.] There
shall be operable telephonic or radio communication between the plant
and the placing site at all times concreting is taking place.

b. Type and Capacity: The batching and mixing plant shall be a
stationary-type central mix plant, including permanent installations or
portable/relocatable plants installed on stable foundations. The plant
shall be designed and operated to produce concrete within the specified
tolerances, and shall have a capacity of at least 200 cubic meters 250

cubic yards [ ] per hour. The batching and mixing plant shall
conform to the requirements of NRMCA QC 3 including provisions
addressing:

1. Material Storage and Handling

2. Batching Equipment

3. Central Mixer

4. Ticketing System

5. Delivery System

c. Tolerances: The following tolerances shall apply.

Materials Percentage of Required Mass
Cementitious Materials plus or minus 1
Aggregate plus or minus 2
Water plus or minus 1
Admixture plus or minus 3
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For volumetric batching equipment for water and admixtures, the above

numeric tolerances shall apply to the required volume of material being
batched. Concentrated admixtures shall be uniformly diluted, if
necessary, to provide sufficient volume per batch to ensure that the
batchers will consistently operate within the above tolerance.
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NOTE: Edit as appropriate for project. Electric
moisture meters should be required for large paving
jobs.
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2.10.2

a.

d. Moisture Control: The plant shall be capable of ready adjustment
to compensate for the varying moisture contents of the aggregates and
to change the quantities of the materials being batched. [An electric
moisture meter complying with the provisions of COE CRD-C 143 shall be
provided for measuring of moisture in the fine aggregate. The sensing
element shall be arranged so that measurement is made near the batcher
charging gate of the fine aggregate bin or in the fine aggregate
batcher.]

Concrete Mixers

General: Mixers shall be stationary or truck mixers. Mixers shall be
capable of combining the materials into a uniform mixture and of
discharging this mixture without segregation. The mixers shall not be
charged in excess of the capacity recommended by the manufacturer. The
mixers shall be operated at the drum or mixing blade speed designated
by the manufacturer. The mixers shall be maintained in satisfactory
operating condition, and the mixer drums shall be kept free of hardened
concrete. Mixer blades or paddles shall be replaced when worn down
more than 10 percent of their depth when compared with the
manufacturer's dimension for new blades or paddles.

Stationary: Stationary mixers shall be drum or pan mixers. Mixers
shall be provided with an acceptable device to lock the discharge
mechanism until the required mixing time has elapsed.

Mixing Time and Uniformity for Stationary Mixers: For stationary
mixers, before uniformity data are available, the mixing time for each
batch after all solid materials are in the mixer, provided that all of
the mixing water is introduced before one-fourth of the mixing time has
elapsed, shall be 1 minute for mixers having a capacity of 0.75 cubic
meter 1 cubic yard. For mixers of greater capacity, this minimum time
shall be increased 20 seconds for each additional cubic meter 1.33
cubic yard or fraction thereof. After results of uniformity tests are
available, the mixing time may be reduced to the minimum time required
to meet uniformity requirements; but if uniformity requirements are not
being met, the mixing time shall be increased as directed. The mixing
time for full batch production shall be a minimum of 75 seconds. Mixer
performance tests at new mixing times shall be performed immediately
after any change in mixing time. The Regular Test sequence shall be
conducted for initial determination of the mixing time or as directed.
When regular testing is performed, the concrete shall meet the limits
of any five of the six uniformity requirements listed in Table 1 below.

The Abbreviated Test sequence shall be conducted for production

concrete verification at the frequency specified in Table 6. When
abbreviated testing is performed, the concrete shall meet only those
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requirements listed for abbreviated testing. The concrete proportions
used for uniformity tests shall be as used on the project. Regular
testing shall consist of performing all six tests on three batches of
concrete. The range for regular testing shall be the average of the
ranges of the three batches. Abbreviated testing shall consist of
performing the three required tests on a single batch of concrete. The
range for abbreviated testing shall be the range for one batch. If
more than one mixer is used and all are identical in terms of make,
type, capacity, condition, speed of rotation, etc., the results of
tests on one of the mixers shall apply to the others, subject to the
approval of the Contracting Officer. All mixer performance
(uniformity) testing shall be performed in accordance with COE CRD-C 55
and with paragraph titled TESTING AND INSPECTION FOR CONTRACTOR QUALITY
CONTROL in PART 3.

TABLE 1 UNIFORMITY REQUIREMENTS--STATIONARY MIXERS

Parameter Regular Tests Abbreviated Tests
Allowable Maximum Allowable Maximum
Range for Average of 3 |Range for 1 Batch
Batches

Unit weight of 32 kg/cubic m2.0 32 kg/cubic m2.0

air-free mortar lbs/cubic ft lbs/cubic ft

Air content 1.0 percent --

Slump 25 mml.0 inch 25 mml.0 inch

Coarse aggregate 6.0 percent 6.0 percent

Compressive strength 10.0 percent 10.0 percent

at 7 days

Water content 1.5 percent

Truck: Truck mixers shall not be used for mixing or transporting

slipformed paving concrete. The only truck mixers used for mixing or
transporting paving concrete shall be those designed with extra large
blading and rear opening specifically for low-slump paving concrete.
Truck mixers, the mixing of concrete therein, and concrete uniformity
and testing thereof shall conform to the requirements of ASTM C94/C94M.
The number of revolutions between 70 to 100 for truck-mixed concrete
and the number of revolutions for shrink-mixed concrete shall be
determined by uniformity tests as specified in ASTM C94/C94M and in
requirements for mixer performance stated in paragraph TESTING AND
INSPECTION FOR CONTRACTOR QUALITY CONTROL in PART 3. If requirements
for the uniformity of concrete are not met with 100 revolutions of
mixing after all ingredients including water are in the truck mixer
drum, the mixer shall not be used until the condition is corrected.
Water shall not be added after the initial introduction of mixing water
except, when on arrival at the job site, the slump is less than
specified and the water-cement ratio is less than that given as a
maximum in the approved mixture. Additional water may be added to
bring the slump within the specified range provided the approved
water-cement ratio is not exceeded. Water shall be injected into the
head of the mixer (end opposite the discharge opening) drum under
pressure, and the drum or blades shall be turned a minimum of 30
additional revolutions at mixing speed. Water shall not be added to
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the batch at any later time.[ Mixer performance (uniformity) tests for
truck mixers shall be made in accordance with ASTM (C94/C94M.]

2.10.3 Transporting Equipment

Slipform concrete shall be transported to the paving site in nonagitating
equipment conforming to ASTM C94/C94M or in approved agitators. Fixed form
concrete shall be transported in approved truck mixers designed with extra
large blading and rear opening specifically for low slump concrete. All
transporting equipment shall be designed and operated to deliver and
discharge the required concrete mixture completely without segregation.

2.10.4 Transfer and Spreading Equipment
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NOTE: A transfer spreader is required for all Army
and Air Force airfield paving projects. Delete this
paragraph for Navy projects. Coordinate with Part 3
requirements in sub-paragraph: Traffic on Underlying

Material.
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Equipment for transferring concrete from the transporting equipment to the
paving lane in front of the paver shall be specially manufactured,
self-propelled transfer equipment which will accept the concrete outside
the paving lane and will transfer and spread it evenly across the paving
lane in front of the paver and strike off the surface evenly to a depth
which permits the paver to operate efficiently.

2.10.5 Paver-Finisher

The following items a through e apply to both fixed-form and slip-form
paver-finishers. TItem f is applicable to fixed-form paver-finishers and
item g is applicable to slip-form paver-finishers.

a. General: The paver-finisher shall be a heavy-duty, self-propelled
machine designed specifically for paving and finishing high quality
pavement. The paver-finisher shall weigh at least 3280 kg/m 2200
lb/foot of lane width, and shall be powered by an engine having at least

15,000 W/m 6.0 horsepower/foot of lane width. The paver-finisher
shall spread, consolidate, and shape the plastic concrete to the
desired cross section in one pass. The mechanisms for forming the
pavement shall be easily adjustable in width and thickness and for
required crown. In addition to other spreaders required by paragraph
above, the paver-finisher shall be equipped with a full width
knock-down auger or paddle mechanism, capable of operating in both
directions, which will evenly spread the fresh concrete in front of the
screed or extrusion plate.

b. Vibrators: Immersion vibrators shall be gang mounted at the front of
the paver on a frame equipped with suitable controls so that all
vibrators can be operated at any desired depth within the slab or
completely withdrawn from the concrete, as required. The vibrators
shall be automatically controlled so that they will be immediately
stopped as forward motion of the paver ceases. [The paver-finisher
shall be equipped with an electronic vibrator monitoring device
displaying the operating frequency of each individual internal
vibrator. The monitoring device shall have a readout display visible
to the paver operator. It shall operate continuously while paving, and
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shall display all vibrator frequencies with manual or automatic
sequencing among all individual vibrators.] The spacing of the
immersion vibrators across the paving lane shall be as necessary to
properly consolidate the concrete, but the clear distance between
vibrators shall not exceed 750 mm 30 inches. The outside vibrators
shall not be more than 300 mm 12 inches from the lane edge. Spud
vibrators shall operate at a frequency of not less than 135 Hz 8000
impulses/minute and an amplitude of not less than 0.75 mm 0.03 inch, as
determined by COE CRD-C 521.

Screed or Extrusion Plate: The paver-finisher shall be equipped with a
transversely oscillating screed or an extrusion plate to shape,
compact, and smooth the surface and shall so finish the surface that no
significant amount of hand finishing, except use of cutting
straightedges, is required. The screed or extrusion plate shall be
constructed to provide adjustment for crown in the pavement. The
entire machine shall provide adjustment for variation in lane width or
thickness and to prevent more than 200 mm 8 inches of the screed or
extrusion plate extending over previously placed concrete on either end
when paving fill-in lanes. Machines that cause displacement of
properly installed forms or cause ruts or indentations in the prepared
underlying materials and machines that cause frequent delays due to
mechanical failures shall be replaced as directed.

Longitudinal Mechanical Float: A longitudinal mechanical float may be
used. If used, the float shall be specially designed and manufactured
to smooth and finish the pavement surface without working excess paste
to the surface. It shall be rigidly attached to the rear of the
paver-finisher or to a separate self-propelled frame spanning the
paving lane. The float plate shall be at least 1.5 m 5 feet long by
200 mm 8 inches wide and shall automatically be oscillated in the
longitudinal direction while slowly moving from edge to edge of the
paving lane, with the float plate in contact with the surface at all
times.

Other Types of Finishing Equipment: Clary screeds, other rotating tube
floats, or bridge deck finishers are not allowed on mainline paving,
but may be allowed on irregular or odd-shaped slabs, and near buildings
or trench drains, subject to the Contracting Officer's approval.

Bridge deck finishers shall have a minimum operating weight of 3400 kg
7500 pounds and shall have a transversely operating carriage containing
a knock-down auger and a minimum of two immersion vibrators. Vibrating
screeds or pans shall be used only for isolated slabs where hand
finishing is permitted as specified, and only where specifically
approved.

Fixed Forms: The paver-finisher shall be equipped with wheels designed
to ride the forms, keep it aligned with the forms, and spread the load
so as to prevent deformation of the forms. Paver-finishers traveling
on guide rails located outside the paving lane shall be equipped with
wheels when traveling on new or existing concrete to remain.

Slipform: The slipform paver-finisher shall be automatically controlled
and crawler mounted with padded tracks so as to be completely stable
under all operating conditions. The paver-finisher shall finish the
surface and edges so that no edge slump beyond allowable tolerance
occurs. Suitable moving side forms shall be provided that are
adjustable and will produce smooth, even edges, perpendicular to the
top surface and meeting specification requirements for alignment and
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freedom from edge slump.
2.10.6 Curing Equipment

Equipment for applying membrane-forming curing compound shall be mounted on
a self-propelled frame that spans the paving lane. The reservoir for
curing compound shall be constantly mechanically (not air) agitated during
operation and shall contain means for completely draining the reservoir.
The spraying system shall consist of a mechanically powered pump which will
maintain constant pressure during operation, an operable pressure gauge,
and either a series of spray nozzles evenly spaced across the lane to give
uniformly overlapping coverage or a single spray nozzle which is mounted on
a carriage which automatically traverses the lane width at a speed
correlated with the forward movement of the overall frame. All spray
nozzles shall be protected with wind screens. Calibrate the spraying
system in accordance with ASTM D2995, Method A, for the rate of application
required in paragraph: Membrane Curing. Any hand-operated sprayers allowed
by that paragraph shall be compressed air supplied by a mechanical air
compressor. If the curing equipment fails to apply an even coating of
compound at the specified rate, it shall immediately be replaced.

2.10.7 Texturing Equipment
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NOTE: Designer must select type of texturing
desired, retain that subparagraph, and delete the
others. A genuine effort should be made to
determine the type of texturing, if any, desired by
the using service. If no guidance is given, the
usual default method should be burlap drag. If
other than a burlap drag textured finish is
required, edit the appropriate paragraph(s) as shown
below.

For Air Force airfield paving projects, do not
specify artificial turf, wire comb, or surface
grooving textures. For Navy airfield paving
projects, do not specify wire comb or surface
grooving textures. Use Section 32 01 26.71 GROOVING
FOR AIRFIELD PAVEMENTS, to specify saw-cut grooves.

Spring tine grooving is limited to use on roads and

streets only.
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a. General: Texturing equipment shall be as specified below. Before use,
the texturing equipment shall be demonstrated on a test section, and
the equipment shall be modified as necessary to produce the texture
directed.

b. Burlap Drag: A burlap drag shall be securely attached to a separate
wheel mounted frame spanning the paving lane or to one of the other
similar pieces of equipment. Length of the material shall provide 600
to 900 mm 24 to 36 inches dragging flat on the pavement surface. Width
shall be at least equal to the width of the slab. The material shall
be clean, reasonably new burlap, completely saturated with water before
attachment to the frame, always resaturated before start of use, and
kept clean and saturated during use. Burlap shall conform to
AASHTO M 182, Class 3 or 4.
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[ ¢c. Broom: Surface texture shall be applied using an approved mechanical
stiff bristle broom drag of a type that will uniformly score the
surface transverse to the pavement center line. The broom shall be
capable of traversing the full width of the pavement in a single pass
at a uniform speed and with a uniform pressure. The scores shall be
uniform in appearance and approximately 1.5 mm 1/16 inch in depth but
not more than 3 mm 1/8 inch in depth.]

[ d. Artificial Turf: The artificial turf drag shall be full-width and the
leading transverse edge shall be securely fastened to a lightweight
pole on a traveling bridge. At least 600 mm 2 feet of the artificial
turf shall be in contact with the concrete surface during texturing
operations. The corrugations shall be uniform in appearance and
approximately 2 mm 1/16 inch in depth. A variety of different types of
artificial turf are available and approval of any one type will be done
only after it has been demonstrated by the Contractor to provide a
satisfactory texture. One type that has provided satisfactory texture
consists of 7,200 approximately 0.85-inches-long polyethylene turf
blades per square foot.]

[ e. Deep Texturing Equipment: Texturing equipment shall consist of [a stiff
bristled broom] [a comb with spring wire tines] [spring strips which
will produce true, even grooves] forming a drag at least 1.2 m 4 feet
long. This drag shall be mounted in a wheeled frame spanning the
paving lane and so constructed that the drag is mechanically pulled in
a straight line across the paving lane perpendicular to the centerline.]

2.10.8 Sawing Equipment
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NOTE: Retain bracketed sentence as necessary to
correlate with paragraph Removal of Existing
Pavement Slab in PART 3. Otherwise delete. Also

delete wheel saw option on Navy projects.
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Equipment for sawing joints and for other similar sawing of concrete shall
be standard diamond-type concrete saws mounted on a wheeled chassis which
can be easily guided to follow the required alignment. Blades shall be
diamond tipped. If demonstrated to operate properly, abrasive blades may
be used. Provide spares as required to maintain the required sawing rate.
[Wheel saws used in the removal of concrete shall be saws with large
diameter tungsten carbide tipped blades mounted on a heavy-duty chassis
which will produce a saw kerf at least 40 mm 1-1/2 inch wide.] All saws
shall be capable of sawing to the full depth required. Early-entry saws
may be used, subject to demonstration and approval of the Contracting
Officer. No change to the initial sawcut depth shall be permitted.

2.10.9 Straightedge

Furnish and maintain at the job site, in good condition, one 4 m 12 foot
straightedge for each paving train for testing the hardened portland cement
concrete surfaces. These straightedges shall be constructed of aluminum or
magnesium alloy and shall have blades of box or box-girder cross section
with flat bottom, adequately reinforced to insure rigidity and accuracy.
Straightedges shall have handles for operation on the pavement.
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2.11 SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES
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NOTE: Fill in blanks as appropriate. Specified
strength must be the flexural strength used in the
structural design of the pavement and should not
exceed 650 psi (4.5 MPa) at 90 days of age.
Designer must also ensure that this strength is
attainable with the available aggregates. Air
content should be specified as 6 percent where
freezing and thawing is a concern and 4 percent
where it is not a concern. Specify strength at 90
days. However, modify to 28-days in line 2 if
28-day strength is used in paragraphs: Flexural
Strength and Thickness. Be sure this and succeeding

paragraphs correlate.
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2.11.1 Specified Flexural Strength
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NOTE: Use the Tailoring Option "Beams" or
"Cylinders/Beams" to specify flexural strength for

concrete.
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Specified flexural strength, R, for concrete is [ ] MPa psi at [28]

[90] days, as determined by [tests made in accordance with ASTM C78/C78M of
beams fabricated and cured in accordance with ASTM C192/C192M] [equivalent
flexural strength, as specified in paragraph: Mixture Proportioning for
Flexural Strength below]. Maximum allowable water-cementitious material
ratio is 0.45. The water-cementitious material ratio will be the
equivalent water-cement ratio as determined by conversion from the weight
ratio of water to cement plus SCM by the mass equivalency method described
in ACI 211.1. The concrete shall be air-entrained with a total air content
of [4] [6] plus or minus 1.5 percentage points, at the point of placement.
Air content shall be determined in accordance with ASTM C231/C231M. The
maximum allowable slump of the concrete at the point of placement shall be
50 mm 2 inches for pavement constructed with fixed forms. For slipformed
pavement, at the start of the project, select a maximum allowable slump
which will produce in-place pavement meeting the specified tolerances for
control of edge slump. The selected slump shall be applicable to both
pilot and fill-in lanes.

2.11.2 Concrete Temperature
The temperature of the concrete as delivered shall conform to the
requirements of paragraphs, Paving in Hot Weather and Paving in Cold
Weather, in PART 3. Temperature of concrete shall be determined in
accordance with ASTM C1064/C1064M.

2.11.3 Concrete Strength for Final Acceptance
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NOTE: Use the Tailoring Option to specify concrete

strength by using "Cylinders/Beams" or "Beams".
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[The strength of the concrete will be considered acceptable when the
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average equivalent [90-day] [28-day] flexural strengths for each lot are
above the 'Specified Flexural Strength' as determined by correlation with
l4-day compressive strength tests specified in paragraph: "Mixture
Proportioning for Flexural Strength" below], [The strength of the concrete
will be considered acceptable when the equivalent [90-day] [28-day]
flexural strengths for each lot are above the'Specified Flexural Strength'
as determined by correlation with 14-day flexural strength tests specified
in paragraph: "Mixture Proportioning for Flexural Strength" below, ]and no
individual set (2 specimens per sublot) in the lot are 170 kPa 25 psi or
more below the equivalent 'Specified Flexural Strength'. If any lot or
sublot, respectively, fails to meet the above criteria, the lot or sublot
shall be removed and replaced at no additional cost to the Government.
This is in addition to and does not replace the average strength required
for day-to-day CQC operations as specified in paragraph: Average CQC
Flexural Strength Required for Mixtures, below.

.12 MIXTURE PROPORTIONS
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NOTE: Edit bracketed items as appropriate.
Normally, permit accelerator only with fast-track
paving. If approval has been obtained and airfield
pavement has been designed and specified for 28-day
flexural strength in paragraph: Specified Flexural
Strength, modify the following subparagraphs
accordingly. Do the same if this is road pavement
designed for 28-day strength. TUse the higher

bracketed cement content if pozzolan is used.
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.12.1 Composition

Concrete shall be composed of cementitious material, water, fine and coarse
aggregates, and admixtures. Supplementary Cementitious Materials (SCM)
choice and usage shall be in accordance with paragraph: Supplementary
Cementitious Materials (SCM) Content. The total cementitious material
content shall be at least [280 kg/cubic meter 470 1b./cu. yd.]l [310
kg/cubic meter 517 1lb./cu. yd.]. Admixtures shall consist of air
entraining admixture and may also include, as approved, [accelerator]
[retarder] [water-reducing admixture].

.12.2 Proportioning Studies

Trial design batches, mixture proportioning studies, and testing
requirements are the responsibility of the Contractor. Submit the results
of the mixture proportioning studies signed and stamped by the registered
professional engineer having technical responsibility for the mix design
study, and submitted at least 30 days prior to commencing concrete placing
operations. The results shall include a statement giving the maximum
nominal coarse aggregate size and the weights and volumes of each
ingredient proportioned on a one cubic meter yard basis. Aggregate
quantities shall be based on the mass in a saturated surface dry
condition. The recommended mixture proportions shall be accompanied by
test results demonstrating that the proportions selected will produce
concrete of the qualities indicated. Trial mixtures having proportions,
slumps, and air content suitable for the work shall be based on methodology
described in ACI 211.1, modified as necessary to accommodate flexural
strength. Submit test results including:
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Coarse and fine aggregate gradations and plots.

Combined aggregate gradation [and coarseness/workability] plots.
Coarse aggregate quality test results, include deleterious materials.
Fine aggregate quality test results.

Mill certificates for cement and supplemental cementitious materials.
. Certified test results for air entraining, water reducing,

retarding, non-chloride accelerating[, and Lithium Nitrate] admixtures.
g. Specified flexural strength, slump, and air content.

h. Documentation of required average CQC flexural strength, Ra.

i. Recommended proportions/volumes for proposed mixture and each of
three trial water-cementitious materials ratios.

j. Individual beam [and cylinder] breaks.

k. Flexural [and compressive ]strength summaries and plots.

1. Correlation ratios for acceptance testing and CQC testing.

m. Historical record of test results, documenting production standard
deviation (if available).

HhoOoQQow

2.12.2.1 Water-Cement Ratio

At least three different water-cement ratios, which will produce a range of
strength encompassing that required on the project, shall be used. The
maximum allowable water-cement ratio required in paragraph: Specified
Flexural Strength, above will be the equivalent water-cement ratio.
Laboratory trial mixtures shall be proportioned for maximum permitted slump
and air content.

2.12.2.2 Trial Mixture Studies

Separate sets of trial mixture studies shall be made for each combination
of cementitious materials and each combination of admixtures proposed for
use. No combination of either shall be used until proven by such studiesg,
except that, if approved in writing and otherwise permitted by these
specifications, an accelerator or a retarder may be used without separate
trial mixture study. Separate trial mixture studies shall also be made for
concrete for each placing method (slip form, fixed form, or hand placement)
proposed. The temperature of concrete in each trial batch shall be
reported. Each mixture shall be designed to promote easy and suitable
concrete placement, consolidation and finishing, and to prevent segregation
and excessive bleeding.

2.12.2.3 Mixture Proportioning for Flexural Strength
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NOTE: The first Tailoring Option, "Beams", includes
items a through j; the second option
"Cylinders/Beams" includes the second listing of
items 1 through 10.

khkkhkkkkkkkkkkhkhkhkkkkkkhkhkkkhkhkkkkkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkk
The following step by step procedure shall be followed:
[ a. Fabricate all beams for each mixture from the same batch or blend of
batches. Fabricate and cure all beams in accordance with

ASTM C192/C192M, using 152 x 152 mm 6 x 6 inch steel beam forms.

b. Cure test beams from each mixture for 3, 7, 14, and [28] [90]-day
flexural tests; 6 beams to be tested per age.

c. Test beams in accordance with ASTM C78/C78M.
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Using the average strength for each w/c at each age, plot all results
from each of the three mixtures on separate graphs for w/c versus:
3-day flexural strength
7-day flexural strength
l4-day flexural strength
[28-day flexural strengthl]
[90-day flexural strengthl]

From these graphs select a w/c that will produce a mixture giving a
[28] [90]-day flexural strength equal to the required strength
determined in accordance with the next paragraph.

Using the above selected w/c, select from the graphs the expected 3, 7
and 14-day flexural strengths.

From the above expected strengths for the selected mixture, determine
the Ratio of the 7-day flexural strength of the selected mixture to the
[28] [90]-day flexural strength of the mixture (for CQC control).

From the above expected strengths for the selected mixture, determine
the Ratio of the 14-day flexural strength of the selected mixture to
the [28] [90]-day flexural strength of the mixture (for acceptance).

If there is a change in materials, additional mixture design studies
shall be made using the new materials and new Correlation Ratios shall
be determined.

No concrete pavement shall be placed until the Contracting Officer has
approved the Contractor's mixture proportions. The approved
water-cementitious materials ratio shall not exceed the maximum value
specified in paragraph: Specified Flexural Strength, above and shall
not be increased without the Contracting Officer's written approval.]

Fabricate all beams and cylinders for each mixture from the same batch
or blend of batches. Fabricate and cure all beams and cylinders in
accordance with ASTM C192/C192M, using 152 x 152 mm 6 x 6 inch steel
beam forms and 152 x 305 mm 6 x 12 inch single-use cylinder forms.

Cure test beams from each mixture for 3, 7, 14, [28] and [90]-day
flexural tests; 6 beams to be tested per age.

Cure test cylinders from each mixture for 3, 7, 14, [28] and [90]-day
compressive strength tests; 6 cylinders to be tested per age.

Test beams in accordance with ASTM C78/C78M, cylinders in accordance
with ASTM C39/C39M.

Using the average strength for each w/c at each age, plot all results
from each of the three mixtures on separate graphs for w/c versus:
3-day flexural strength
7-day flexural strength
l4-day flexural strength
[28-day flexural strengthl]
[90-day flexural strengthl]

3-day compressive strength

7-day compressive strength
l4-day compressive strength
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[28-day compressive strengthl]
[90-day compressive strength]

f. From these graphs select a w/c that will produce a mixture giving a
[28] [90]-day flexural strength equal to the required strength
determined in accordance with the next paragraph.

g. Using the above selected w/c, select from the graphs the expected
3, 7, 14, [28] [90]-day flexural strengths and the expected 3, 7, 14,
[28] [90] -day compressive strengths for the mixture.

h. From the above expected strengths for the selected mixture determine
the following Correlation Ratios:

(1) Ratio of the 14-day compressive strength of the selected mixture
to the [28] [90]-day flexural strength of the mixture (for
acceptance) .

(2) Ratio of the 7-day compressive strength of the selected mixture to
the [28] [90]-day flexural strength of the mixture (for CQC
control) .

i. If there is a change in materials, additional mixture design studies
shall be made using the new materials and new Correlation Ratios shall
be determined.

j. No concrete pavement shall be placed until the Contracting Officer has
approved the Contractor's mixture proportions. The approved
water-cementitious materials ratio shall not exceed the maximum value
specified in the next paragraph and shall not be increased without the
Contracting Officer's written approval.]

2.12.3 Average CQC Flexural Strength Required for Mixtures

In order to ensure meeting the strength requirements specified in
paragraph: SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES above, during
production, the mixture proportions selected during mixture proportioning
studies and used during construction shall produce a required average CQC
flexural strength exceeding the specified strength, R, by the amount
indicated below. This required average CQC flexural strength, Ra, will be
used only for CQC operations as specified in paragraph: TESTING AND
INSPECTION FOR CONTRACTOR QUALITY CONTROL in PART 3 and as specified in the
previous paragraph. During production, the required Ra shall be adjusted ,
as appropriate and as approved, based on the standard deviation of
[equivalent [28] [90]] [average [28] [90]]-day strengths being attained
during paving.

a. From Previous Test Records: Where a concrete production facility has
previous test records current to within 18 months, a standard deviation
shall be established in accordance with the applicable provisions of
ACI 214R. Test records from which a standard deviation is calculated
shall represent materials, quality control procedures, and conditions
similar to those expected, shall represent concrete produced to meet a
specified flexural strength or strengths within 1 MPa 150 psi of the
[28] [90] -day flexural strength specified for the proposed work, and
shall consist of at least 30 consecutive tests. Perform verification
testing, as directed by the Contracting Officer, to document the
current strength. A strength test shall be the average of the
strengths of two specimens made from the same sample of concrete and
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tested at [28] [90] days. Required average CQC flexural strength, Ra,
used as the basis for selection of concrete proportions shall be the
value from the equation that follows, using the standard deviation as
determined above:

Ra = R + 1.34S

Where: S = standard deviation
R = specified flexural strength
Ra = required average flexural strength

Where a concrete production facility does not have test records
meeting the requirements above but does have a record based on 15
to 29 consecutive tests, a standard deviation shall be established
as the product of the calculated standard deviation and a
modification factor from the following table:

NUMBER OF TESTS MODIFICATION FACTOR FOR
STANDARD DEVIATION

15 1.16

20 1.08

25 1.03

30 or more 1.00

b. Without Previous Test Records: When a concrete production facility
does not have sufficient field strength test records for calculation of
the standard deviation, the required average strength, Ra, shall be
determined by adding 15 percent to the specified flexural strength, R.

PART 3 EXECUTION
3.1 PREPARATION FOR PAVING

Before commencing paving, perform the following. If used, forms shall be
in place, cleaned, coated, and adequately supported. Any reinforcing steel
needed shall be at the paving site. All transporting and transfer
equipment shall be ready for use, clean, and free of hardened concrete and
foreign material. Equipment for spreading, consolidating, screeding,
finishing, and texturing concrete shall be at the paving site, clean and in
proper working order. All equipment and material for curing and for
protecting concrete from weather or mechanical damage shall be at the
paving site, in proper working condition, and in sufficient amount for the
entire placement.

3.1.1 Weather Precaution
When windy conditions during paving appear probable, equipment and material
shall be at the paving site to provide windbreaks, shading, fogging, or
other action to prevent plastic shrinkage cracking or other damaging drying
of the concrete.

3.1.2 Proposed Techniques
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NOTE: Include joint layout and typical detail of
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joint/dowel bar spacing in drawings and coordinate

with paragraph: Placing Dowels and Tie Bars.

Insert office title for approval of joint plan

changes.
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Submit placing and protection methods; paving sequence; jointing pattern;
data on curing equipment and profilographs; demolition of existing
pavements, as specified; pavement diamond grinding equipment and
procedures. Submit for approval the following items:

a. A description of the placing and protection methods proposed when
concrete is to be placed in or exposed to hot, cold, or rainy weather
conditions.

b. A detailed paving sequence plan and proposed paving pattern showing all
planned construction joints; transverse and longitudinal dowel bar
spacing; and identifying pilot lanes and hand placement areas. No
deviation from the jointing pattern shown on the drawings shall be made
without written approval of the [design engineer] [ ].

c. Plan and equipment proposed to control alignment of sawn joints within
the specified tolerances.

d. Data on the curing equipment, media and methods to be used.
e. Data on profilograph and methods to measure pavement smoothness.

f. Pavement demolition work plan, presenting the proposed methods and

equipment to remove existing pavement and protect pavement to remain in place.

3

3

.2 CONDITIONING OF UNDERLYING MATERIAL

2.1 General Procedures

Underlying material, upon which concrete is to be placed shall be clean,
damp, and free from debris, waste concrete or cement, frost, ice, and
standing or running water. Prior to setting forms or placement of
concrete, the underlying material shall be well drained and shall have been
satisfactorily graded by string-line controlled, automated, trimmer/fine
grader and uniformly compacted in accordance with the applicable Section of
these specifications. The surface of the underlying material shall be
tested as to crown, elevation, and density in advance of setting forms or
of concrete placement using slip-form techniques. High areas shall be
trimmed to proper elevation. Low areas shall be filled and compacted to a
condition similar to that of surrounding grade, or filled with concrete
monolithically with the pavement. Low areas filled with concrete shall not
be cored for thickness to avoid biasing the average thickness used for
evaluation and payment adjustment. Any underlying material disturbed by
construction operations shall be reworked and recompacted to specified
density immediately in front of the paver. If a slipform paver is used,
the same underlying material under the paving lane shall be continued
beyond the edge of the lane a sufficient distance and shall be thoroughly
compacted and true to grade to provide a suitable trackline for the
slipform paver and firm support for the edge of the paving lane.

.2.2 Traffic on Underlying Material
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NOTE: Transporting equipment should not be allowed

to operate on the prepared underlying material for

airfield paving. Operating hauling equipment in the

paving lane will cause the paver to stop frequently,

producing a discontinuity in the pavement surface.

Edit bracketed items as appropriate and coordinate

with Part 2, subparagraph: Transfer and Spreading

Equipment.
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After the underlying material has been prepared for concrete placement, no
equipment shall be permitted thereon. Subject to specific approval,
crossing of the prepared underlying material at specified intervals for
construction purposes may be permitted, provided rutting or indentations do
not occur. The surface shall be reworked and reprepared to the
satisfaction of the Contracting Officer before concrete is placed. [No
transporting equipment shall be allowed to operate on the prepared and
compacted underlying material in front of the paver-finisher.] [Equipment
shall be allowed to operate on the underlying material only if approved by
the Contracting Officer and only if no damage is done to the underlying
material and its degree of compaction. Any disturbance to the underlying
material that does occur shall be corrected, as approved, before the
paver-finisher or the deposited concrete reaches the location of the
disturbance and the equipment shall be replaced or procedures changed to
prevent any future damage.]

.3 WEATHER LIMITATIONS
.3.1 Placement and Protection During Inclement Weather

Do not commence placing operations when heavy rain or other damaging
weather conditions appear imminent. At all times when placing concrete,
maintain on-site sufficient waterproof cover and means to rapidly place it
over all unhardened concrete or concrete that might be damaged by rain.
Suspend placement of concrete whenever rain, high winds, or other damaging
weather commences to damage the surface or texture of the placed unhardened
concrete, washes cement out of the concrete, or changes the water content
of the surface concrete. All unhardened concrete shall be immediately
covered and protected from the rain or other damaging weather. Any slab
damaged by rain or other weather shall be completely removed full depth, by
full slab width, to the nearest original joint, and replaced at the
Contractor's expense as specified in paragraph: REPAIR, REMOVAL AND
REPLACEMENT OF NEWLY CONSTRUCTED SLABS below.

.3.2 Paving in Hot Weather
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NOTE: Additional information concerning hot weather
concreting may be obtained from ACI 305R. Do not
delete this paragraph or the next paragraphs dealing

with weather.
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When the ambient temperature during paving is expected to exceed 32 degrees
C 90 degrees F, the concrete shall be properly placed and finished in
accordance with procedures previously submitted, approved, and as specified
herein. The concrete temperature at time of delivery to the forms shall
not exceed the temperature shown in the table below when measured in
accordance with ASTM C1064/C1064M. Cooling of the mixing water or
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aggregates or placing in the cooler part of the day may be required to
obtain an adequate placing temperature. Steel forms and reinforcing shall
be cooled as needed to maintain steel temperatures below 49 degrees C 120
degrees F. Transporting and placing equipment shall be cooled or protected
if necessary to maintain proper concrete placing temperature. The finished
surfaces of the newly laid pavement shall be kept damp by applying a fog
spray (mist) with approved spraying equipment until the pavement is covered
by the curing medium.

Maximum Allowable Concrete Placing Temperature
Relative Humidity, Percent, Maximum Allowable Concrete
During Time of Concrete Placement| Temperature in Degrees C F
Greater than 60 3595
40-60 3085
Less than 40 2780
.3.3 Prevention of Plastic Shrinkage Cracking

During weather with low humidity, and particularly with high temperature
and appreciable wind, develop and institute measures to prevent plastic
shrinkage cracks from developing. If plastic shrinkage cracking occurs,
halt further placement of concrete until protective measures are in place
to prevent further cracking. Periods of high potential for plastic
shrinkage cracking can be anticipated by use of Fig. 4.2 of ACI 305R. 1In
addition to the protective measures specified in the previous paragraph,
the concrete placement shall be further protected by erecting shades and
windbreaks and by applying fog sprays of water, the addition of
monomolecular films, or wet covering. Apply monomolecular films after
finishing is complete, do not use in the finishing process. When such
water treatment is stopped, curing procedures shall be immediately
commenced. Plastic shrinkage cracks that occur shall be repaired in
accordance with paragraph: REPAIR, REMOVAL, REPLACEMENT OF NEWLY
CONSTRUCTED SLABS. Plastic shrinkage cracks shall never be troweled over
or filled with slurry.

.3.4 Paving in Cold Weather

Cold weather paving shall conform to ACI 306R. Special protection
measures, as specified herein, shall be used if freezing temperatures are
anticipated before the expiration of the specified curing period.
Placement of concrete shall not begin unless the ambient temperature is at
least 2 degrees C 35 degrees F and rising. Thereafter, placement of
concrete shall be halted whenever the ambient temperature drops below 5
degrees C 40 degrees F. When the ambient temperature is less than 10
degrees C 50 degrees F, the temperature of the concrete when placed shall
be not less than 10 degrees C 50 degrees F nor more than 25 degrees C 75
degrees F. Heating of the mixing water or aggregates will be required to
regulate the concrete placing temperature. Materials entering the mixer
shall be free from ice, snow, or frozen lumps. Salt, chemicals or other
materials shall not be incorporated in the concrete to prevent freezing.
If allowed under paragraph: MIXTURE PROPORTIONS in PART 2, an accelerating
admixture may be used when the ambient temperature is below 10 degrees C 50
degrees F. Covering and other means shall be provided for maintaining the
concrete at a temperature of at least 10 degrees C 50 degrees F for not

SECTION 32 13 11 Page 55



less than 72 hours after placing, and at a temperature above freezing for
the remainder of the curing period. Remove pavement slabs damaged by
freezing or falling below freezing temperature to full depth, by full slab
width, to the nearest original joint, and replace at the Contractor's
expense as specified in paragraph REPAIR, REMOVAL, REPLACEMENT OF NEWLY
CONSTRUCTED SLABS.

.4 CONCRETE PRODUCTION
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NOTE: Designer must correlate these paragraphs with
paragraph EQUIPMENT. Delete item in brackets if

truck mixers are not permitted.
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Batching, mixing, and transporting equipment shall have a capacity
sufficient to maintain a continuous, uniform forward movement of the paver
of not less than 0.8 m 2.5 feet per minute. Concrete transported in
non-agitating equipment shall be deposited in front of the paver within 45
minutes from the time cement has been charged into the mixing drum, except
that if the ambient temperature is above 32 degrees C 90 degrees F, the
time shall be reduced to 30 minutes. Concrete transported in truck mixers
shall be deposited in front of the paver within 90 minutes from the time
cement has been charged into the mixer drum of the plant or truck mixer.

If the ambient temperature is above 32 degrees C 90 degrees F, the time
shall be reduced to 60 minutes. Every load of concrete delivered to the
paving site shall be accompanied by a batch ticket from the operator of the
batching plant. Tickets shall be on approved forms and shall show at least
the mass, or volume, of all ingredients in each batch delivered, [the water
meter and revolution meter reading on truck mixers] and the time of day.
Tickets shall be delivered to the placing foreman who shall keep them on
file and deliver them to the Government weekly, or as directed by the
Contracting Officer.

4.1 Batching and Mixing Concrete

Scale pivots and bearings shall be kept clean and free of rust. Any
equipment which fails to perform as specified shall immediately be removed
from use until properly repaired and adjusted, or replaced.

4.2 Transporting and Transfer - Spreading Operations

Non-agitating equipment shall be used only on smooth roads and for haul
time less than 15 minutes. Concrete shall be deposited as close as
possible to its final position in the paving lane. All equipment shall be
operated to discharge and transfer concrete without segregation. In no
case shall dumping of concrete in discrete piles be permitted. No transfer
or spreading operation which requires the use of front-end loaders, dozers,
or similar equipment to distribute the concrete will be permitted.

.5 PAVING
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NOTE: Designer must correlate these paragraphs with

paragraph EQUIPMENT.
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3

.5.1 General Requirements

Pavement shall be constructed with paving and finishing equipment utilizing
rigid fixed forms or by use of slipform paving equipment. Paving and
finishing equipment and procedures shall be capable of constructing paving
lanes of the required width at a rate of at least 0.8 m 2.5 feet of paving
lane per minute on a routine basis. Paving equipment and its operation
shall be controlled, and coordinated with all other operations, such that
the paver-finisher has a continuous forward movement, at a reasonably
uniform speed, from beginning to end of each paving lane, except for
inadvertent equipment breakdown. Backing the paver and refinishing a lane
is not permitted. Remove and replace concrete refinished in this manner.
Failure to achieve a continuous forward motion requires halting operations,
regrouping, and modifying operations to achieve this requirement. Workmen
with foreign material on their footwear or construction equipment that
might deposit foreign material shall not be permitted to walk or operate in
the plastic concrete. Where an open-graded granular base is required under
the concrete, select paving equipment and procedures which will operate
properly on the base course without causing displacement or other damage.

.5.2 Consolidation

Concrete shall be consolidated with the specified type of lane-spanning,
gang-mounted, mechanical, immersion type vibrating equipment mounted in
front of the paver, supplemented, in rare instances as specified, by
hand-operated vibrators. The vibrators shall be inserted into the concrete
to a depth that will provide the best full-depth consolidation but not
closer to the underlying material than 50 mm 2 inches. Excessive vibration
shall not be permitted. If the vibrators cause visible tracking in the
paving lane, the paving operation shall be stopped and equipment and
operations modified to prevent it. Concrete in small, odd-shaped slabs or
in isolated locations inaccessible to the gang-mounted vibration equipment
shall be vibrated with an approved hand-operated immersion vibrator
operated from a bridge spanning the area. Vibrators shall not be used to
transport or spread the concrete. Hand-operated vibrators shall not be
operated in the concrete at one location for more than 20 seconds.
Insertion locations for hand-operated vibrators shall be between 150 to 400
mm 6 to 15 inches on centers. For each paving train, at least one
additional vibrator spud, or sufficient parts for rapid replacement and
repair of vibrators shall be maintained at the paving site at all times.
Any evidence of inadequate consolidation (honeycomb along the edges, large
air pockets, or any other evidence) shall require the immediate stopping of
the paving operation and approved adjustment of the equipment or procedures.

.5.3 Operation

When the paver approaches a header at the end of a paving lane, a
sufficient amount of concrete shall be maintained ahead of the paver to
provide a roll of concrete which will spill over the header. The amount of
extra concrete shall be sufficient to prevent any slurry that is formed and
carried along ahead of the paver from being deposited adjacent to the
header. The spud vibrators in front of the paver shall be brought as close
to the header as possible before they are lifted. Additional consolidation
shall be provided adjacent to the headers by hand-manipulated vibrators.
When the paver is operated between or adjacent to previously constructed
pavement (fill-in lanes), provisions shall be made to prevent damage to the
previously constructed pavement. Screeds or extrusion plates shall be
electronically controlled from the previously placed pavement so as to
prevent them from applying pressure to the existing pavement and to prevent
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abrasion of the pavement surface. The overlapping area of existing
pavement surface shall at all times be kept completely free of any loose or
bonded foreign material as the paver-finisher operates across it. When the
paver travels on existing pavement, approved provisions shall be made to
prevent damage to the existing pavement. Pavers using transversely
oscillating screeds shall not be used to form fill-in lanes that have
widths less than a full width for which the paver was designed or adjusted.

.5.4 Required Results

The paver-finisher, and its gang-mounted vibrators, together with its
operating procedures shall be adjusted and operated and coordinated with
the concrete mixture being used to produce a thoroughly consolidated slab
throughout, true to line and grade within specified tolerances. The
paver-finishing operation shall produce a surface finish free of
irregularities, tears, voids of any kind, and any other discontinuities.
The paver-finisher shall make only one pass across the pavement; multiple
passes will not be permitted. The equipment and its operation shall
produce a finished surface requiring no hand finishing other than the use
of cutting straightedges, except in very infrequent instances. If any
equipment or operation fails to produce the above results, the paving shall
be stopped, the equipment shall be replaced or properly adjusted, the
operation shall be appropriately modified, or the mixture proportions
modified, in order to produce the required results before recommencing
paving. No water, other than fog sprays (mist) as specified in paragraph:
Prevention of Plastic Shrinkage Cracking above, shall be applied to the
concrete or the concrete surface during paving and finishing.

.5.5 Fixed Form Paving
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NOTE: Fixed-form paving should always be included
as an option or mandatory item as appropriate. Edit
bracketed items in subparagraph a. Keys are only
permitted for roads and streets with a thickness of
230 mm (9 inches) or greater. Do not permit keys

for airfield pavements.
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Paving equipment for fixed-form paving and the operation thereof shall
conform to the requirements of paragraph EQUIPMENT, and all requirements
specified herein.

.5.5.1 Forms for Fixed-Form Paving
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NOTE: Delete subparagraph e. when overlay pavements

are not required.
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a. Straight forms shall be made of steel and shall be furnished in
sections not less than 3 m 10 feet in length. Flexible or curved forms
of proper radius shall be used for curves of 31 m 100-foot radius or
less. Wood forms for curves and fillets shall be made of
well-seasoned, surfaced plank or plywood, straight, and free from warp
or bend. Wood forms shall be adequate in strength and rigidly braced.
Forms shall have a depth equal to the pavement thickness at the edge.
Where the project requires several different slab thicknesses, forms
may be built up by bolting or welding a tubular metal section or by
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bolting wood planks to the bottom of the form to completely cover the
underside of the base of the form and provide an increase in depth of
not more than 25 percent. The base width of the one-piece or built-up
form shall be not less than eight-tenths of the vertical height of the
form, except than forms 200 mm 8 inches or less in vertical height
shall have a base width not less than the vertical height of the form.
Maximum vertical deviation of top of any side form, including joints,
shall not vary from a true plane more than 3 mm 1/8 inch in 3 m 10 feet,
and the upstanding leg shall not vary more than 6 mm 1/4 inch. [Where
keyway forms are required, they shall be rigidly attached to the main
form so no displacement can take place. Metal keyway forms shall be
tack-welded to steel forms. Keyway forms shall be so aligned that
there is no variation over 6 mm 1/4 inch either vertically or
horizontally, when tested with a 4 m 12 foot template after forms are
set, including tests across form joints.]

b. Form sections shall be tightly locked and shall be free from play or
movement in any direction. Forms shall be provided with adequate
devices for secure settings so that when in place they will withstand,
without visible spring or settlement, the impact and vibration of the
consolidating and finishing equipment.

c. Set forms for full bearing on foundation for entire length and width
and in alignment with edge of finished pavement. Support forms during
entire operation of placing, compaction, and finishing so that forms
will not deviate vertically more than 3 mm 0.01 foot from required
grade and elevations indicated. Conformity to the alignment and grade
elevations shown on the drawings shall be checked and necessary
corrections shall be made immediately prior to placing the concrete.
The forms shall be cleaned and oiled each time before concrete is
placed. No concrete shall be placed until setting of forms has been
checked and approved by the CQC team.

d. Do not anchor guide rails for fixed form pavers into new concrete or
existing concrete to remain.

[ e. Forms for overlay pavements and for other locations where formgs must be
set on existing pavements shall be held securely in place with stakes
or by other approved methods. Holes in existing pavements for form
stakes shall be carefully drilled by methods which will not crack or
spall the existing pavement. After use, the holes shall be filled
flush with the surrounding surface using approved material, prior to
overlying materials being placed. Any method which does not hold the
form securely or which damages the existing pavement shall be
immediately discontinued. Prior to setting forms for paving
operations, demonstrate the proposed form setting procedures at an
approved location without proceeding further until the proposed method
is approved by the Contracting Officer.]

3.5.5.2 Form Removal

Keep forms in place at least 12 hours after the concrete has been placed.
When conditions are such that the early strength gain of the concrete is
delayed, leave the forms in place for a longer time, as directed. Remove
forms by procedures that do not injure the concrete. Bars or heavy metal
tools shall not be used directly against the concrete in removing the
forms. Any concrete found to be defective after form removal shall be
repaired promptly, using procedures specified or as directed.
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.5.6 Slipform Paving
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NOTE: Retain slipform paving as an option unless
there are specific, valid reasons for deleting it.
Be sure all other paragraphs correlate with choice

made here.
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.5.6.1 General

Paving equipment for slipform paving and the operation thereof shall
conform to the requirement of paragraph EQUIPMENT, and all requirements
specified herein. The slipform paver shall shape the concrete to the
specified and indicated cross section, meeting all tolerances, in one

pass. The slipform paver shall finish the surface and edges so that only a
very minimum isolated amount of hand finishing is required. If the paving
operation does not meet the above requirements and the specified
tolerances, immediately stop the operation, and regroup and replace or
modify any equipment as necessary, modify paving procedures or modify the
concrete mix, in order to resolve the problem. The slipform paver shall be
automatically electronically controlled from a taut wire guideline for
horizontal alignment and on both sides from a taut wire guideline for
vertical alignment, except that electronic control from a ski operating on
a previously constructed adjoining lane shall be used where applicable for
either or both sides. Automatic, electronic controls for vertical
alignment shall always be used on both sides of the lane. Control from a
slope-adjustment control or control operating from the underlying material
shall never be used. Side forms on slipform pavers shall be properly
adjusted so that the finished edge of the paving lane meets all specified
tolerances. Dowels in longitudinal construction joints shall be installed
as specified below. The installation of these dowels by dowel inserters
attached to the paver or by any other means of inserting the dowels into
the plastic concrete shall not be permitted. [If a keyway is required, a
0.45 to 0.55 mm 26 gauge thick metal keyway liner shall be installed as the
keyway is extruded. Keyway forms shall not vary more than plus or minus 3
mm 1/8 inch from the dimensions indicated and shall not deviate more than
plus or minus 6 mm 1/4 inch from the mid-depth of the pavement. There
shall be no abrupt offset either horizontally or vertically in the
completed keyway. The keyway liner shall be protected and shall remain in
place and become part of the joint.]

.5.6.2 Guideline for Slipform Paving

Accurately and securely install guidelines well in advance of concrete
placement. Provide supports at necessary intervals to eliminate all sag in
the guideline when properly tightened. The guideline shall be high
strength wire set with sufficient tension to remove all sag between
supports. Supports shall be securely staked to the underlying material or
other provisions made to ensure that the supports will not be displaced
when the guideline is tightened or when the guideline or supports are
accidentally touched by workmen or equipment during construction. The
appliances for attaching the guideline to the supports shall be capable of
easy adjustment in both the horizontal and vertical directions. When it is
necessary to leave gaps in the guideline to permit equipment to use or
cross underlying material, provisions shall be made for quickly and
accurately replacing the guideline without any delay to the forward
progress of the paver. Supports on either side of the gap shall be secured
in such a manner as to avoid disturbing the remainder of the guideline when
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the portion across the gap is positioned and tightened. The guideline
across the gap and adjacent to the gap for a distance of 60 m 200 feet
shall be checked for horizontal and vertical alignment after the guideline
across the gap is tightened. Vertical and horizontal positioning of the
guideline shall be such that the finished pavement shall conform to the
alignment and grade elevations shown on the drawings within the specified
tolerances for grade and smoothness. The specified tolerances are intended
to cover only the normal deviations in the finished pavement that may occur
under good supervision and do not apply to setting of the guideline. The
guideline shall be set true to line and grade.

.5.6.3 Laser Controls

If the Contractor proposes to use any type of automatic laser controls,
submit a detailed description of the system and perform a trial field
demonstration in the presence of the Contracting Officer at least one week
prior to start of paving. Approval of the control system will be based on
the results of the demonstration and on continuing satisfactory operation
during paving.

.5.7 Placing Reinforcing Steel
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NOTE: Delete bracketed item if CRCP is not being

constructed.
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The type and amount of steel reinforcement shall be as shown on the
drawings.

.5.7.1 Pavement Thickness Greater Than 300 mm 12 Inches

For pavement thickness of 300 mm 12 inches or more, the reinforcement steel
shall be installed by the strike-off method wherein a layer of concrete is
deposited on the underlying material, consolidated, and struck to the
indicated elevation of the steel reinforcement. The reinforcement shall be
laid upon the prestruck surface, and the remaining concrete shall then be
placed and finished in the required manner. When placement of the second
lift causes the steel to be displaced horizontally from its original
position, provisions shall be made for increasing the thickness of the
first 1lift and depressing the reinforcement into the unhardened concrete to
the required elevation. The increase in thickness shall be only as
necessary to permit correct horizontal alignment to be maintained. Any
portions of the bottom layer of concrete that have been placed more than 30
minutes without being covered with the top layer shall be removed and
replaced with newly mixed concrete without additional cost to the
Government.

.5.7.2 Pavement Thickness Less Than 300 mm 12 Inches

For pavements less than 300 mm 12 inches thick, the reinforcement shall be
positioned on suitable chairs or continuous mesh support devices securely
fastened to the subgrade prior to concrete placement. Concrete shall be
vibrated after the steel has been placed. Regardless of placement
procedure, the reinforcing steel shall be free from coatings which could
impair bond between the steel and concrete, and laps in the reinforcement
shall be as indicated. Regardless of the equipment or procedures used for
installing reinforcement, ensure that the entire depth of concrete is
adequately consolidated. [If reinforcing for Continuously Reinforced
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Concrete Pavement (CRCP) is required, the entire operating procedure and
equipment proposed shall be submitted for approval at least 30 days prior
to proposed start of paving.]

.5.8 Placing Dowels[ and Tie Bars]
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NOTE: Delete references to slipform paving
installation of dowels and tie bars if slipform
paving is not allowed. Delete references to
installation in contraction joints if not required.
Delete bracketed references to tie bars, if tie bars
are not used. Tie bars are not permitted in
airfield pavements. Use tie bars only for roads and

streets projects.
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The method used in installing and holding dowels in position shall ensure
that the error in alignment of any dowel from its required horizontal and
vertical alignment after the pavement has been completed will not be
greater than 3 mm per 300 mm 1/8 in. per ft. Except as otherwise specified
below, horizontal spacing of dowels shall be within a tolerance of plus or
minus 15 mm 5/8 inch. The vertical location on the face of the slab shall
be within a tolerance of plus or minus 13 mml/2 inch). The vertical
alignment of the dowelg shall be measured parallel to the designated top
surface of the pavement, except for those across the crown or other grade
change joints. Dowels across crowns and other joints at grade changes
shall be measured to a level surface. Horizontal alignment shall be
checked perpendicular to the joint edge. The horizontal alignment shall be
checked with a framing square. Dowels [and tie bars] shall not be placed
closer than 0.6 times the dowel bar [tie bar] length to the planned joint
line. TIf the last regularly spaced longitudinal dowel [tie bar] is closer
than that dimension, it shall be moved away from the joint to a location
0.6 times the dowel bar [tie bar] length, but not closer than 150 mm 6
inches to its nearest neighbor. Dowel (tie bar) interference at a
transverse joint-longitudinal joint intersection shall be resolved by
deleting the closest transverse dowel (tie bar). Dowels shall be installed
as specified in the following subparagraphs.

.5.8.1 Contraction Joints

Dowels [and tie bars] in longitudinal and transverse contraction joints
within the paving lane shall be held securely in place, as indicated, by
means of rigid metal frames or basket assemblies of an approved type. The
basket assemblies shall be held securely in the proper location by means of
suitable pins or anchors. Do not cut or crimp the dowel basket tie wires.
At the Contractor's option, in lieu of the above, dowels [and tie bars] in
contraction joints shall be installed near the front of the paver by
ingertion into the plastic concrete using approved equipment and
procedures. Approval will be based on the results of a preconstruction
demonstration, showing that the dowels [and tie bars] are installed within
specified tolerances.

.5.8.2 Construction Joints-Fixed Form Paving
Install dowels [and tie bars] by the bonded-in-place method or the
drill-and-dowel method. Installation by removing and replacing in

preformed holes will not be permitted. Dowels [and tie bars] shall be
prepared and placed across joints where indicated, correctly aligned, and
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securely held in the proper horizontal and vertical position during placing
and finishing operations, by means of devices fastened to the forms. The
spacing of dowels [and tie bars] in construction joints shall be as
indicated, except that, where the planned spacing cannot be maintained
because of form length or interference with form braces, closer spacing
with additional dowels [or tie bars] shall be used.

.5.8.3 Dowels Installed in Hardened Concrete
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NOTE: The first Tailoring Option is for
"Cylinders/Beams" and the second option is for

"Beams".
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Install dowels in hardened concrete by bonding the dowels into holes
drilled into the hardened concrete. The concrete shall have cured for 7
days or reached a minimum [compressive strength of 17 MPa 2500 psi] [
flexural strength of 3.1 MPa 450 psi] before drilling commences. Holes 3 mm

1/8 inch greater in diameter than the dowels shall be drilled into the
hardened concrete using rotary-core drills. Rotary-percussion drills may
be used, provided that excessive spalling does not occur to the concrete
joint face. Continuing damage shall require modification of the equipment
and operation. Depth of dowel hole shall be within a tolerance of
plus/minus 13 mm 1/2 inch of the dimension shown on the drawings. Upon
completion of the drilling operation, the dowel hole shall be blown out
with oil-free, compressed air. Dowels shall be bonded in the drilled holes
using epoxy resin. Epoxy resin shall be injected at the back of the hole
before installing the dowel and extruded to the collar during insertion of
the dowel so as to completely fill the void around the dowel. Application
by buttering the dowel will not be permitted. The dowels shall be held in
alignment at the collar of the hole, after insertion and before the grout
hardens, by means of a suitable metal or plastic grout retention ring
fitted around the dowel. Dowels required to be installed in any joints
between new and existing concrete shall be grouted in holes drilled in the
existing concrete, all as specified above. [Where tie bars are required in
longitudinal construction joints of slipform pavement, bent tie bars shall
be installed at the paver, in front of the transverse screed or extrusion
plate. Tie bars shall not be installed in preformed holes. A standard
keyway shall be constructed, and the bent tie bars shall be inserted into
the plastic concrete through a 0.45 to 0.55 mm 26 gauge thick metal keyway
liner. The keyway liner shall be protected and shall remain in place and
become part of the joint. When bending tie bars, the radius of bend shall
not be less than the minimum recommended for the particular grade of steel
in the appropriate material standard. Before placement of the adjoining
paving lane, the tie bars shall be straightened, using procedures which
will not spall the concrete around the bar.]

.5.8.4 Lubricating Dowel Bars
The portion of each dowel intended to move within the concrete or expansion
cap shall be wiped clean and coated with a thin, even film of lubricating

0il or light grease before the concrete is placed.

.6 FINISHING

ER R R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Edit bracketed items as appropriate. Retain
slipform paving subparagraph except when it is
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prohibited elsewhere. Delete Other Types of
Finishing Equipment here and in PART 2, if not
wanted. Hand finishing is to be allowed only for
isolated, small, odd-shaped slabs or places

inaccessible to the paver.
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Finishing operations shall be a continuing part of placing operations
starting immediately behind the strike-off of the paver. 1Initial finishing
shall be provided by the transverse screed or extrusion plate. The
sequence of operations shall be transverse finishing, longitudinal machine
floating if used, straightedge finishing, texturing, and then edging of
joints. Finishing shall be by the machine method. The hand method shall
be used only on isolated areas of odd slab widths or shapes and in the
event of a breakdown of the mechanical finishing equipment. Supplemental
hand finishing for machine finished pavement shall be kept to an absolute
minimum. Any machine finishing operation which requires appreciable hand
finishing, other than a moderate amount of straightedge finishing, shall be
immediately stopped and proper adjustments made or the equipment replaced.
Any operations which produce more than 3 mm 1/8 inch of mortar-rich surface
(defined as deficient in plus 4.75 mm U.S. No. 4 sieve size aggregate)
shall be halted immediately and the equipment, mixture, or procedures
modified as necessary. Compensation shall be made for surging behind the
screeds or extrusion plate and settlement during hardening and care shall
be taken to ensure that paving and finishing machines are properly adjusted
so that the finished surface of the concrete (not just the cutting edges of
the screeds) will be at the required line and grade. Finishing equipment
and tools shall be maintained clean and in an approved condition. At no
time shall water be added to the surface of the slab with the finishing
equipment or tools, or in any other way, except for fog (mist) sprays
specified to prevent plastic shrinkage cracking.

.6.1 Machine Finishing With Fixed Forms

The machine shall be designed to straddle the forms and shall be operated
to screed and consolidate the concrete. Machines that cause displacement
of the forms shall be replaced. The machine shall make only one pass over
each area of pavement. If the equipment and procedures do not produce a
surface of uniform texture, true to grade, in one pass, the operation shall
be immediately stopped and the equipment, mixture, and procedures adjusted
as necessary.

.6.2 Machine Finishing with Slipform Pavers

The slipform paver shall be operated so that only a very minimum of
additional finishing work is required to produce pavement surfaces and
edges meeting the specified tolerances. Any equipment or procedure that
fails to meet these specified requirements shall immediately be replaced or
modified as necessary. A self-propelled nonrotating pipe float may be

used while the concrete is still plastic, to remove minor irregularities
and score marks. Only one pass of the pipe float shall be allowed. If
there is concrete slurry or fluid paste on the surface that runs over the
edge of the pavement, the paving operation shall be immediately stopped and
the equipment, mixture, or operation modified to prevent formation of such
slurry. Any slurry which does run down the vertical edges shall be
immediately removed by hand, using stiff brushes or scrapers. No slurry,
concrete or concrete mortar shall be used to build up along the edges of
the pavement to compensate for excessive edge slump, either while the
concrete is plastic or after it hardens.
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.6.3 Surface Correction and Testing

After all other finishing is completed but while the concrete is still
plastic, minor irregularities and score marks in the pavement surface shall
be eliminated by means of cutting straightedges. Such straightedges shall
be 4 m 12 feet in length and shall be operated from the sides of the
pavement and from bridges. A straightedge operated from the side of the
pavement shall be equipped with a handle 1 m 3 feet longer than one-half
the width of the pavement. The surface shall then be tested for trueness
with a straightedge held in successive positions parallel and at right
angles to the center line of the pavement, and the whole area covered as
necessary to detect variations. The straightedge shall be advanced along
the pavement in successive stages of not more than one-half the length of
the straightedge. Depressions shall be immediately filled with freshly
mixed concrete, struck off, consolidated with an internal wvibrator, and
refinished. Projections above the required elevation shall also be struck
off and refinished. The straightedge testing and finishing shall continue
until the entire surface of the concrete is free from observable departure
from the straightedge and conforms to the surface requirements specified in
paragraph: ACCEPTABILITY OF WORK in PART 1. This straightedging shall not
be used as a replacement for the straightedge testing of paragraph: Surface
Smoothness in PART 1. Long-handled, flat bull floats shall be used very
sparingly and only as necessary to correct minor, scattered surface
defects. TIf frequent use of bull floats is necessary, the paving operation
shall be stopped and the equipment, mixture or procedures adjusted to
eliminate the surface defects. Finishing with hand floats and trowels
shall be held to the absolute minimum necessary. Extreme care shall be
taken to prevent overfinishing joints and edges. The surface finish of the
pavement shall be produced essentially by the finishing machine and not by
subsequent hand finishing operations. All hand finishing operations shall
be subject to approval and shall be modified when directed.

.6.4 Hand Finishing

Use hand finishing operations only as specified below.

.6.4.1 Equipment and Template

In addition to approved mechanical internal vibrators for consolidating the
concrete, provide a strike-off and tamping template and a longitudinal
float for hand finishing. The template shall be at least 300 mm 1 foot
longer than the width of pavement being finished, of an approved design,
and sufficiently rigid to retain its shape, and shall be constructed of
metal or other suitable material shod with metal. The longitudinal float
shall be at least 3 m 10 feet long, of approved design, and rigid and
substantially braced, and shall maintain a plane surface on the bottom.
Grate tampers (jitterbugs) shall not be used.

.6.4.2 Finishing and Floating

As soon as placed and vibrated, the concrete shall be struck off and
screeded to the crown and cross section and to such elevation above grade
that when consolidated and finished, the surface of the pavement will be at
the required elevation. In addition to previously specified complete
coverage with handheld immersion vibrators, the entire surface shall be
tamped with the strike-off and tamping template, and the tamping operation
continued until the required compaction and reduction of internal and
surface voids are accomplished. Immediately following the final tamping of
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the surface, the pavement shall be floated longitudinally from bridges
resting on the side forms and spanning but not touching the concrete. If
necessary, additional concrete shall be placed, consolidated and screeded,
and the float operated until a satisfactory surface has been produced. The
floating operation shall be advanced not more than half the length of the
float and then continued over the new and previously floated surfaces.

.6.5 Texturing
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NOTE: Designer must select type of texturing
desired, retain that subparagraph, and delete the
others. A genuine effort should be made to
determine the type of texturing, if any, desired by
the using service. If no guidance is given, the
usual default method should be burlap drag. If other
than a burlap drag textured finish is required, edit
the appropriate paragraph(s) as shown below.

For Air Force airfield paving projects, do not
specify artificial turf, wire comb, or surface
grooving textures. For Navy airfield paving
projects, do not specify wire comb or surface
grooving textures. Use Section 32 01 26.71 GROOVING
FOR AIRFIELD PAVEMENTS, to specify saw-cut grooves.

Spring tine grooving is limited to use on roads and

streets only.
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Before the surface sheen has disappeared and before the concrete hardens or
curing compound is applied, the surface of the pavement shall be given a
texture as described herein. After curing is complete, all textured
surfaces shall be thoroughly power broomed to remove all debris.

.6.5.1 Burlap Drag Surface

Surface texture shall be applied by dragging the surface of the pavement,
in the direction of the concrete placement, with an approved burlap drag.
The drag shall be operated with the fabric moist, and the fabric shall be
cleaned or changed as required to keep clean. The dragging shall be done
so as to produce a uniform finished surface having a fine sandy texture
without disfiguring marks.

.6.5.2 Artificial Turf Drag Surface

Artificial turf texture shall be applied by dragging the surface of the
pavement in the direction of concrete placement with an approved full-width
drag made with artificial turf.

.6.5.3 Broom Texturing

Brooming should be completed before the concrete has hardened to the point
where the surface will be unduly torn or roughened, but after hardening has
progressed enough so that the mortar will not flow and reduce the sharpness
of the scores. Successive passes of the broom shall be overlapped the
minimum necessary to obtain a uniformly textured surface. Brooms shall be
washed thoroughly at frequent intervals during use. Worn or damaged brooms
shall be removed from the job site. Hand brooming will be permitted only
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on isolated odd shaped slabs or slabs where hand finishing is permitted.
For hand brooming, the brooms shall have handles longer than half the width
of slab to be finished. The hand brooms shall be drawn transversely across
the surface from the center line to each edge with slight overlapping
strokes.

.6.5.4 Wire-Comb Texturing

Surface texture shall be applied using an approved mechanical wire comb
drag operated to comb the surface transverse to the pavement center line.
The comb shall be capable of traversing the full width of the pavement in a
single pass at a uniform speed and with a uniform pressure. Successive
passes of the comb shall be overlapped the minimum necessary to obtain a
continuous and uniformly textured surface. Texturing shall be completed
before the concrete has hardened to the point where the surface and edges
will be unduly torn, but after hardening has progressed to the point where
the serrations will not close up. The serrations shall be 2 to 5 mm 1/16
to 3/16 inch deep, 1.5 to 3 mm 1/16 to 1/8 inch wide, and spaced 9.5 mm 3/8
inch apart. Transverse texturing shall produce grooves in straight lines
across each lane within a tolerance of plus or minus 13 mm 1/2 inch of a
true line.

.6.5.5 Surface Grooving

The areas indicated on the drawings shall be grooved with a spring tine
drag producing individual grooves 6 mm 1/4 inch deep and 6 mm 1/4 inch wide
at a spacing between groove centerlines of 37 mm 1-1/2 inches. These
grooves shall be cut perpendicular to the centerline. Before grooving
begins, the concrete shall be allowed to attain sufficient strength to
prevent aggregate spalling. Grooves shall not be cut within 150 mm 6 inches
of a runway centerline, transverse joint, or crack; and they shall not be
cut through neoprene compression seals. Transverse texturing shall produce
grooves in straight lines across each lane within a tolerance of plus or
minus 13 mm 1/2 inch of a true line.

.6.6 Edging

After texturing has been completed, the edge of the slabs along the forms,
along the edges of slipformed lanes, and at the joints shall be carefully
finished with an edging tool to form a smooth rounded surface of 3 mm 1/8
inch radius. Tool marks shall be eliminated, and the edges shall be smooth
and true to line. No water shall be added to the surface during edging.
Extreme care shall be taken to prevent overworking the concrete.

.6.7 Outlets in Pavement

Recesses for the tie-down anchors, lighting fixtures, and other outlets in
the pavement shall be constructed to conform to the details and dimensions
shown. The concrete in these areas shall be carefully finished to provide
a surface of the same texture as the surrounding area that will be within
the requirements for plan grade and surface smoothness.

.7 CURING
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NOTE: Retain bracketed item at end of first
paragraph mandating 24 hour moist cure only where
locally required and only where approved by the
using service. Membrane curing should be the first
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choice of curing methods.
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7.1 Protection of Concrete

Concrete shall be continuously protected against loss of moisture and rapid
temperature changes for at least 7 days from the completion of finishing
operations. All equipment needed for adequate curing and protection of the
concrete shall be on hand and ready for use before actual concrete
placement begins. If any selected method of curing does not afford the
proper curing and protection against concrete cracking, the damaged
pavement shall be removed and replaced, and another method of curing shall
be employed as directed. Curing shall be accomplished by one of the
following methods [except that only moist curing shall be used for the
first 24 hours].

.7.2 Membrane Curing
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NOTE: The first Tailoring Option is for Army and
Air Force jobs; the second option is for Navy

projects only.
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A uniform coating of white-pigmented, membrane-forming, curing compound
shall be applied to the entire exposed surface of the concrete as soon as
the free water has disappeared from the surface after [finishing] [moist
curing ceases]. Along the formed edge faces, it shall be applied
immediately after the forms are removed. Concrete shall not be allowed to
dry before the application of the membrane. If any drying has occurred,
the surface of the concrete shall be moistened with a fine spray of water,
and the curing compound applied as soon as the free water disappears. The
curing compound shall be applied to the finished surfaces by means of an
approved automatic spraying machine. [ The curing compound shall be applied
with an overlapping coverage that will give a two-coat application at a
coverage of 10 square meters per L 400 square feet per gallon, plus or
minus 5.0 percent for each coat. A one-coat application may be applied
provided a uniform application and coverage of 5 square meters per L 200
square feet per gallon, plus or minus 5.0 percent is obtained.] [ The curing
compound shall be applied with a single overlapping application that will
give a uniform coverage of 3.7 square meters/L 150 square feet per gallon.]

The application of curing compound by hand-operated, mechanical powered
pressure sprayers will be permitted only on odd widths or shapes of slabs
and on concrete surfaces exposed by the removal of forms. When the
application is made by hand-operated sprayers, a second coat shall be
applied in a direction approximately at right angles to the direction of
the first coat. If pinholes, abrasions, or other discontinuities exist, an
additional coat shall be applied to the affected areas within 30 minutes.
Concrete surfaces that are subjected to heavy rainfall within 3 hours after
the curing compound has been applied shall be resprayed by the method and
at the coverage specified above. Areas where the curing compound is
damaged by subsequent construction operations within the curing period
shall be immediately resprayed. Concrete surfaces to which membrane-curing
compounds have been applied shall be adequately protected during the entire
curing period from pedestrian and vehicular traffic, except as required for
joint-sawing operations and surface tests, and from any other possible
damage to the continuity of the membrane.
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.7.3 Moist Curing
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NOTE: For OCONUS projects using Silica Fume,
specify a minimum 24-hour moist cure before applying

membrane curing compound.
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Concrete to be moist-cured shall be maintained continuously wet for the
entire curing period, or until curing compound is applied, commencing
immediately after finishing. If forms are removed before the end of the
curing period, curing shall be carried out as on unformed surfaces, using
suitable materials. Surfaces shall be cured by ponding, by continuous
sprinkling, by continuously saturated burlap or cotton mats, or by
continuously saturated plastic coated burlap. Burlap and mats shall be
clean and free from any contamination and shall be completely saturated
before being placed on the concrete. Lap sheets to provide full coverage.
Provide an approved work system to ensure that moist curing is continuous
24 hours per day and that the entire surface is wet.

.8 JOINTS
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NOTE: Edit bracketed items in following
subparagraphs to conform to design requirements.
Even if not required, dowels should be permitted for
construction joints. The effect of tie bars on the
pavement action and potential cracking should be
analyzed before requiring or permitting their use.

Remove joint types not required in the project.
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.8.1 General Requirements for Joints

Joints shall conform to the locations and details indicated and shall be
perpendicular to the finished grade of the pavement. All joints shall be
straight and continuous from edge to edge or end to end of the pavement
with no abrupt offset and no gradual deviation greater than 13 mm 1/2 inch.
Where any joint fails to meet these tolerances, the slabs adjacent to the
joint shall be removed and replaced at no additional cost to the
Government. No change from the jointing pattern shown on the drawings
shall be made without written approval of the Contracting Officer. Joints
shall be sealed immediately following curing of the concrete or as soon
thereafter as weather conditions permit. Joints shall be sealed as
specified in Section [32 01 19 FIELD MOLDED SEALANTS FOR SEALING JOINTS IN
RIGID PAVEMENTS] [32 13 73 COMPRESSION JOINT SEALS FOR CONCRETE PAVEMENTS] .

.8.2 Longitudinal Construction Joints

Dowels [or keys] [or tie bars] shall be installed in the longitudinal
construction joints, or the edges shall be thickened as indicated.

[Dowels] [Tie bars] shall be installed as specified above. [If any length
of completed keyway of 1.5 m 5 feet or more fails to meet the previously
specified tolerances, dowels shall be installed in that part of the joint
by drilling holes in the hardened concrete and grouting the dowels in place
with epoxy resin.] After the end of the curing period, longitudinal
construction joints shall be sawed to provide a groove at the top for
sealant conforming to the details and dimensions indicated.
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3.8.3 Transverse Construction Joints

Transverse construction joints shall be installed at the end of each day's
placing operations and at any other points within a paving lane when
concrete placement is interrupted for 30 minutes or longer. The transverse
construction joint shall be installed at a planned transverse joint.
Transverse construction joints shall be constructed by utilizing headers or
by paving through the joint, then full-depth sawcutting the excess
concrete. Pavement shall be constructed with the paver as close to the
header as possible, and the paver shall be run out completely past the
header. Transverse construction joints installed at a planned transverse
joint shall be constructed as shown or, if not shown otherwise, shall be
dowelled in accordance with paragraph: Dowels Installed in Hardened
Concrete, or paragraph: Fixed Form Paving above.

3.8.4 Expansion Joints

Expansion joints shall be formed where indicated, and about any structures
and features that project through or into the pavement, using joint filler
of the type, thickness, and width indicated, and shall be installed to form
a complete, uniform separation between the structure and the pavement. The
filler shall be attached to the original concrete placement with adhesive
or other fasteners and shall extend the full slab depth. After placement
and curing of the adjacent slab, sawcut the sealant reservior depth from
the filler. Adjacent sections of filler shall be fitted tightly together,
and the filler shall extend across the full width of the paving lane or
other complete distance in order to prevent entrance of concrete into the
expansion space. Edges of the concrete at the joint face shall be finished
with an edger with a radius of 3 mm 1/8 inch.

3.8.5 Slip Joints

Slip joints shall be installed where indicated using the specified

materials. Preformed joint filler material shall be attached to the face

of the original concrete placement with adhesive or other fasteners. Al9 mm
3/4 inch deep reservoir for joint sealant shall be constructed at the top

of the joint. Edges of the joint face shall be finished with an edger with

a radius of 3 mm 1/8 inch.

3.8.6 Contraction Joints

Construct transverse and longitudinal contraction joints by sawing an
initial groove in the concrete with a 3 mm 1/8 inch blade to the indicated
depth. During sawing of joints, and again 24 hours later, the CQC team
shall inspect all exposed lane edges for development of cracks below the
saw cut, and shall immediately report results to the Contracting Officer.
If the Contracting Officer determines that there are more uncracked joints
than desired, the Contractor will be directed to saw succeeding joints 25
percent deeper than originally indicated at no additional cost to the
Government. The time of initial sawing shall vary depending on existing
and anticipated weather conditions and shall be such as to prevent
uncontrolled cracking of the pavement. Sawing of the joints shall commence
as soon as the concrete has hardened sufficiently to permit cutting the
concrete without chipping, spalling, or tearing. The sawed faces of joints
will be inspected for undercutting or washing of the concrete due to the
early sawing, and sawing shall be delayed if undercutting is sufficiently
deep to cause structural weakness or excessive roughness in the joint. The
sawing operation shall be carried on as required during both day and night
regardless of weather conditions. The joints shall be sawed at the
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required spacing consecutively in the sequence of the concrete placement.
Adequate lighting shall be provided for night work. Illumination using
vehicle headlights will not be permitted. A chalk line or other suitable
guide shall be used to mark the alignment of the joint. Before sawing a
joint, the concrete shall be examined closely for cracks, and the joint
shall not be sawed if a crack has occurred near the planned joint

location. Sawing shall be discontinued when a crack develops ahead of the
saw cut. Immediately after the joint is sawed, the saw cut and adjacent
concrete surface shall be thoroughly flushed with water and vacuumed until
all waste from sawing is removed from the joint and adjacent concrete
surface. The surface shall be resprayed with curing compound as soon as
free water disappears. Necessary precautions shall be taken to insure that
the concrete ig properly protected from damage and cured at sawed joints.
The top of the joint opening and the joint groove at exposed edges shall be
tightly sealed with cord backer rod before the concrete in the region of
the joint is resprayed with curing compound, and shall be maintained until
removed immediately before sawing the joint sealant reservoir. The exposed
saw cuts on the faces of pilot lanes shall be sealed with bituminous mastic
or masking tape. After expiration of the curing period, the upper portion
of the groove shall be widened by sawing with ganged diamond saw blades to
the width and depth indicated for the joint sealer. The reservoir shall be
centered over the initial sawcut.

.8.7 Thickened Edge Joints

Construct thickened edge joints as indicated on the drawings. Underlying
material in the transition area shall be graded as shown and shall meet the
requirements for smoothness and compaction specified for all other areas of
the underlying material.

.9 REPAIR, REMOVAL AND REPLACEMENT OF NEWLY CONSTRUCTED SLABS
.9.1 General Criteria

New pavement slabs that are broken, have spalled edges, or contain cracks
shall be removed and replaced or repaired, as specified at no cost to the
Government. Removal of partial slabs is not permitted. Not more than 15.0
percent of each slab's longitudinal joint edge shall be spalled. Prior to
fill-in lane placement, pilot lane slabs with spalls exceeding this
quantity, regardless of spall size, shall be sawn full depth to remove the
spalled face. All other slabs shall be removed, as directed. The
Contracting Officer will determine whether cracks extend full depth of the
pavement and may require cores to be drilled on the crack to determine
depth of cracking. Such cores shall be at least 150 mm 6 inch diameter,
and shall be drilled and backfilled with an approved non-shrink concrete.
Perform drilling of cores and refilling holes at no expense to the
Government.

.9.2 Slabs with Cracks

Clean cracks that do not exceed 50 mm 2 inches in depth; then pressure
injected full depth with epoxy resin, Type IV, Grade 1. Remove slabs
containing cracks deeper than 50 mm 2 inches.

.9.3 Removal and Replacement of Full Slabs

Where it is necessary to remove full slabs, removal shall be in accordance

with paragraph: Removal of Existing Pavement Slab below. Removal and
replacement shall be full depth, by full width of the slab, and the limit
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of removal shall be normal to the paving lane and extend to each original
joint. Dowelgs of the size and spacing as specified for other joints in
similar pavement shall be installed by epoxy grouting them into holes
drilled into the existing concrete using procedures as specified in
paragraph PLACING DOWELS[ AND TIE BARS], above. Original damaged dowels|
or tie bars] shall be cut off flush with the joint face. Protruding
portiong of dowels shall be painted and lightly oiled. All four edges of
the new slab shall thus contain dowels. Placement of concrete shall be as
specified for original construction. Prior to placement of new concrete,
the underlying material shall be recompacted and shaped as specified in the
appropriate section of these specifications, and the surfaces of all four
joint faces shall be cleaned of all loose material and contaminants and
coated with a double application of membrane forming curing compound as
bond breaker. Care shall be taken to prevent any curing compound from
contacting dowels[ or tie bars]. The resulting joints around the new slab
shall be prepared and sealed as specified for original construction.

.9.4 Repairing Spalls Along Joints

Where directed, spalls along joints of new slabs, along edges of adjacent
existing concrete, and along parallel cracks shall be repaired by first
making a vertical saw cut at least 25 mm 1 inch outside the spalled area
and to a depth of at least 50 mm 2 inches. Saw cuts shall be straight
lines forming rectangular areas. The concrete between the saw cut and the
joint, or crack, shall be chipped out to remove all unsound concrete and
into at least 13 mm 1/2 inch of visually sound concrete. Spalls along
joints to be sealed with compression seals shall be sawn, chipped out, and
repaired to a depth to restore the full joint-face support. The cavity
thus formed shall be thoroughly cleaned with high pressure water jets
supplemented with oil-free compressed air to remove all loose material.
Immediately before filling the cavity, a prime coat shall be applied to the
dry cleaned surface of all sides and bottom of the cavity, except any joint
face. The prime coat shall be applied in a thin coating and scrubbed into
the surface with a stiff-bristle brush. Prime coat for portland cement
repairs shall be a neat cement grout and for epoxy resin repairs shall be
epoxy resin, Type III, Grade 1. The prepared cavity shall be filled with:
Portland cement concrete or latex modified mortar for larger cavities,
those more than 0.009 cubic meter 1/3 cu. ft. in size after removal
operations; Portland cement mortar for cavities between 0.00085 cubic meter
0.03 cu. ft. and 0.009 cubic meter 1/3 cu. ft.; and epoxy resin mortar or
epoxy resin or latex modified mortar for those cavities less than 0.00085
cubic meter 0.03 cu. ft. in size. Portland cement concretes and mortars
shall be very low slump mixtures, 13 mm 1/2 inch slump or less,
proportioned, mixed, placed, consolidated by tamping, and cured, all as
directed. Epoxy resin mortars shall be made with Type III, Grade 1, epoxy
resin, using proportions and mixing and placing procedures as recommended
by the manufacturer and approved by the Contracting Officer. Proprietary
patching materials may be used, subject to approval by the Contracting
Officer. The epoxy resin materials shall be placed in the cavity in layers
not over 50 mm 2 inches thick. The time interval between placement of
additional layers shall be such that the temperature of the epoxy resin
material does not exceed 60 degrees C 140 degrees F at any time during
hardening. Mechanical vibrators and hand tampers shall be used to
consolidate the concrete or mortar. Any repair material on the surrounding
surfaces of the existing concrete shall be removed before it hardens.

Where the spalled area abuts a joint, an insert or other bond-breaking
medium shall be used to prevent bond at the joint face. A reservoir for
the joint sealant shall be sawed to the dimensions required for other
joints. The reservoir shall be thoroughly cleaned and then sealed with the

SECTION 32 13 11 Page 72



sealer specified for the joints. [In lieu of sawing, spalls not adjacent

to joints and popouts, both less than 150 mm 6 inches in maximum dimension,
may be prepared by drilling a core 50 mm 2 inches in diameter greater than
the size of the defect, centered over the defect, and 50 mm 2 inches deep or
13 mm 1/2 inch into sound concrete, whichever is greater. The core hole
shall be repaired as specified above for other spalls.]

.9.5 Repair of Weak Surfaces

Weak surfaces are defined as mortar-rich, rain-damaged, uncured, or
containing exposed voids or deleterious materials. Diamond grind slabs
containing weak surfaces less than 6 mm 1/4 inch thick to remove the weak
surface. Diamond grinding shall be in accordance with paragraph DIAMOND
GRINDING OF PCC SURFACES in PART 1. All ground areas shall meet the
thickness, smoothness and grade criteria of paragraph ACCEPTANCE
REQUIREMENTS in PART 1. Remove and replace slabs containing weak surfaces
greater than 6 mm 1/4 inch thick.

.9.6 Repair of Pilot Lane Vertical Faces

Excessive edge slump and joint face deformation shall be repaired in
accordance with paragraph EDGE SLUMP AND JOINT FACE DEFORMATION in PART 1.
Inadequate consolidation (honeycombing or air voids) shall be repaired by
saw cutting the face full depth along the entire lane length with a diamond
blade. Obtain cores, as directed, to determine the depth of removal.

.10 EXISTING CONCRETE PAVEMENT REMOVAL AND REPAIR
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NOTE: It is imperative that sufficient exploration
be made (not just reference to as-built drawings)
for the designer to know exactly what the in-place
existing pavement thickness and load-transfer are at
the jointing area--dowels, keys, tie bars, etc--and
its condition. Normally, the joint between the new
pavement and existing pavement should be made at an
existing joint in the old pavement. Coordinate with
Section 02 41 00 DEMOLITION.
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Existing concrete pavement shall be removed at locations indicated on the
drawings. Prior to commencing pavement removal operations, inventory the
pavement distresses (cracks, spalls, and corner breaks) along the pavement
edge to remain. After pavement removal, the remaining edge shall again be
surveyed to quantify any damage caused by Contractor's removal operations.
Perform both surveys in the presence of the Contracting Officer. Repairs
shall be made as indicated and as specified herein. All operations shall
be carefully controlled to prevent damage to the concrete pavement and to
the underlying material to remain in place. All saw cuts shall be made
perpendicular to the slab surface, forming rectangular areas.

.10.1 Removal of Existing Pavement Slab
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NOTE: The saw cut at a distance from the joint
should be sawed with a wheel saw which produces a 38
mm (1-1/2 inch) or wider kerf and better prevents
stress from propagating across the saw cut. Specify
wheel saw for Army and Air Force projects. Specify
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diamond saw for Navy projects.
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When existing concrete pavement is to be removed and adjacent concrete is
to be left in place, the joint between the removal area and adjoining
pavement to stay in place shall first be cut full depth with a standard
diamond-type concrete saw. Next, a full depth saw cut shall be made
parallel to the joint at least 600 mm 24 inches from the joint and at least
150 mm 6 inches from the end of any dowels. This saw cut shall be made
with a [wheel saw] [diamond saw] as specified in paragraph: Sawing
Equipment. All pavement to be removed beyond this last saw cut shall be
removed in accordance with the approved demolition work plan. All pavement
between this last saw cut and the joint line shall be removed by carefully
pulling pieces and blocks away from the joint face with suitable equipment
and then picking them up for removal. In lieu of this method, this strip
of concrete may be carefully broken up and removed using hand-held
jackhammers, 14 kg 30 1lb or less, or other approved light-duty equipment
which will not cause stress to propagate across the joint saw cut and cause
distress in the pavement which is to remain in place. In lieu of the above
specified removal method, the slab may be sawcut full depth to divide it
into several pieces and each piece lifted out and removed. Suitable
equipment shall be used to provide a truly vertical 1lift, and safe lifting
devices used for attachment to the slab.

.10.2 Edge Repair

The edge of existing concrete pavement against which new pavement abuts
shall be protected from damage at all times. Slabs which are damaged
during construction shall be removed and replaced as directed by the
Contracting Officer at no cost to the Government. Repair of previously
existing damage areas will be considered a subsidiary part of concrete
pavement construction. All exposed keys and keyways shall be sawn off full
depth.

.10.2.1 Spall Repair

Not more than 15.0 percent of each slab's edge shall be spalled as a result
of the Contractor's actions. Unless otherwise directed by the Contracting
Officer, damaged slabs with spalls exceeding this quantity, regardless of
spall size, shall be sawn full depth on the exposed face to remove the
spalled face. Repair materials and procedures shall be as previously
specified in paragraph: Repairing Spalls Along Joints.

.10.2.2 Underbreak and Underlying Material

All underbreak shall be repaired by removal and replacement of the damaged
slabs in accordance with paragraph: Removal and Replacement of Full Slabs
above. The underlying material adjacent to the edge of and under the
existing pavement which is to remain in place shall be protected from
damage or disturbance during removal operations and until placement of new
concrete, and shall be shaped as shown on the drawings or as directed.
Sufficient underlying material shall be kept in place outside the joint
line to completely prevent disturbance of material under the pavement which
is to remain in place. Any material under the portion of the concrete
pavement to remain in place which is disturbed or loses its compaction
shall be carefully removed and replaced with concrete.
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.11 PAVEMENT PROTECTION

Protect the pavement against all damage prior to final acceptance of the
work by the Government. Aggregates, rubble, or other similar construction
materials shall not be placed on airfield pavements. Traffic shall be
excluded from the new pavement by erecting and maintaining barricades and
signs until the concrete is at least 14 days old, or for a longer period if
so directed. As a construction expedient in paving intermediate lanes
between newly paved pilot lanes, operation of the hauling and paving
equipment will be permitted on the new pavement after the pavement has been
cured for 7 days and the joints have been sealed or otherwise protected,
the concrete has attained a minimum field cured flexural strength of 3.6 MPa

550 psi. and approved means are furnished to prevent damage to the slab
edge. All new and existing pavement carrying construction traffic or
equipment shall be continuously kept completely clean, and spillage of
concrete or other materials shall be cleaned up immediately upon
occurrence. Special care shall be used where Contractor's traffic uses or
crosses active airfield pavement. Power broom other existing pavements at
least daily when traffic operates. For fill-in lanes, equipment shall be
used that will not damage or spall the edges or joints of the previously
constructed pavement.

.12 TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL

.12.1 Testing and Inspection by Contractor

During construction, the Contractor is responsible for sampling and testing
aggregates, cementitious materials (cement, GGBF and pozzolan), and
concrete to determine compliance with the specifications. Provide
facilities and labor as may be necessary for procurement of representative
test samplesg. Furnish sampling platforms and belt templates to obtain
representative samples of aggregates from charging belts at the concrete
plant. Samples of concrete shall be obtained at the point of delivery to
the paver. Testing by the Government will in no way relieve the Contractor
of the specified testing requirements. Perform the inspection and tests
described below, and based upon the results of these inspections and tests,
take the action required and submit reports as required. This testing
shall be performed regardless of any other testing performed by the
Government, either for pay adjustment purposes or for any other reason.

.12.2 Testing and Inspection Requirements

Contractor CQC sampling, testing, inspection and reporting shall be in
accordance with the following Table.

TABLE 6
CONTRACTOR TESTING AND INSPECTION REQUIREMENTS

Frequency Test Method Control Limit Corrective Action

Fine Aggregate Gradation and Fineness Modulus

2 per lot ASTM C136 9 of 10 tests vary

sample at belt |<0.15 from average

Outside limits on any |[Retest
sieve

2nd failure Stop, repair, retest
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TABLE 6

CONTRACTOR TESTING AND INSPECTION REQUIREMENTS

Frequency

Test Method

Control Limit

Corrective Action

Coarse Aggregate Gradation

2 per lot ASTM C136 Outside limits on any |[Retest
sample at belt |sieve

2nd failure report to COR, correct
2 consecutive avgs of |report to COR, stop
5 tests out ops, repair, retest

Workability Factor and Coarseness Factor Computation

Same as see paragraph |Use individual C.A. Check batching

C.A. and AGGREGATES and F.A. gradations. tolerances,

F.A. Combine using batch recalibrate scales

ticket percentages.
Tolerances: +/- 3
points on WF;

+/- 5 points on CF
from approved mix
design values

Aggregate Deleterious,

Qual

ity, and ASR Tests

Every see paragraph Stop production,

[30] [60] AGGREGATES retest, replace

days aggregate.
Increase testing
interval to 90 days if
previous 2 tests pass

Plant - Scales, Weighing Accuracy

Monthly NRMCA QC 3 Stop plant ops,

repair, recalibrate

Plant - Batching and Record

ing Accuracy

Weekly Record/Report |Record Stop plant ops,
required/recorded/actud repair, recalibrate
batch mass

Plant - Batch Plant Control

Every lot Record/Report Record type/amt of

each material per lot

Plant - Mixer Uniformity -

Stationary Mixers

Every 4
months
during
paving

COE CRD-C 55

After initial
approval, use
abbreviated method

Increase mixing time,
change batching
sequence, reduce batch
size to bring into
compliance. Retest
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TABLE 6

CONTRACTOR TESTING AND INSPECTION REQUIREMENTS

Frequency

Test Method

Control Limit

Corrective Action

Plant - Mixer Uniformity -

Truck Mixers

Every 4 ASTM C94/C94M Random selection of Increase mixing time,

months truck. change batching

during sequence, reduce batch

paving size to bring into
compliance. Retest

Concrete Mixture - Air Content

When test ASTM C231/C231M Individual test Adjust AEA, retest

specimens sample at control chart:

prepared + |paving site Warning +/-1.0

2 random Individual test

control chart: Action

+/-1.5

Halt operations,

repair, retest

Range between 2
consecutive tests:
Warning +2.0

Recalibrate AEA
dispenser

Range between 2
consecutive tests:
Action +3.0

Halt operations,
repair, retest

Concrete Mixture

- Unit Weight and Yield

Same as
Air Content

ASTM C138/C138M
sample at
paving site

Individual test
basis: Warning Yield
-0/+1 percent

Check batching
tolerances

Individual test
basis: Action Yield
-0/+5 percent

Halt operations

Concrete Mixture - Slump

When test
specimens
prepared +
4 random

ASTM C143/C143M
sample at
paving site

Individual test
control chart: Upper
Warning - 13 mm 1/2
inch below max

Adjust batch masses
within max W/C ratio

Individual test
control chart: Upper
Action - maximum
allowable slump

Stop operations,
adjust, retest

Range between each
consecutive test:
mm 1-1/2 inches

38

Stop operations,
repair, retest

Concrete Mixture -

Temperat

ure

When test
specimens
prepared

ASTM C1064/C106
sample at

paving site

See paragraph WEATHER LIMITATIONS

Concrete Mixture - Strength

S
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TABLE 6
CONTRACTOR TESTING AND INSPECTION REQUIREMENTS

Frequency Test Method Control Limit Corrective Action

8 per lot ASTM C31/C31M |See paragraph CONCRETE STRENGTH TESTING for
sample at cQcC
paving station

Paving - Inspection Before Paving

Prior to Report Inspect underlying
each materials,

paving construction joint
operation faces, forms,

reinforcing, dowels,
and embedded items

Paving - Inspection During Paving

During Monitor and control

paving paving operation,

operation including placement,
consolidation,

finishing, texturing,
curing, and joint

sawing.
Paving - Vibrators
Weekly COE CRD-C 521 |Test frequency (in Repair or replace
during concrete), and defective vibrators.
paving amplitude (in air),

measure at tip/head
and average.

Moist Curing

2 per lot, |Visual Repair defects, extend
min 4 per curing by 1 day
day

Membrane Compound Curing

Daily Visual Calculate coverage Respray areas where
based on quantity/area|coverage defective.
Recalibrate equipment

Cold Weather Protection

Once per Visual Repair defects, report
day conditions to COR

3.12.3 Concrete Strength Testing for Contractor CQC
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NOTE: If paragraph: Flexural Strength and Thickness
is based on 28-day flexural strength for acceptance,
modify this subparagraph to match it. The first
option "Cylinders/Beams" includes items a through g;
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the second option "Beams" includes listing a through
£.
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Contractor Quality Control operations for concrete strength shall consist
of the following steps:

a.

Take samples for strength tests at the paving site. Fabricate and cure
test cylinders in accordance with ASTM C31/C31M; test them in
accordance with ASTM C39/C39M.

Fabricate and cure 2 test cylinders per sublot from the same batch or
truckload and at the same time acceptance cylinders are fabricated and
test them for compressive strength at 7-day age.

Average all 8 compressive tests per lot. Convert this average 7-day
compressive strength per lot to equivalent [28] [90]-day flexural
strength using the Correlation Ratio determined during mixture
proportioning studies.

Compare the equivalent [28] [90]-day flexural strength from the
conversion to the Average Flexural Strength Required for Mixtures from
paragraph of same title.

If the equivalent average [28] [90]-day strength for the lot is below
the Average Flexural Strength Required for Mixtures by 138 kPa 20 psi
flexural strength or more, at any time, adjust the mixture to increase
the strength, as approved.

Fabricate and cure two beams for every 1500 cubic meters 2000 cubic
yards of concrete placed. Fabricate and cure in accordance with

ASTM C31/C31M; test at 1l4-days of age in accordance with ASTM C78/C78M.
Use the flexural strength results to verify the cylinder-beam
acceptance correlation ratio.

The Contractor's CQC testing agency shall maintain up-to-date control
charts for strength, showing the 7-day CQC compressive strength, the
1l4-day compressive strength (from acceptance tests) and the [28]

[90] -day equivalent flexural strength of each of these for each lot.]

Take samples for strength tests at the paving site. Fabricate and cure
test beams in accordance with ASTM C31/C31M; test them in accordance
with ASTM C78/C78M.

Fabricate and cure 2 test beams per sublot from the same batch or
truckload and at the same time acceptance beams are fabricated and test
them for flexural strength at 7-day age.

Average all 8 flexural tests per lot. Convert this average 7-day
flexural strength per lot to equivalent [28] [90]-day flexural strength
using the Correlation Ratio determined during mixture proportioning
studies.

Compare the equivalent [28] [90]-day flexural strength from the
conversion to the Average Flexural Strength Required for Mixtures from
paragraph of same title.

If the equivalent average [28] [90]-day strength for the lot is below
the Average Flexural Strength Required for Mixtures by 490 kPa 69 psi
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flexural strength or more, at any time, adjust the mixture to increase
the strength, as approved.

f. The Contractor's CQC testing agency shall maintain up-to-date control
charts for strength, showing the 7-day CQC flexural strength and the
[28] [90]-day flexural strength (from acceptance tests) of each of
these for each lot.]

3.12.4  Reports

All results of tests or inspections conducted shall be reported informally
as they are completed and in writing daily. Prepare a weekly report for
the updating of control charts covering the entire period from the start of
the construction season through the current week. During periods of
cold-weather protection, make daily reports of pertinent temperatures.
These requirements do not relieve the Contractor of the obligation to
report certain failures immediately as required in preceding paragraphs.
Such reports of failures and the action taken shall be confirmed in writing
in the routine reports. The Contracting Officer has the right to examine
all Contractor quality control records.

-- End of Section --
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