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NOTE: This guide specification covers the
requirements for wind generator systems.

Adhereto  UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide

specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable item(s) or insert

appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for
this guide specification are welcome and should be
submitted as a Criteria Change Request (CCR)
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PART 1 GENERAL

1.1

REFERENCES

*
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a Reference Identifier (RID) outside of
the Section's Reference Article to automatically

place the reference in the Reference Article. Also
use the Reference Wizard's Check Reference feature
to update the issue dates.
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References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile
references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

AMERICAN CLEAN POWER ASSOCIATION (ACP)

AWEA O&M RP (2017) AWEA Operations and Maintenance
Recommended Practices, Second Edition

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)
AISC 325 (2017) Steel Construction Manual
AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE)
ASCE 7-16 (2017; Errata 2018; Supp 1 2018) Minimum
Design Loads and Associated Criteria for
Buildings and Other Structures
ASCE/AWEA RP2011 (2011) Recommended Practice for
Compliance of Large Land-based Wind
Turbine Support Structures
AMERICAN SOCIETY OF SAFETY PROFESSIONALS (ASSP)
ASSP 7359 (2013) Fall Protection Code

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)

IEEE 80 (2013) Guide for Safety in AC Substation
Grounding
IEEE 100 (2000; Archived) The Authoritative

Dictionary of IEEE Standards Terms

IEEE 142 (2007; Errata 2014) Recommended Practice
for Grounding of Industrial and Commercial
Power Systems - IEEE Green Book

IEEE 242 (2001; Errata 2003) Recommended Practice
for Protection and Coordination of
Industrial and Commercial Power Systems -
Buff Book

IEEE 519 (2022) Standard for Harmonic Control in
Electrical Power Systems

IEEE 1547 (2018) Interconnection and
Interoperability of Distributed Energy
Resources with Associated Electric Power
Systems Interfaces
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IEEE C2 (2023) National Electrical Safety Code

IEEE C62.41 (1991; R 1995) Recommended Practice on
Surge Voltages in Low-Voltage AC Power
Circuits

INTERNATIONAL CODE COUNCIL (ICC)
ICC IBC (2024) International Building Code
INTERNATIONAL ELECTROTECHNICAL COMMISSION (IEC)

IEC 61400-SER (2014) Wind Turbine Generator Systems -
ALL PARTS

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
NFPA 70 (2023) National Electrical Code
1.2 DEFINITIONS

Unless otherwise specified or indicated, electrical and electronics terms
used in these specifications, and on the drawings, are as defined in
IEEE 100 .

Unless otherwise specified or indicated, wind turbine terms used in these
specifications, and on the drawings, are as defined in IEC 61400-SER .

1.3 ADMINISTRATIVE REQUIREMENTS
1.3.1 Pre-Installation Meetings

Comply with Section 013000 ADMINISTRATIVE REQUIREMENTS and hold a
pre-installation meeting [no earlier than][1][2]] | weeks prior to
start of installation work.

1.3.2 Scheduling

Provide a delivery and installation schedule to the CO [no later than]
[30][60][ | days prior to start of installation work to allow internal
coordination.

14 SUBMITTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 013300 SUBMITTAL PROCEDURES and edit
the following list, and corresponding submittal

items in the text, to reflect only the submittals
required for the project. The Guide Specification
technical editors have classified those items that
require Government approval, due to their complexity
or criticality, with a "G." Generally, other

submittal items can be reviewed by the Contractor's
Quality Control System. Only add a "G" to an item

if the submittal is sufficiently important or

complex in context of the project.

For Army projects, fill in the empty brackets
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following the "G" classification, with a code of up

to three characters to indicate the approving
authority. Codes for Army projects using the
Resident Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AQ" for Area Office; "RQ" for
Resident Office; and "PO" for Project Office.
following the "G" typically are not used for Navy
and Air Force projects.

The "S" classification indicates submittals required
as proof of compliance for sustainability Guiding
Principles Validation or Third Party Certification

and as described in Section 013300 SUBMITTAL

PROCEDURES.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

Government approval is required for submittals with a "G" or "S"

classification.

Contractor Quality Control approval.
classification are for information only. When used, a code following the

Submittals not having a "G" or "S" classification are for
Submittals not having a "G" or "S"

"G" classification identifies the office that will review the submittal

for the Government.

013300 SUBMITTAL PROCEDURES:
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NOTE: Permits are assumed to be obtained by firm
holding design responsibility. Ensure this is
clarified in contract bid package.
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SD-01 Preconstruction Submittals

Commissioning Plan i G

Commissioning Schedule i G

SD-02 Shop Drawings
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NOTE: Submittal is for diagrams and instructions
from a manufacturer or fabricator for use in
producing the product and as aids to the Contractor
for integrating the product or system into the
project and prepared by or for the Contractor to

show how multiple systems and interdisciplinary work

will be coordinated.
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Shop Drawings, Drawings, Schedules i G
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NOTE: Control diagram and software documentation to

include software/Contractor's manual, program
listing, and applicable hierarchy diagrams. The
software manual must describe the functions for all
wind turbine system control and monitoring software
and must include all instructions necessary for
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proper loading, testing, debugging, and operations.
Software description must include the following as a
minimum: general system descriptions, including
control system operating philosophies, sequence of
operations, and interface definitions; explanation

of program error messages; Data format, entry
retrieval, archiving, and trending capabilities.

*kkkkkk *kkkkkkkhhhhhhkhikkkkkx *kkkkkkkkkk *kkkkkkkkkk *kkkk

Site Plan Drawings

SO
Riser Diagram ; G [ ]

Installation ands Assembly Drawings and Details G ]
SD-03 Product Data

Wind Turbine System N c

Sample Warranty Certificate; G[L_ ]

Manufacturer Data Sheet A A

Submit for all materials to be provided. Submit data sufficient

to indicate conformance to specified requirements.
SD-05 Design Data

Wind Turbine System D G ]

Towers/Support Structures N A

Foundations ; G [ ]

Visual Impact Analysis & Mitigation N A

Static Loading and Dynamic Response Analysis D G ]

Noise Analysis & Mitigation A A

Wildlife Impact Analysis & Mitigation D G ]

Groundings System Analysis N A
SD-06 Test Reports

Work Plan ; G [ ]

Factory Test Plan N O

Factory Tests Report G ]

Functional Performance Testing Results D G ]
SD-07 Certificates

Certificate of Completion G ]
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Commissioning Agents Qualifications N c .
Seismic Certification M C|
Wind Certification M C

SD-08 Manufacturer's Instructions

Operations Manuals G ]

System Startup, Shutdown, and Emergency Procedures G ]
Definition and Use of All System, Command, and Application Software
GL__]

Alarms and Alarm Presentation A A

Recovery and Restart Procedures M C

Contractor Commands (Control Consoles, Indicating/Control Panels,
and Peripheral Devices) i G

SD-10 Operation and Maintenance Data
Data Package 5
Corrective Maintenance Manuals G ]
Preventative Maintenance Manuals o G ]

Recommended Multi-Year Operations and Maintenance (O&M)
Requirements Schedule i G

Special Tools and Equipment i G

Special tools if required must be identified by part number and
function/description.

SD-11 Closeout Submittals

Training Materials A A
Training Course N O
Commissioning Report o G ]
Decommissioning Plan o G ]
Warranty ; G [ |

As-built Drawings G ]

15 OPERATION AND MAINTENANCE MANUALS

*kkkkkkhhkhhhhhhkhkkkkkkkkkhhhhhhhhhhrrkkkkrkhkkhhhhhhhhhhrrkrkkkrkkkhkhhhhhhix

NOTE: Review AWEA website for updated O&M

requirements for wind turbines.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhhkkkkkkkkkkkkkkhhhhhhhhkkkkkkkkkkkkkkhhhhhkkx
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Submit Operation and Maintenance (O&M) Data specifically applicable to

this contract and a complete and concise depiction of the provided

equipment, product, or system, stressing and enhancing the importance of

system interactions, troubleshooting, and long-term preventative

maintenance and operation in accordance with Section 017823 OPERATION
AND MAINTENANCE DATA, Data Package 5 . Comply with AWEA O&M RI.

Include manufacturer's standard wind turbine system operations manuals
that integrate operational instructions for the installed equipment. The

wind turbine system manual must fully describe all wind turbine system

operational aspects including, but not limited to:

a. Control and monitoring configuration and instruction.

b. System performance capabilities and equipment specifications.

c. System startup, shutdown, and emergency procedures.

d. Definition and use of all system, command, and applicable software.

e. Alarms and alarm presentation.

f. Recovery and restart procedures.
g. Contractor commands.
h. Detailed step-by-step instructions must be provided for user
interfaces, such as control consoles, indicating/control panels, and
peripheral devices.
151 Preventative Maintenance Manuals
Preventative Maintenance Manuals must include as a minimum, the applicable

visual examinations, software and hardware tests, and diagnostic routines
and resultant adjustment procedures necessary for periodic maintenance of
control equipment. Instructions on how to load and use the test and
diagnostic program and special or standard test equipment must be an
integral part of the manuals.

15.1.1 Corrective Maintenance Manuals

Corrective Maintenance Manuals must include as a minimum, detailed logic
diagrams and flow charts must also be provided, as necessary, for
trouble-shooting analysis and field repair actions. For mechanical items

required field repairs, information on tolerances, clearances, and wear

limits, and maximum bolt down torques must be supplied. Information on

the loading and use of special off-line diagnostic program tools, tests

equipment, and any cautions or warnings that must be observed to protect
personnel and equipment, must also be included.

15.2 Spare Parts

Provide a spare parts list ( Data Package 5 )and Special Tools and Equipment
list required for maintaining total system availability at [95] percent.

Parts list must include, as a minimum, part description, recommended

guantity, shelf life, storage conditions, manufacturer, model number, and

estimated delivery times. Parts must be identified on a list or drawing

in sufficient detail for procurement of any repairable or replaceable

part. These parts must be identified by their individual by the
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industrial, generic part numbers, and must have second source referencing
whenever possible.

1.6 QUALITY ASSURANCE
1.6.1 Regulatory Requirements

In each of the publications referred to herein, consider the advisory

provisions to be mandatory, as though the word, "shall" had been

substituted for "should" wherever it appears. Interpret references in

these publications to the "authority having jurisdiction," or words of

similar meaning, to mean the Contracting Officer. Provide equipment,

materials, installation, and workmanship in accordance with the mandatory

and advisory provisions of NFPA 70 unless more stringent requirements are
specified or indicated.

1.6.2 Qualifications

Provide materials and equipment that are standard products of
manufacturers regularly engaged in the manufacture of such products, which
are of a similar material, design and workmanship. Standard products must
have been in satisfactory commercial or industrial use for 2 years prior

to bid opening. The 2-year use must include applications of equipment and
materials under similar circumstances and of similar size. The product

must have been for sale on the commercial market through advertisements,
manufacturers' catalogs, or brochures during the 2 year period.

1.6.3 Drawings

Submit minimum of three hard copies of drawings for government approval

prior to manufacturing and equipment construction or integration. Submit

Shop Drawings, Drawings, Schedules at a minimum of 11 by 17 inches in size

using a minimum scale of 1/4 inch per foot, for the exception of drawings

not requiring scale. Submit site plan drawings and Riser Diagram  and
general design notes at a minimum of 24 by 36 inches. Submit Installation
ands Assembly Drawings and Details at a minimum of 24 by 36 inches.

Submit installation details at minimum scale of 1/2 inch per foot for

overview and 2 inches per foot for detalil.

1.6.3.1 Product Drawings

Submit complete detailed product drawings for the wind turbine system

consisting of Shop Drawings, Drawings, Schedules and Manufacturer Data
Sheet . Include in the shop drawings [one][three][four] wire diagrams,

utility interconnection diagrams, switchboard and switchgear drawings,

equipment enclosures, conduits, monitors, meters, and all other

accessories associated with the installation of the PV system. Provide

equipment dimensions, weights and structural mounting details.

Include nameplate data, size, and capacity of each wind turbine. Include
all assumptions such as applicable wind speed, snow and seismic loads.
Include applicable federal, military, industry, and technical society
publication references.

1.6.3.2 Installation and Assembly Drawings and Details
Submit site plan drawings , Riser Diagram  and general notes and
Installation ands Assembly Drawings and Details prior to start of

construction. Include sufficient drawing detail for all parts of the work
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to enable the Government to check conformity with the requirements of the
contract documents. Include in the site plan drawings: topographic and
utility survey; bore logs; soils report; site plan(s); site construction

details; structural drawings; structural construction details; site

electrical plan; and site electrical construction details. Include in the
installation and assembly drawings and details: parts lists; assembly
drawings; interconnection wiring diagrams; wire and cable schedules; wire
and cable termination schedules; instrument plan; instrument and control
wire, conduit and cable schedules; instrument wire and cable termination
schedule; control diagrams; control sequence of operation; seismic
restraint details; and wind restraint details.

1.6.3.3 "As-Built" and Record Drawings

After completion of construction, submit "As-built" Drawings prepared and
certified by the construction contractor, showing in red ink, on-site

changes to the original construction details and all underground utilities

measured from field benchmarks, accurate to within 1" of centerline of the

utility. Immediately record for inclusion into the as-built drawings all

modifications to original drawings made during installation. Indicate

adequate clearance for operation, maintenance, and replacement of

operating equipment devices. Prepare "As-built" Drawings on a minimum of

24 by 36 inches vellum using red ink.

After submittal and approval of "As-built" Drawings, submit Record
Drawings, prepared and by the project engineer(s) and architect(s), of the
original design drawings reflecting all design changes and contractor
noted changes in the "As-Built" drawings.

164 Factory Acceptance Testing

Prepare Work Plan and Factory Test Plan. Conduct Factory Acceptance
Testing during manufacturing of the wind generators as follows:

a. Tower: mil certificate for steel plates, dimensional inspection
report, non-destructive test report, coating inspection report,
non-conformance reports, inspection certificate from certifying agency;

b. Electrical Parts: generator, wind turbine generator transformer,
converter system, and controller;

c. Nacelle: gear box, lubrication system, main shaft installation, yaw
drives and system; blade pitch system, cooling system; and major
castings.

Prepare Factory Test Reports after completion of testing.

1.64.1 Work Plan
Submit [6] | copies of schedules of dates for factory tests,
installation, field tests, and operator training for the UPS system.
Furnish a list of instrumentation equipment for factory and field test
reports.

1.6.4.2 Factory Test Plan
Submit [6] | copies of factory test plans and procedures at least

[21]] | calendar days prior to the tests being conducted. Provide
detailed description of test procedures, including test equipment and
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setups, to be used to ensure the UPS meets the performance specification
and explain the test methods to be used. As a minimum, the test
procedures to include the test required under the paragraph entitled
"Factory Testing."

1.6.4.3 Factory Tests Report

Submit [6] | copies of factory test report within [45] |

calendar days after completion of tests. Receive approval of test prior

to shipping unit. Factory test reports must be signed by an official
authorized to certify on behalf of the UPS manufacturer of that the system
meets specified requirements in accordance with the requirements set forth
in paragraph entitled "Factory Testing". Provide test reports in booklet

form tabulating factory tests and measurements performed, upon completion
and testing of the installed system. Reports to state the Contractor's

name and address, the name of the project and location, and list the

specific requirements which are being certified.

1.7 DELIVERY, STORAGE, AND HANDLING
Handle, store, and protect equipment and materials to prevent damage
before and during installation in accordance with the manufacturer's
recommendations, and as approved by the Contracting Officer. Replace
damaged or defective items.

1.8 PROJECT/SITE CONDITIONS

1.8.1 Environmental Requirements

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: An initial visual, noise, and wildlife
analysis may occur in initial planning stage for
site down-select; however, site specific analysis is
required for the final site design and selected
turbines.
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The wind turbine system must conform to applicable federal, state,
regional, and local regulations regarding visual impact, noise pollution

control, and wildlife impact. Perform and submit Noise Analysis &
Mitigation ~ , Visual Impact Analysis & Mitigation , and  Wildlife Impact
Analysis & Mitigation to [Contracting Officer]| for review and

approval prior to mobilization in accordance with Section 015719

TEMPORARY ENVIRONMENTAL CONTROLS.
1.8.2 Existing Conditions
Location [
Elevation [ ]meters [ Jfeet above sea level.
Seismic Zone Siteis in ICCIBC

Seismic Use Group | |
Importance Factor |

Temperature Range [ ]to [ ] degrees C [ Jto [ ]
degrees F
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Average Humidity | percent

Lightning [ | annual average strikes
Rainfall | in. mean total annual rainfall
1.8.2.1 Available Utilities
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NOTE: Early utility interconnect coordination is
critical, as is an approved power agreement.
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Utility power is presently supplied by [utility] from a | kV line
transformed down to | kV for local distribution. Coordinate with the
utility company for the available fault current value at the new wind farm
transformer located at [TBD], and to design the wind turbine system to
meet or exceed the available fault current values at the individual wind
turbine points of connection (step-up transformer at the base of each

turbine).
1.8.2.2 Wind Resource Data
The prevailing wind is from the [compass direction] with average annual
wind speeds estimated to be | m/s | mph at [60]] meters
[197] | ft above ground level at the preferred locations for these
new wind turbines. Peak 15 minute average wind has been recorded from the
[compass direction]at [25][ m/s [56]] mph . Summary average

annual wind data results from past wind resource assessments are included
in Attachment 1 of this specification. Validate the site(s) wind resource
characteristics and design wind turbine system specifically for site
conditions.

Validate the Wind Farm system's components and design parameters with
respect to wind loading and survival wind speed. [Additional wind resource
assessment data is available upon request.] The wind turbine system will
be designed to maintain structural integrity and safe operation under
specified environmental conditions, without damage to life or property for
the [20]] | year life of the wind turbine system.

1.8.2.3 Site Equipment Limitations

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Reference any known site limitations, such as
bridge weight limitations, height restrictions, etc.
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Identify and provide any special crane requirements for shipping,
off-loading and erection of the wind turbine and its components.

1.9 WARRANTY
Wind turbine system must provide reliable operation, free from
breakdowns(not excluding normal maintenance), for the design life of the
wind turbine system[ [20] | years].

1.10 CERTIFICATIONS

Provide Seismic Certification and Wind Certification , prepared by a
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licensed professional engineer or National Recognized Testing Laboratory,

(NRTL) for all components and assembled systems in accordance with ICC IBC ,
ASCE 7-16 state and local building codes. Seismic and wind
certifications shall demonstrate system shall withstand wind and seismic
requirements as installed and remain remain online and functional after a
seismic or wind event.
PART 2 PRODUCTS
2.1 SYSTEM DESCRIPTION
The wind turbine system must be furnished as totally coordinated
assemblies which, after site installation and testing, shall comply with
the design and performance requirements of this specification.
2.2 DESIGN REQUIREMENTS
All materials used in construction must be honcombustible wherever
practical, and must be new materials.
Analysis of all required erection equipment loadings (i.e., on gin poles,
winches, cranes, cables, earth anchors) must be performed as required for
erection and/or maintenance purposes. Reference IEC 61400-SER and wind
turbine manufacturer's standards. Provide UV resistant exposed cables and
stainless steel cable ties.
221 General Requirements
General requirements for the wind turbine system includes:
a. The wind turbine system should consist of a [horizontal] [vertical].
axis, upwind active yaw control configurations, with a minimum of
three rotor blades.
b. Rotor controls must be supplied to provide an active variable pitch
(power/torque) air-foil design.
c. Operational RPM's must be variable, no less than [minus 10] |
percent to [plus 5]| percent of synchronous RPM's.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhhkhkkkkkkkkkkkkhhhhhhhhhkkkkkkkkkkkkhhhhhhkkx
NOTE: 80 meter hub height has been the standard.
Newer technology is allowing higher hub heights.
Ensure correct hub height is used for specification
and permitting.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhhhhhhkkkkkkkkkkkkkhhhhhhhhkkkkkkkkkkkkkkhhhhhkkx
d. Wind turbine hub height of [80][ meters [263]] feet
maximum, due to FAA height and other design issues, and energy
production requirements.
e. Rotor diameter of | meters | feet minimum to | meters

| feet maximum.

f. Low-voltage ride-through capability (see IEEE draft standard and/or
European REE and EON grid code requirements.)

g. Reactive power support capability of [0.96] inductive to
[0.98]] capacitive power factor range, or approved equal.
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2.2.2 Controls

The wind turbine controls will utilize standard "soft start" technologies

to minimize the impact to electrical power systems. The design must

include active power factor and load leveling controls to help reduce the

need for supplemental active VAR control and to stabilize and/or minimize

the system frequency/power changes due to wind variability respectively.

The design requirements for the wind turbine subsystem components must be
as described below.

2.2.3 Enclosures

All wind turbine equipment, controls, terminations, etc., supplied with

the wind turbine system, which are intended to be located outside the
nacelle, must be located in NEMA 12 (or equal) gasketed minimum rated
enclosures for improved corrosion and environmental protection. If
temperature control is required within the wind turbine control
enclosures, provide all equipment, devices, and controls necessary to
maintain the required temperature.

2.2.4 Rotors

Wind turbine rotors must consist of nonmetallic composite airfoils of a

design resistant to abrasion related efficiency losses and must be non-EMI
conductive/reflective. The rotor design must be optimized to provide
maximum wind turbine output performance based on the specific wind regime
characteristics[ given in the supplied wind data]. Further, the rotor

controls must be designed to provide a minimum of one level of safety
beyond the primary systems.

2.2.5 Reduction Gear Assemblies

High-efficiency, reduction gear assemblies (if required) must be supplied
that are designed for low temperature rise, low levels of vibration, long
life, and low noise emissions. Further, the gear assembly designs must
provide reliable operation, free from breakdowns (not excluding normal
maintenance), for the design life of the wind turbine system[ ([20]]
years)].

2.2.6 Bearings and Seals
The drive train must utilize tapered roller bearing technology, wherever
possible, to maintain parallelism and axial tolerance of the drive train

during all operating conditions.

Maintenance-free sealing must be installed on all shafts to prevent
leaking of gear lubrication and intrusion of dirt and dust.

2.2.7 Foundations

Determine soil and foundation load requirements and comply with applicable
requirements of ASCE/AWEA RP2011.

2.2.8 Towers/Support Structures
The tower must be a free-standing construction consisting of tubular steel

(or approved equal), with provisions for safely climbing and servicing the
turbine. The tower must be provided with a catwalk or maintenance
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platform just below or within the turbine to provide for turbine servicing

as per manufacturer's standard design. Determine proper height of tower

assembly for optimum operation of the wind turbines. Tower construction

using self erecting crane systems are encouraged, and should be considered

in cases where the height limitations of the installation may severely

limit the performance of the offered system. Establish and maintain all

precautions with regards to wind turbine installation and safeguarding the

cranes for all possible wind conditions. Comply with IEC 61400-SER ,
ASCE/AWEA RP2013], and wind turbine manufacturer's standards.

All tower components including, but not limited to, or tube elements,
anchors, supports, rails, ladders, etc., will be of a corrosion resistant
steel construction, or coated with certified [10]-year surface coatings as
per Section 099000 PAINTS AND COATINGS.

2.28.1 Wind Ratings

The wind turbine system must be capable to withstand winds of Category
[11[2][3][4] or [5] as defined by the Saffir-Simpson Hurricane Wind Scale.
Provide wind certifications for all components and assemblies.

The tower assembly (and all associated components subject to

fluctuating/cyclic loading) must be designed to withstand all operating

conditions for the specific wind region characteristics based on, but not

limited to, the supplied wind data. Static loading and dynamic response
analysis  must be submitted for review, for all loads imposed on the wind

turbine system. The analysis must also include all required erection

equipment loadings (i.e., on gin poles, winches, cranes, cables, earth

anchors), as required for erection and/or maintenance purposes.

2.2.8.2 Seismic Ratings
All structures and structural elements must be suitable for Seismic Design
Category ] in accordance with ICCIBC , ASCE 7-16 , and all other
applicable building codes and standards pertaining to the erection of such
structures.

All bolted connections must meet AISC 325 standards for loading and torque
specifications.

2.2.9 Brakes

A brake system, active yaw control, and/or airfoil system, in combination
with brakes, must be supplied as required to support:

a. Manual shutdown during design wind conditions;

b. Over-speed shutdown;

c. Parking for maintenance; and

d. Loss of electrical grid power during rated wind operations.

Main shaft type braking is the preferred technology, although other types

of technologies are not excluded provided they can be shown to meet the
functional and performance requirements defined herein. The braking
system must provide maintenance-free braking operations for a minimum of

five years (i.e., no new brake pads), with significant use of pitch and
yaw controls to minimize braking requirements. The braking system must be
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configured to prevent any type of runaway conditions that could exist
whether grid power is available or not. The braking system must be

capable of providing sufficient braking force for parking, normal

stopping, and emergency stopping of the wind turbine system, as described
below. A braking system other than those described below may be submitted
for "or equal” substitute based upon performance.

2.29.1 Parking Brakes

A parking brake must be supplied capable of preventing rotor rotation at
wind speeds up to the survival wind speed and/or as required for
maintenance support, and capable of being used when there is no power.

2.2.9.2 Normal Stopping Brake System

A normal stopping brake system (or equal) must be supplied to dissipate
the kinetic energy of the rotating machinery at the design over speed
condition, while suffering no irreparable damage. The braking system must
include fail-safe automatic operational mode in the event of a power out
condition (i.e., loss of utility power while operating at rated wind

speed).

2.2.93 Emergency Brake

An emergency brake must be supplied that is designated to meet the same
requirements of the normal stopping brake above. In addition, upon
activation, the emergency brake must alarm and require manual resetting
prior to resuming automatic operation of the wind turbine.

2.2.10 Electrical Systems

Perform an independent stability and reliability study with a focus on
determining the impacts to the installation's site facilities. Operate

the wind-farm in strict adherence to IEEE 519 guidelines for controlling
voltage, current, and harmonic distortions. Operate the wind-farm with

all the power conditioning equipment necessary to maintain a stable power
factor. Operate the wind-farm in a manner that does not diminish the
capacity of existing installation facilities. Operate the wind-farm with
appropriate controls and equipment that will automatically separate the
wind-farm from the installation, or the installation and the Utility so

that installation's site operations are not compromised in the event of
equipment, and/or system failures. Operate the wind-farm with standing
agreements cooperating jointly in maintenance processes and procedures.

2.2.10.1 Equipment

All generators, motors, and related electrical systems must meet the
requirements of NFPA 70, |IEEE C2 , and/or IEC requirements for all
construction. Wind turbine generators must be high-efficiency, continuous
rated machines, with a minimum of Class F insulation and temperature
rise. The generator efficiency will be a minimum of 90 percent for all

loads greater than 10 percent of rated load. The generator must include
embedded temperature protection with solid state sensors.

2.2.10.2 Power Distribution
Isolation breakers must be provided for key system assembilies to

facilitate maintenance without interruption operation of other wind
turbine systems. All fuses, circuit breakers, power supplies/regulators,
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and line conditioners necessary for wind turbine operations within the
specified service conditions must be provided for all wind turbine
equipment and assemblies. Power to the wind turbine control and
monitoring subsystems must be distributed from a central point within one
of the wind turbine system cabinets located within each nacelle. Voltage
and current requirements must be identified and documented in the
submittals to facilitate the design and transformer sizing.

2.2.10.3 Overcurrent Protection and Disconnect

A [circuit breaker][switch] must be installed as the primary means
disconnecting the wind turbine incoming power cables/lines from the wind
turbine system. The [circuit breaker][switch] must be capable of being
locked in the open position and located conveniently for maintenance and
operating personnel. The rating of the [circuit breaker][switch] must be
sized per NFPA 70 for the maximum rated load current expected at the wind
turbine. All electrical equipment supplied must be rated or protected to
withstand and/or interrupt (without damage) the maximum available fault
current expected at the point of connection to the wind turbine system.
The fault current available at the wind farm site is initially estimated

at approximately | kAIC symmetrical at | KVAC at each tower
base, to be more closely determined during wind farm electrical modeling
and design.

2.2.104 Step-up Transformer

A step-up transformer may be required and must be provided by others if
the wind turbine output does not match the planned collector/distribution
system voltage of [34.5]] kV (where the turbine is to be
interconnected), or if the planned system is not suitable for the wind
turbine standard design requirements.

2.2.10.5 Surge Suppression

External power input connections must be surge protected against
IEEE C62.41 Category B transients.

2.2.10.6 Harmonics

The wind turbine generated harmonics measured at the wind generator system
ac output must not exceed the levels required to conform with IEEE 519 .

2.2.10.7 Grounding

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: The possible exposure to a corrosive
environment should be carefully examined. Even when
the correct conductor size and the selected joining
(connecting) method have satisfied all the IEEE 837
test requirements, it may be prudent to choose a
larger conductor size to compensate for some gradual
reduction in the conductor cross section during the
design life of the installation where the soil
environment tends to promote corrosion. Coordinate
soil environment with Geotechnical Engineer.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Grounding must conform to NFPA 70, IEEE80 , IEEE 142 , IEEE 242 and IEEE C2,
except that grounds and grounding systems shall have a resistance to solid
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earth ground not exceeding 5 ohms. Provide ground grid for maximum
permissible touch and step voltages as per IEEE 80.

Provide inner ring electrode around the foundation and bond it through the
foundation to the turbine tower. Provide additional ring electrodes of
gradually increasing depth and diameter in order to reduce touch and step

voltages at the edges of the system. Provide a Groundings System Analysis

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The possible exposure to a corrosive
environment should be carefully examined. Even when
the correct conductor size and the selected joining
(connecting) method have satisfied all the IEEE 837
test requirements, it may be prudent to choose a
larger conductor size to compensate for some gradual
reduction in the conductor cross section during the
design life of the installation where the soil
environment tends to promote corrosion. Coordinate
soil environment with Geotechnical Engineer.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

2.2.10.8 Equipment Labeling

Install permanent labels on all major switches, controls, electrical

panels, cabinets, disconnects, motor starters, major equipment, or
components. Weatherproof labels must be either laminated black phenolic
plastic with white engraved letters, or engraved (or embossed) stainless

steel nameplates. Lettering for panels and equipment must be minimum

[12] | mm  [1/2] | inch high. Labels must be permanently
installed by gluing or screwing to equipment covers. Labels must show

panel or load name and circuit fed from.

2.2.10.9 Power Factor (PF) Correction

Active pf control must be installed as a integral portion of each wind
turbine electrical system, and must include control provisions to maintain
a minimum power factor of [0.95] | at rated load (adjustable range of
0.9 to 1.0). Additional (supplemental) pf correction equipment utilizing
capacitor technologies is not excluded (i.e. must be integrated and cannot
be included in lieu of active pf control); however, the capacitors must
incorporate provisions for disconnection and safe controlled bleed off of
electrical energy to support safe maintenance, as required.

2.2.11 Control and Monitoring Systems

Wind turbine control and monitoring system electronics (both local and
remote) must be microprocessor-based, provide control of all critical
functions, and include (but not be limited to) fail-safe automatic

shutdown in the event of any component malfunction, rotor over speed
condition, or excess vibrations. The system must be designed with on-line
diagnostic capabilities to allow technicians to trouble-shoot subsystem
problems down to the module or board level. Provide controls for manual
and automatic indicated wind turbine starts. Contractor control panels

will be supplied both at ground level and within the nacelle control
compartment; and each will be equipped with all the vendor standard
control switches, indicators, and metering necessary to support normal
wind turbine operations. In addition, the Contractor panel(s) will

include a serial communications interface or Ethernet port to communicate
directly to the wind turbine microprocessor control system via[
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IBM] | compatible, portable laptop computer.

The wind turbine control system must provide normal operations monitoring
to start and stop the wind turbine based on available wind, and to support
automatic shutdown in the event an abnormal operating condition occurs.
Automatic shutdown must be provided for the system failures identified
above as a minimum.

22111 Control System Modularity

All system controls and indicators must be solid state, modular, plug-in
construction, so that any module may easily be removed from the system and
replaced without breaking or making solder type connections.

Subassemblies and modules performing identical functions must be
interchangeable without making wiring changes. The number of types and
sizes of modules must be kept to a minimum, in order to reduce the extent
and cost of required spare parts.

2.2.11.2 Variable Speed/Load Leveling

To maximize reliability, impact on energy security, and reduce life cycle
costs, the wind turbine generator control systems are preferred that
include active variable speed technologies (variable rotor, pitch, and/or
rotor-generator speeds) and active machine damping to reduce/limit peak
torque effects due to wind gusts and/or grid supply fluctuations.

2.2.11.3 Assembly Wiring

Internal assembly wiring, including jumpers, must be color coded or
permanently labeled using heat shrinkable, sleeve type markers[ [Brady
B321] | or approved equal,] as indicated on system schematics. Label
identifications must be typed or printed. Wiring terminal strips must be
provided and clearly identified for all equipment. Power and signal

terminal strips must be separated. Provide [20]] percent spare
terminals for all electrical connections where possible.

Label all furnished cables, cable terminations and connections. Cables
and connections must be located in easily accessible areas. Signal and
power wiring must be routed in separate bundles and kept separate by
providing separate terminal blocks and connectors. Wires must be
terminated using calibrated crimp ring lugs. Internal wiring and cabling
must conform to NFPA 70 and |EC 61400-SER

2.2.11.4 Ground Level Controls

Provide a standard ground level control panel(s) with the following
functional characteristics as a minimum:

a. Allow local manual isolation of, or set it in a safe maintenance mode
for, the wind turbine unit both from the normal power supply and from
remote Contractor initiated controls to support safe maintenance
activities.

b. Allow local ground level manual controls to initiate shutdown of the
wind turbine system.

c. Supplied to allow the Contractor to access the standard diagnostic

functions, provide software and interface to allow direct connection
of a portable, laptop computer to directly access the master
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microprocessor system (or control interface/PLC, etc.).[ The new
system must be capable of being integrated with (i.e., interface
directly to), and/or be an extension of, the existing wind farm
monitoring and control system.]

d. Allow ground level monitoring (without the need of the serial
communications interface) of the following status and metered
functions as a minimum (or equivalent functions):

(1) Discrete indicators (lights or approved equal),
(a) Wind turbine system READY,
(b) Wind turbine system FAULT,
(c) Wind turbine system ON LINE;
(2) Meters/selectable Liquid Crystal Displays (LCDs) (for approval);
(3) Grid Voltage,
(a) Line to Line volts - Phases AB, BC, and CA;
(4) Wind turbine output power,
(a) Kilowatts and kilowatt hours;
(5) Power Factor,
(a) Percent PF showing 0.5 - 1 - 0.5 (both leading/lagging);
(6) Rotor RPM;
(7) Pitch monitoring for active pitch turbines;
(8) Manual start/stop;

(9) Emergency stop (latching mushroom head switch with shield);

(10) Automatic and emergency shutdown indicators (lights or approved
equal) with shutdown/manual reset; and

(11) Local/remote selector.

2.2.115 Remote Monitoring and Control Work Stations

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: Review Agency network security requirements
if an Agency remote terminal is desired.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Wind farm remote monitoring and control (SCADA) workstations are to be
installed at the remote facilities/rooms as shown in the contract drawings

as part of the wind farm/turbines project. The remote monitoring system

must include two desktop computers, with modems, running Windows operating
systems, and interfacing with the wind turbines using standard turbine
manufacturer's supplied software. The new wind turbines must have remote
control and monitoring software installed on the wind turbine

workstations, and must be able to be accessed via fiber optic connection
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to support internet access through the SCADA computer for monitoring and
reporting of Wind Farm power production. The workstations must be able to
access the wind turbines for remote monitoring and control via fiber optic
cable system. No DOS based software allowed in the installation of the
new systems.

The new wind turbines must also have communications accessibility via
dedicated external fiber optic cable, DSL connection, satellite

connection, or other for manufacturer's warranty purposes, depending on

the requirements of the wind turbine manufacturer. Determine, supply and
define the SCADA system, for the Installation Contractor to install, to

support the above wind turbine communications and monitoring hardware and
software (Procure the fiber optic cable and related components). Provide
Definition and Use of All System, Command, and Application Software

2.2.11.6 Local Nacelle Monitoring and Controls

Provide manufacturer's standard wind turbine system monitoring, controls,
and alarms within the nacelle/base at the Contractor control panel with
ability to remote monitor as required. All controls, meters, LCD

displays, etc., must be located within NEMA 12 (or equal) gasketed
enclosures. The nacelle Contractor panel will include service switches to
prevent the operation of the turbine from the base control panel when
service personnel are in the nacelle, as well as the basic Contractor
functions identified in subparagraph, GROUND LEVEL CONTROLS of this
section. In addition, system failures, malfunctions, and/or warning
indications must be provided as identified below (as a minimum):

a. Loss of enclosure cooling (if cooling is required);
b. Under/over voltage;

c. Under/over frequency;

d. Out of phase sequence;

e. Phase current unbalance;

—h

Excess vibration;
g. Generator problem,
(1) Generator excess power,
(2) Generator over current,
(3) Generator over temperature,
(4) Generator over speed,
(5) Generator cooling failure;
h. Yaw system failure;
i. Cable over twist (if cables are used);
j- Hydraulic system failure;

k. Loss of gear box oil pressure;
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|. Gear box over temperature;
m. Pitch control system failure (as required); and
n. Communications systems failure.

2.2.12 Cable Over Twist Protection

If the proposed system utilizes cables between the yaw deck and the tower,
the wind turbine system must incorporate the necessary cable twist sensors
to detect and determine the net number of nacelle rotations to prevent
cable damage due to over twist. In the event a cable over twist is

sensed, the wind turbine system controls must operate to safely bring the
rotor to a complete stop, untwist the cable by counter yawing, and restart
the wind turbine system. This system must be tolerant of total power
outages and not lose track of previous twist information.

2.3 PERFORMANCE REQUIREMENTS

The wind turbine system output performance must meet the minimum criteria
given in paragraph, DESIGN REQUIREMENTS of this section (less 2.5 percent
tolerance). The minimum annual gross energy production required to meet
this specification was calculated using historical data and corresponding

distribution with long-term annual average wind speed of | m/s
[ | mph at | meters | feet AGL, tower/hub height of
meters | feet , wind sheer of | | between | and
meters [ ]land [ ] feet , altitude curve of [1.06] |
kg/m 3 [6.617][ ] Ib/ft 3x10 2 air density.

2.4 TESTS, INSPECTIONS, AND VERIFICATIONS

Perform pre-performance and performance tests, inspections, and
verifications in accordance with IEC 61400-SER .

Submit all manufacturer's standard airfoil performance and mechanical
stress/strength tests data under the maximum expected operating conditions.

All wind turbines controls must be tested to standard manufacturing and
systems tests and must include but not be limited to:

a. Rotor controls (if required);

b. Yaw control (if required;)

c. Cooling system controls (if required);

d. Safety and shutdown systems; and

e. Braking systems.

Prepare and submit for review and approval a test plan and procedures for
factory and site testing. Tests must include an integrated control

systems test where a minimum of the wind turbine generator and associated
controls must be tested as a complete or mock assembly. These tests must
be subject to witness by the Contracting Officer (or designated
representative). Notify the Contracting Officer at least [30]] |

working days in advance of the tests. Should the Contracting Officer
elect not to have a representative present during factory tests conducted
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by Contractor, the Contractor must still conduct such factory tests and
inspections and submit test data and reports.

Data must be reported as taken during testing. Data format must be such
that it can be included in performance test data submitted to the
Contracting Officer.

Furnish the Contracting Officer [two] | copies of all shop and field
test reports (and/or certificate of compliance) and [two]]
additional information copies of these reports, clearly identified as such.

PART 3 EXECUTION
3.1 SITE PREPARATION

Evaluate and ensure site is accessible for the size and weight of planned
equipment and facilities. Coordinate transportation routes to site.

Prepare site and lay down areas in accordance with approved contract
documents.

3.2 WIND TURBINE SYSTEM PREPARATION

Ensure the wind turbine systems, remote work stations, control, power

monitoring equipment, and all ancillary installed equipment are

operational in accordance with this specifications section. All testing,

both on site and at the factory, must be organized and supported by

approved Commissioning plans. Submit a Commissioning Plan and procedures
to the Contracting Officer for approval no later than [20]] business

days after approval of the final design. The plan must state what

equipment configuration will be tested, when it will be tested, which

tests will be run, any special test equipment required, any required

simulation software, and who will conduct and witness the tests as a

minimum. The test procedures must define the operating steps and expected

results to demonstrate compliance with the requirements of this

specifications section. The Commissioning Report must record all test
results and describe nonconformance events and corrective actions.

Ensure that the wind turbine components and associated subsystem must be
tested by the manufacturer before shipment to verify proper assembly and
function of all components/subsystems, and to ensure that the final
assembled unit meets or exceeds the requirements of this specifications
section. Component tests will be performed and/or Manufacturer's Factory
certificates of compliance will be submitted indicating the equipment has
been fully tested and meets the manufacture's standard design
requirements. These tests must include (as a minimum):

a. Full Load Generator Tests - Full load test must be performed using the
full load nameplate rating of the wind turbine generator unit. Full
load testing must validate the vibration, temperature rise, and
voltage and current outputs are within standard manufacturing limits
(and/or meet) the manufacture's specifications.

b. Generator Insulation Tests - Generator insulation resistance and high
potential tests must be performed with an insulation tester. Stator
readings must be taken at the generator circuit breaker/switch. All
results of insulation tests must be recorded. Readings must be within
the standard manufacturing limits specified by the generator
manufacturer.
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c. Gearbox/Transmission Full Load Tests - Full load testing must validate
the vibration, temperature rise, sealing, audible noise, gear tooth
patterns, and lubrication systems are within the limits specified by
the manufacturer. Full load test must be performed using the full
load nameplate rating of the transmission or wind turbine generator
unit (whichever is greater).

All factory component tests described above may be performed at the
manufacturing facility.

3.3 ERECTION

Determine all hoisting and rigging and other installation requirements,
and must make arrangements, if appropriate, for rent or purchase of any of
these special installation tools.

Comply with  ASSP Z359 Fall Protection Code during all construction,
operations, and maintenance actions.

3.4 INSTALLATION

Install, test and commission wind turbine system. Provide detailed
instructions and necessary oversight for installing all wind turbine

system equipment. Notify the [CO][COR] of any errors in installation
ensure that any and all installation errors are corrected in accordance

with the manufacturer's instructions and specifications. Certify that the
wind turbine system and wind turbine equipment are ready to operate. The
Contracting Officer must receive [30]] working days' notice of the
scheduled start up of the wind turbine system, with validation of the

final schedule [21] | days prior to startup.

The scope of the Contractor's installation of the wind energy system must
include, but not be limited to, the following activities:

a. Wind towers installation and setup support, including for hoisting,
rigging, leveling, etc.;

b. Nacelle and rotor installations;
c. Control, monitoring, and terminal cabinet installations; and
d. Wiring connections/hookup.

3.5 SYSTEM INTERFACES

Wind turbine control and monitoring system is not authorized to interface
with installation information network without approved software and
hardware, and either an Authorization to Operate (ATO), Interim ATO
(IATO), or Interim Authorization to Test (IATT). Permanent connection is
not allowed without an Approval to Connect (ATC) or Interim ATC (IATC)
authorization. Comply with IEEE 1547 .

351 Power System Interface
The wind farm generator connections to the site power grid will be field
located as shown in the contract drawings. Validate proper voltage drop

of system after completion of the wind turbine Contractor submittals.
Locate the wind turbine system ground level controls to enable safe manual
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ground level shutdown.
3.5.2 Dispatch Interface

The remote monitoring and control system must be integrated to allow the
[UTILITY][Contractor's][User's] power dispatch, via the master
workstations at the remote facilities, to monitor and control Wind Farm
status and record aggregate power output and wind turbine status from the
Wind Farm system.

3.5.3 Control System Interface

The wind turbine system must be supplied with a standard fiber optic, DSL,
satellite or 56 kbit/s to 115 kbit/s minimum serial interface

communications interface [by others] to link standard wind turbine control
and monitoring functions with the existing remote monitoring/control
system. The wind turbine communications interface will be capable of
driving control signals, from the final locations recommended for the wind
turbines to the remote facility workstations. The communications

interface must include all the standard software drivers, installation and
operation documentation, and programming support necessary to allow easy
integration directly with the [Contractor's][user's] workstations located

at the remote.

3.6 FINISHING, CLEANING, AND PAINTING

All surface finishes, cleaning, and painting must conform with Section

099000 PAINTS AND COATINGS. All exposed surfaces that protect material

must be UV resistant to maintain appearances through the design life of
the system.

3.7 EQUIPMENT IDENTIFICATION
Each piece of equipment must be identified so that it can be easily
correlated with the documentation. The means of identification must be
uniform throughout the system. The identification mark must be
permanently affixed to the part it identifies. This requirement includes
internal wiring, terminal strips, input/output cables and connectors,
input/output modules, power supplies, and other subsystem components and
subassemblies.

3.8 NAMEPLATES
Each major piece of wind turbine system equipment must be furnished with a
permanently attached 316 stainless steel nameplate, which contains a
minimum of the following information:
a. Tag number;
b. Manufacturer name;
c. Model number;
d. Serial number; and
e. Purchase order number.

Each nameplate must be fully visible when the equipment is in operating
condition and consist of a self-adhesive label having |
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[1/4] | in embossed letters. Shipping container must be labeled
with the same data.

3.9 FIELD QUALITY CONTROL
3.9.1 Manufacturer's Field Service

Provide the services of factory trained and approved field service
engineer during system installation, testing, and commissioning.

3.9.2 Start Up Services

Carry out a checklist of startup requirements and conduct a series of

safety tests to ensure proper installation, safe operation, and

performance up to specification. Develop a Commissioning Report detailing
all procedures, testing, and results.

After installation, prepare the new wind turbine systems for final testing

and commissioning. The wind turbine systems must be fully debugged and
operating in accordance with all requirements of this specifications

section. Final start-up services must include, but will not be limited

to, the following:

a. Final functional checks of all installed wind turbine systems,
automated control modes, and associated controls and instrumentation.

b. Final verification and calibration of all wind turbine system control
and instrumentation signals and digital readouts.

c. Final verification of the proper operation of all controlled shutdown
functions and capabilities; and both automatic and ground level
supported operating, monitoring, and related control functions.

d. Alarm systems.
3.9.3 Functional Acceptance Testing

After installation, conduct functional acceptance testing of the equipment
and all accessories furnished to verify their proper performance under
conditions of actual operation. Notify the CO at least [30] |

working days in advance of the tests. Compliance with all requirements of
this specifications section and all applicable standards (as amended) must
be verified by an on-site startup/operational test.

3.94 Operational Testing

Support complete on-line operational testing on site to formally

commission wind turbine operations, validate warranties, perform training,

and initiate maintenance schedules. The wind turbine manufacturer will
support the Installation Contractor who will be responsible for developing

and implementing approved operational test procedures for testing all of

the wind turbine operational and failure/failsafe systems. A certificate
of completion must be provided at the conclusion of system's construction,
installation, and commissioning. Coordinate all formal correspondence

and reporting required for approval of the test plan. Project

implementation must require the installation, testing, and operation of

the wind turbine generating units in parallel with the installation's

[ | kV distribution system. Installation and start-up support service
submittals, test plan documents, and test schedule information must be
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submitted for review and approval.
Perform and submit field data reports for the following:

a. Verification of proper electrical power connection to all wind turbine
system components.

b. Verification of proper termination of all system interconnect wiring
and signal transmitter calibrations.

c. Verification of proper wind turbine system monitoring, controls, and
environmental support system functionality.

d. Functional checks of all analog and digital signals, modems, and data
communications systems associated with the wind turbine system.

e. Verification of wind turbine equipment alignments, torques and
adjustments, and vibration block installations.

f. Functional checks (and correction if necessary) of all lubrication and
cooling system levels and operations, shaft seals, and or other system
fluid leaks.

g. All variations to documentation must be documented and submitted
immediately to the CO and/or the COR.

3.10 COMMISSIONING

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Section 0191 00.15 BUILDING COMMISSIONING is
intended for building systems, however, the basic

requirements are applicable to PV commissioning

processes. Section 0191 00.15  will need to be

tailored for PV systems when compiling project

specifications.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Conduct Commissioning, after the system is installed and is ready for

operation, in accordance with Section 0191 00.15 BUILDING COMMISSIONING,
item (6)renewable energy generation, to verify that the completed and

installed system meets the requirements of IEEE 1547. Tailor for

non-building systems.

3.10.1 Commissioning Agent
Individual qualified in testing protective equipment (e.g., professional

engineer, factory-certified technician, licensed electrician with
experience in testing protective equipment) must perform or directly

supervise commissioning tests. Provide Commissioning Agents Qualifications
3.10.2 Commissioning Plan and Schedule
Develop and implement a commissioning plan and commissioning schedule in
accordance with Section 0191 00.15 BUILDING COMMISSIONING.
3.10.3 Start-up Pre-functional Checklists

Carry out a checklist of startup requirements and conduct a series of
safety tests to ensure proper installation, safe operation, and
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performance conforming to specification.

3.104 Functional Performance Testing
Prepare test procedures and conduct functional performance testing of the
installed system. Test on completion each individual wind turbine
generator and then test on completion the complete wind power system
plant. Test the complete wind power system for a minimum duration of 200
hours, of which 150 hours should be generator time with 85 percent
availability.
Provide testing of the following:
a. Collector System
b. Collector and Substation Equipment
c. Ground Grid

d. Main Power Transformers

e. Circuit Breakers

-

Arrestors

. Switches and Switchgear

= (o]

. Instrument Transformers

. Wind Plant Relays

. Wind Plant Energization

—

k. Turbine Transformer

I. Overhead Collection Circuits

m. Fiber Optics and Secondary Cables
n. Medium Voltage Cable Systems

0. Power Performance

p. Nacelle Anemometer Verification

g. Acoustic Noise

r. SCADA and Controls

(7]

. Back Up/Black Start Generator(s)

—

. Grid Synchronization and Interface

3.10.5 Functional Performance Testing Results
Coordinate, observe and record the results of the functional performance
testing. Coordinate retesting as necessary until satisfactory performance

is verified. Verify the intended operation of individual components and
system interactions under various conditions and modes of operation.
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Document items of non-compliance in materials, installation or operation.
Immediately address observed non-conformance and deficiencies in terms of
notification to responsible parties, and provide recommended actions to
correct deficiencies.

3.10.6 Final Commissioning Report

Prepare and submit final commissioning report. Summarize all of the

tasks, findings, conclusions, and recommendations of the commissioning
process in accordance with IEC 61400-SER . Include the results of all
tests and a listing of the final settings.

3.11 CLOSEOUT ACTIVITIES
3.11.1 Demonstration

Provide hands on demonstration of wind turbine systems and controls as
part of the training session. Minimum demonstration areas must include
pre-startup inspections, system startup, grid connection; operations,
operator initiated shutdown, emergency shutdown, and extreme conditions
procedures.

Demonstrate, upon completion of functional acceptance tests, that all
circuits and devices are in proper operating condition and performing as
intended.

3.11.2 Training

Provide a [1][3][5] day comprehensive training course covering operations
and maintenance, critical spares, and unique tools requirements, with
complete training materials , at construction completion.

Provide recommendations and sources for advanced maintenance personnel
training and certification programs.

3.11.3 Spare Parts

Provide a spare parts list in accordance with the manufacturer's
recommendations that will ensure [95] | percent system availability
for from one year to 2 years of operation for each wind turbine unit,
(according to options awarded). The list must include/identify all
required gaskets, seals, sealing materials required for maintaining the
weather tight integrity of the wind turbine tower and nacelle.

3.11.4 Special Tools and Equipment
Identify special tools and equipment designed specifically for the wind
turbine equipment operation and maintenance. Special tools and devices,
including any metric wrenches or other hand tools that are not standard in
the United States, required for operation and maintenance of the equipment
furnished under this specifications section, must be listed and clearly
identified with the name of the equipment.

3.11.5 Site Restoration

Clean and restore temporary work areas to pre-existing conditions.
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3.11.6 Decommissioning Plan

Provide a decommissioning plan to Contracting Officer for approval.
Decommissioning plan must include actions necessary to restoring site and
access roads to natural conditions and option to evaluate structure and
components for life extension upgrades.

3.11.7 Warranty

Provide system and major component Warranty in accordance with Section
017800 CLOSEOUT SUBMITTALS

3.12 OPERATION
3.12.1 Normal Operations

The wind turbine system must be operating in an automatic, unmanned mode,

unless a failure alarm is detected in the wind farm control system, or

maintenance is being performed on the system. Wind turbine system

controls must be provided to optimize wind turbine system outputs under

normal wind conditions, as described in paragraph, EXISTING CONDITIONS of

this section. Standard wind turbine controls must be designed to keep the

wind generating system operational within its normal operating limits over

the design life of the wind farm system, producing efficient, optimized,

electrical power. Should the wind turbine or its control system

malfunction, the protection system/safety schemes must maintain it in a

non-hazardous condition. Acceptable safety schemes must include braking,

blade pitching, spoilers, and active yawing, as required by the turbine

generator manufacturer. Provide wind turbine Operations Manuals , Alarms
and Alarm Presentation , System Startup, Shutdown, and Emergency Procedures
and Contractor Commands (Control Consoles, Indicating/Control Panels, and
Peripheral Devices)

3.12.2 Pre-Startup Inspections

Pre-startup inspections must be performed prior to initiating wind turbine
system operations. To support automatic operations, the inspections will
only be required following maintenance and/or abnormal shutdowns brought
on by the automatic shutdown features of the controls. Pre-starting
inspection will be performed using manufacturer's instructions and
procedures to ensure that the wind turbine system is ready for on-line
operations. The necessary instructions, procedures, checklists, etc. must
be supplied as part of the documentation submittals as required herein.

3.12.3 Connection to Grid

To connect grid power to the associated wind turbine unit, coordinate with
utility company grid operations to close the wind turbine switchgear
breakers either manually at the site or remotely via the Contractor
stations. Compliance with interconnection agreement requirements is
mandatory.

3.12.4 Initiate Wind Turbine Operations

Once grid power is supplied to the wind turbine, the wind turbine control
system will begin its internal system diagnostics, as necessary, to
prepare the control system for active operations. All faults normally
detected by the control system, or occurring as a result of automatic
shutdown, will have to be manually reset prior to allowing active
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operations. When the fault indications have been reset, the controls will
output a wind turbine "READY" indicator to notify that the wind turbine is
ready to activate soft start operations.

3.125 Normal Operations

Final wind turbine connection to the grid for normal on-line operation

will occur when the he ON-LINE command is initiated, either from the
Contractor's panel or remotely via the serial communications/control

link. Normal operation must include normal pitch, speed, and voltage
controls to automatically optimize output while operating within normal
wind speed parameters. ON-LINE operations will invoke normal operation
where the wind turbines will begin soft start (solid state soft start,

reduced voltage starting, or equal) operations (to reduce the impact of
connecting the wind turbine to the grid) if adequate wind is available.

3.12.6 Normal Shutdown

All Normal shutdowns must result in immediate orderly shutdown, including
a functional disconnect of the wind turbine generator from the grid at the
wind turbine output control (or equal). The wind turbine control system
must remain operational to maintain full control of the wind turbine
shutdown (application of normal braking, required rotor and blade pitch
operations, active yawing, etc.) as necessary to effect safe
(non-damaging) shutdown of the wind turbine unit. Prior to beginning
maintenance operations, shut down the system, applying the parking brake,
open the switchgear breaker supplying the wind turbine system, open the
wind turbine local disconnect breaker, and set the wind turbine operations
switch into the LOCAL mode.

3.12.7 Emergency Shutdown

Emergency shutdown procedures/functions must be included as an integral
part of the wind turbine basic operating capabilities. The emergency
shutdown system must operate to disconnect the wind turbine from the grid
and apply appropriate braking actions, require rotor and blade pitch
operations, active yawing, etc., as necessary to effect safe

(non-damaging) shutdown of the wind turbine unit in emergency, extreme
operating conditions, survival wind speeds or a loss of grid power while
operating. These include, but are not limited to, loss of grid power,

breaker trip, over speed, contractor control, and other anomalies.

Provide Recovery and Restart Procedures

3.12.8 Extreme Operating Conditions

Peak wind speed, high temperature, and earthquakes all constitute extreme
operating conditions, which may exist whether the wind turbine is in
operation or not. The wind turbine system design analysis must consider
the effects of extreme operating conditions; and the resulting design
configuration must include the necessary safety elements to mitigate
damage from the extremes (and still effect safe shutdown). Contractor
inspection and manual reset is expected before any operation following an
extreme event.

3.13 MAINTENANCE
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Contractor to create maintenance schedule and perform system and component
maintenance in accordance with equipment manufacturers' recommendations
and AWEA O&M R Provide a Recommended Multi-Year Operations and
Maintenance (O&M) Requirements Schedule

-- End of Section --
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