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SECTION 01421 ‑ PROJECT CLEARANCE - LEAD-BASED PAINT 








PART  ‑ GENERAL
1.1
RELATED DOCUMENTS:

A.
Drawings and general provisions of  the Contract, including General and Supplementary Conditions and other Division ‑ 1 Specification Sections, apply to work of this section.

1.
Visual Inspection:  Required as a prerequisite of sampling is set forth in Section 01715 Project Decontamination.

1.2
 DESCRIPTION OF THE WORK

A.
Not in Contract Sum:  This section describes work being performed by the Owner's Project Monitor.  This work is not in the Contract Sum.

B.
This section sets forth required surface lead dust concentration in the work area and describes testing procedures the Owner will use to measure these levels.    

C.
Soil Testing:  This section sets forth required soil lead content measurements conducted on exterior abatement projects which will be used to:

1.
Support pre-and post-abatement comparisons, and

2.
Determine if statistically significant changes in soil lead content exist following completion of abatement.

1.3
ANALYTICAL METHODS:
A.
Atomic Absorption Spectroscopy or Inductively Coupled Plasma Emission Spectroscopy will be used for analysis of:  

1.
Surface lead dust wipe samples

2.
Air Samples

3.
Soil Samples
1.4
VISUAL INSPECTION:

A.
Work of this section will not begin until the visual inspection described in section 01715 Project Decontamination has been completed and certified by the project monitor.







1.5
CLEARANCE CRITERIA:
A.
On-site Paint Removal:  Clearance will be conducted on three surfaces in each room or area.  One each from the floor, window sill and window trough.

B.
Off-site Paint Removal:  Substrate Removal, Enclosure Projects:.  Clearance will be conducted on one surface per room or area, equally divided among floors, window sills and window troughs.

C.
Wipe Sampling Clearance:  Decontamination is complete when every sample is at or below the following levels.  If clearance levels are not satisfactory, the decontamination is incomplete and recleaning per Section 01715 - Project Decontamination is required at no additional cost to the Owner.

1.
Floors:

100 micrograms per square foot.

2.
Window Sills:

500 micrograms per square foot.

3.
Window Troughs:
800 micrograms per square foot.

4.
Exterior:

800 micrograms per square foot

D.
Soil Sampling Clearance:  Remediation is complete when every sample is at or below the following levels.  If clearance levels are not satisfactory, the remediation is incomplete and additional remediation per section 02066 is required at no additional cost to the owner.

1. 
Soil:


400 parts per million

1.6.
SCHEDULE OF SAMPLES:  At the completion of hazard reduction the following samples will be collected.




	BUILDING
	UNIT/

APARTMENT
	FLOOR 

LEVEL

LOCATION
	ROOM/AREA

DESIGNATION
	SURFACE
	NUMBER OF SAMPLES

	SEVEN
	7-20
	GROUND
	KITCHEN
	FLOOR
	     ONE

	SEVEN
	7-20
	GROUND
	KITCHEN
	WINDOW

TROUGH
	    ONE

	SEVEN
	7-20
	GROUND
	KITCHEN
	WINDOW

TROUGH
	    ONE

	EIGHT
	8-10
	SECOND
	BATHROOM
	FLOOR
	    ONE

	EIGHT
	8-10
	SECOND
	BEDROOM #1


	WINDOW

TROUGH
	    ONE

	EIGHT
	8-10
	SECOND
	BEDROOM #2
	WINDOW

SILL
	    ONE

	EIGHT
	8-10
	EXTERIOR
	PORCH
	FLOOR
	    ONE

	EIGHT
	8-10
	    N/A
	EXTERIOR OF BUILDING
	SOIL          
	     ONE   COMPOSITE




PART 2 - PRODUCT (NOT APPLICABLE)
PART 3 - EXECUTION (NOT APPLICABLE)

END OF SECTION ‑ 01421

�THIS SECTION IS INTENDED TO SET FORTH CONTRACTOR RELEASE CRITERIA FOR HAZARD  REDUCTION PROJECTS INVOLVING REMOVAL OF LEAD-BASED PAINT, REMOVAL OF LEAD-BASED PAINTED SUBSTRATES, ENCLOSURE, ENCAPSULATION,  SOIL REMEDIATION AND AT COMPLETION OF CLEANING AND DECONTAMINATION PROJECTS.


 


�SECTION 01715 PROJECT DECONTAMINATION MUST BE CLOSELY COORDINATED WITH THIS SECTION.  THIS SECTION ONLY PROVIDES INFORMATION ON THE ANALYTICAL PROCEDURES TO BE USED FOR PROJECT CLOSEOUT.  OTHER PROCEDURES AND REQUIREMENTS CAN BE FOUND IN SECTION 01715


 


�AT COMPLETION OF HAZARD REDUCTION ACTIVITIES AND FOLLOWING A SATISFACTORY VISUAL INSPECTION OF THE WORK AREA, THREE LEAD DUST SAMPLES ARE TYPICALLY OBTAINED IN THE ROOM WHERE THE ACTIVITY TOOK PLACE.  ONE EACH FROM THE FLOOR, WINDOW SILL AND WINDOW TROUGH.   ON EXTERIOR ABATEMENTS ONE SAMPLE FOR EACH CONTIGUOUS AREA IS SUFFICIENT.


 


�THE LEVELS SPECIFIED MAY BE REVISED AS GUIDANCE DOCUMENTS AND REGULATIONS ARE FINALIZED.  CONSULT WITH MOST CURRENT PUBLISHED DOCUMENTS WHEN EDITING THIS SECTION.  CLEARANCE LEVELS FOR FLOORS, WINDOW SILLS, WINDOW THROUGHS AND EXTERIOR SURFACES ARE FROM HUD GUIDANCE DOCUMENTS.  SOIL CLEARANCE  IS A "SCREENING LEVEL" FROM CURRENT EPA GUIDANCE DOCUMENTS.


 


�EDIT THE FOLLOWING TO MEET SPECIFIC PROJECT REQUIREMENTS


 


�FOLLOWING IS A SAMPLE SCHEDULE  ON A PROJECT THAT INCLUDED ON-SITE AND OFF-SITE PAINT REMOVAL.  THE AREAS INDICATED SHOULD BE SHOWN ON THE DRAWINGS.  EDIT TO MEET SPECIFIC  PROJECT REQUIREMENTS.  CONSIDER  DELETING  THE FOLLOWING IF ONLY ONE HAZARD REDUCTION TECHNIQUE IS USED OR IF THE SAMPLE PARAGRAPHS ABOVE DESCRIBE THE CLEARANCE CRITERIA SUFFICIENTLY.


 


�CONSIDER OBTAINING ADDITIONAL WIPE SAMPLES FOR LARGER AREAS, EDIT TO MEET PROJECT SPECIFICS.  THE AREA SAMPLED MUST BE MEASURED ACCURATELY AND MAY RANGE FROM 0.1 to 2 SQUARE FEET.
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