

**DEPARTMENT OF VETERANS AFFAIRS
VHA MASTER SPECIFICATIONS**

**TABLE OF CONTENTS
Section 00 01 10**

SECTION NO	DIVISION AND SECTION TITLES	DATE
	DIVISION 00 - SPECIAL SECTIONS	
00 01 15	List of Drawing Sheets	05-20
00 11 21	Request for Proposal to Design Build	09-21
	DIVISION 01 - GENERAL REQUIREMENTS	
01 00 00	General Requirements	11-21
01 32 16.01	Architectural and Engineering CPM Schedules	03-20
01 32 16.13	Network Analysis Schedules - Major Construction Project Design-Bid-Build	05-22
01 32 16.15	Project Schedules (Small Projects - Design/Bid/Build	11-21
01 32 16.16	Network Analysis Schedules (Design-Build Only)	05-22
01 32 16.17	Network Analysis Schedules - Major Design/Build Projects	06-19
01 33 23	Shop Drawings, Product Data, and Samples	02-23
01 35 26	Safety Requirements	10-22
01 42 19	Reference Standards	11-20
01 45 00	Quality Control	02-21
01 45 29	Testing Laboratory Services	11-18
01 45 35	Special Inspections	06-21
01 57 19	Temporary Environmental Controls	01-21
01 58 16	Temporary Interior Signage	07-15
01 74 19	Construction Waste Management	04-22
01 81 13	Sustainable Construction Requirements	10-17
01 81 13.02	Sustainability Certification Requirements - LEED V4 BD+C: New Construction and Major Renovation	04-23
01 81 13.03	Sustainability Certification Requirements - LEED V4 BD+C: Healthcare	04-23
01 81 13.12	Sustainability Certification Requirements - LEED V4.1 BD+C: New Construction and Major Renovation	04-23
01 81 13.13	Sustainability Certification Requirements - LEED V4.1: Healthcare	04-23
01 81 13.14	Sustainability Certification Requirements - LEED V4.1 BD+C: Data Centers	04-23
01 81 13.15	Sustainability Certification Requirements - LEED V4.1 BD+C: Warehouses and Distribution Centers	04-23
01 81 13.21	Sustainability Certification Requirements - GREEN GLOBES	01-21
01 91 00	General Commissioning Requirements	04-22
01 91 00.01	DVA/USACE Projects General Commissioning Requirements	08-19
	DIVISION 02 - EXISTING CONDITIONS	
02 21 13	Site Surveys	01-21

SECTION NO	DIVISION AND SECTION TITLES	DATE
02 41 00	Demolition	08-17
02 65 00	Underground Storage Tank Removal	01-21
02 82 11	Traditional Asbestos Abatement	01-21
02 82 13.13	Glovebag Asbestos Abatement	01-21
02 82 13.19	Asbestos Floor Tile and Mastic Abatement	01-21
02 82 13.21	Asbestos Roofing Abatement	01-21
02 82 13.31	Asbestos Transite Abatement	01-21
02 82 13.41	Asbestos Abatement for Total Demolition Project	01-21
02 83 33.13	Lead-Based Paint Removal and Disposal	01-21
	DIVISION 03 - CONCRETE	
03 23 00	Stressing Tendons	01-21
03 30 00	Cast-in-Place Concrete	01-21
03 30 53	(Short-Form) Cast-in-Place Concrete	01-21
03 37 13	Shotcrete	01-21
03 41 13	Precast Concrete Hollow Core Planks	01-21
03 41 33	Precast Structural Pretensioned Concrete	01-21
03 45 00	Precast Architectural Concrete	01-21
03 51 13	Cementitious Wood Fiber Decks	01-21
03 51 16	Gypsum Concrete Roof Decks	01-21
03 52 00	Lightweight Concrete Roof Insulation	01-21
03 55 11	Gypsum Concrete Floor Decks	01-21
	DIVISION 04 - MASONRY	
04 01 00	Maintenance of Masonry	01-21
04 05 13	Masonry Mortaring	10-17
04 05 16	Masonry Grouting	01-21
04 20 00	Unit Masonry	08-17
04 72 00	Cast Stone Masonry	01-21
	DIVISION 05 - METALS	
05 12 00	Structural Steel Framing	11-18
05 21 00	Steel Joist Framing	11-18
05 31 00	Steel Decking	01-21
05 36 00	Composite Metal Decking	01-21
05 40 00	Cold-Formed Metal Framing	01-21
05 50 00	Metal Fabrications	08-18
05 51 00	Metal Stairs	01-21
	DIVISION 06 - WOOD, PLASTICS AND COMPOSITES	
06 10 00	Rough Carpentry	10-17
06 16 63	Cementitious Sheathing	01-21
06 20 00	Finish Carpentry	01-21
	DIVISION 07 - THERMAL AND MOISTURE PROTECTION	
07 01 50.19	Preparation for Re-Roofing	01-21

SECTION NO	DIVISION AND SECTION TITLES	DATE
07 08 00	Facility Exterior Closure Commissioning	01-21
07 08 00.01	DVA/USACE Projects Facility Exterior Closure Commissioning	08-19
07 11 13	Bituminous Dampproofing	01-21
07 12 00	Built-Up Bituminous Waterproofing	01-21
07 13 00	Sheet Waterproofing	01-21
07 13 52	Modified Bituminous Sheet Waterproofing	01-21
07 14 21	Latex Mastic Deck Covering	01-21
07 18 13	Pedestrian Traffic Coatings	01-21
07 21 13	Thermal Insulation	01-21
07 21 23	Loose-Fill Insulation	01-21
07 22 00	Roof and Deck Insulation	01-21
07 24 00	Exterior Insulation and Finish Systems	01-21
07 27 26	Fluid-Applied Membrane Air Barrier, Vapor Permeable	01-21
07 27 27	Fluid-Applied Membrane Air Barrier, Vapor Retarding	01-21
07 31 13	Asphalt Shingles	02-21
07 31 26	Slate Shingles	01-21
07 31 29.13	Wood Shingles	01-21
07 32 13	Clay Roof Tiles	01-21
07 40 00	Roofing and Siding Panels	01-21
07 51 00	Built-Up Bituminous Roofing	12-21
07 51 13.11	Hot-Applied Built-Up Asphalt Roofing	12-21
07 51 13.13	Cold-Applied Built-Up Asphalt Roofing	12-21
07 52 16.11	Cold Adhesive Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing	12-21
07 52 16.12	Hot-Mopped Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing	12-21
07 53 23	Ethylene-Propylene-Diene-Monomer Roofing	01-21
07 54 16	Ethylene Interpolymer (KEE) Roofing	01-21
07 54 19	Polyvinyl-Chloride (PVC) Roofing	12-18
07 54 23	Thermoplastic Polyolefin (TPO) Roofing	01-21
07 56 00	Fluid-Applied Roofing	01-21
07 57 13	Sprayed Polyurethane Foam Roofing	12-21
07 60 00	Flashing and Sheet Metal	01-21
07 61 16	Batten Seam Copper Roofing	01-21
07 71 00	Roof Specialties	01-21
07 72 00	Roof Accessories	01-21
07 81 00	Applied Fireproofing	07-23
07 84 00	Firestopping	01-21
07 92 00	Joint Sealants	04-22
07 95 13	Expansion Joint Cover Assemblies	01-21
	DIVISION 08 - OPENINGS	
08 11 13	Hollow Metal Doors and Frames	01-21
08 11 73	Sliding Metal Fire Doors	01-21
08 14 00	Interior Wood Doors	01-21
08 17 10	Integrated Door Assemblies	01-21
08 31 13	Access Doors and Frames	04-22
08 32 13	ICU Sliding Glass Doors	01-21
08 33 00	Coiling Doors and Grilles	01-21

SECTION NO	DIVISION AND SECTION TITLES	DATE
08 33 13	Coiling Counter Doors	01-21
08 34 53	Security Doors and Frames	01-21
08 34 59	Vault Doors and Day Gates	01-21
08 35 13.13	Accordion Folding Doors	01-21
08 36 13	Sectional Doors	01-21
08 38 16	Flexible Traffic Doors	01-21
08 41 13	Aluminum-Framed Entrances and Storefronts	01-21
08 42 33	Revolving Door Entrances	01-21
08 44 13	Glazed Aluminum Curtain Walls	04-20
08 51 13	Aluminum Windows	01-21
08 51 13.11	Side-Hinged Aluminum Windows	01-21
08 51 23	Steel Windows	01-21
08 51 69.11	Aluminum Storm Windows	01-21
08 56 19	Pass Windows	01-21
08 56 53	Blast Resistant Windows	01-21
08 56 59	Service and Teller Window Units	01-21
08 56 66	Detention Window Screens	01-21
08 63 00	Metal-Framed Skylights	01-21
08 71 00	Door Hardware	05-22
08 71 13	Automatic Door Operators	01-21
08 71 13.11	Low Energy Power Assist Door Operators	01-21
08 80 00	Glazing	01-21
08 90 00	Louvers and Vents	01-21
	DIVISION 09 - FINISHES	
09 05 16	Subsurface Preparation for Floor Finishes	01-21
09 06 00	Schedule for Finishes	01-21
09 22 16	Non-Structural Metal Framing	06-18
09 23 00	Gypsum Plastering	01-21
09 24 00	Portland Cement Plastering	01-21
09 26 00	Veneer Plastering	01-21
09 29 00	Gypsum Board	04-20
09 30 13	Ceramic/Porcelain Tiling	01-21
09 51 00	Acoustical Ceilings	12-18
09 54 23	Linear Metal Ceilings	01-21
09 63 13	Brick Flooring	01-21
09 63 40	Stone Flooring	01-21
09 65 13	Resilient Base and Accessories	01-21
09 65 16	Resilient Sheet Flooring	06-22
09 65 19	Resilient Tile Flooring	05-18
09 66 13	Portland Cement Terrazzo Flooring	01-21
09 66 16	Terrazzo Floor Tile	01-21
09 67 23.20	Resinous Epoxy Base With Vinyl Chip Broadcast (RES 2)	12-21
09 67 23.30	Resinous (Epoxy Resin Composition) Mortar Flooring (RES-3)	01-21
09.67.23.40	Resinous Poured In Place Resilient Flooring (RES-4)	01-21
09 67 23.50	Resinous Terrazzo Flooring (RES-5)	01-21
09 67 23.60	Resinous Urethane and Epoxy Mortar Flooring (RES-6A and RES 6B)	01-21
09 68 00	Carpeting	01-21

SECTION NO	DIVISION AND SECTION TITLES	DATE
09 68 21	Athletic Carpeting	01-21
09 69 00	Access Flooring	01-21
09 72 16	Vinyl-Coated Fabric Wall Covering	01-21
09 72 31	Polypropylene Fabric Wall Covering	01-21
09 78 23	Phenolic Interior Wall Paneling	01-21
09 84 33	Sound-Absorbing Wall Units	01-21
09 91 00	Painting	01-21
09 94 19	Multicolor Interior Finishing	01-21
09 96 59	Resinous Specialty Glazed Coating Systems for Walls, Ceilings, Wallboard, and Block CMU (RES-W1, RES-W2)	01-21
	DIVISION 10 - SPECIALTIES	
10 11 13	Chalkboards and Markerboards	01-21
10 11 23	Tackboards	01-21
10 11 33	Glassboards (Magnetic & Non-Magnetic)	01-21
10 13 00	Directories	01-21
10 14 00	Signage	01-21
10 21 13	Toilet Compartments	01-21
10 21 16	Shower and Dressing Compartments	01-21
10 21 23	Cubicle Curtain Tracks	01-21
10 22 13	Wire Mesh Partitions	01-21
10 22 19	Demountable Partitions	01-21
10 22 26.13	Accordion Folding Partitions	01-21
10 25 13	Patient Bed Service Walls	05-23
10 26 00	Wall and Door Protection	01-21
10 28 00	Toilet, Bath, and Laundry Accessories	01-21
10 44 13	Fire Extinguisher Cabinets	08-18
10 75 00	Flagpoles	01-21
	DIVISION 11 - EQUIPMENT	
11 05 12	General Motor Requirements for Equipment	01-21
11 12 00	Parking Control Equipment	01-21
11 17 36	Package Transfer Units	01-21
11 26 00	Unit Kitchens	01-21
11 40 11	Custom Fabricated Food Service Equipment	01-21
11 40 21	Food Service Equipment-Utility Distribution System	01-21
11 41 00	Food Storage Equipment	01-21
11 41 21	Walk-In Coolers and Freezers	01-21
11 44 00	Food Cooking Equipment	01-21
11 48 00	Cleaning and Disposal Equipment	01-21
11 53 13	Laboratory Fume Hoods	01-21
11 53 23	Laboratory Refrigerators	01-21
11 53 53	Biological Safety Cabinets Laminar Airflow Stations	01-21
11 53 61	Custom Fabricated Laboratory Equipment	01-21
11 53 71	Solution Warming Cabinets	01-21
11 71 01	Medical Washing and Sterilizing Equipment	01-21
11 71 02	Laboratory Washing and Sterilizing Equipment	01-21
11 73 00	Ceiling Mounted Patient Lift System	08-20
11 78 00	Mortuary Equipment	01-21

SECTION NO	DIVISION AND SECTION TITLES	DATE
11 78 13	Mortuary Refrigerators	01-21
11 79 13	Hydrotherapy Equipment	01-21
11 82 19	Packaged Incinerators	01-21
	DIVISION 12 - FURNISHINGS	
12 22 16	Draperies Track and Accessories	01-21
12 24 00	Window Shades	08-17
12 24 21	Lightproof Shades	01-21
12 31 00	Manufactured Metal Casework	01-21
12 32 00	Manufactured Wood Casework	01-21
12 34 00	Manufactured Plastic Casework	01-21
12 35 70.21	Medication Cabinet	01-21
12 36 00	Countertops	12-18
12 56 70.11	Suspended Table	01-21
	DIVISION 13 - SPECIAL CONSTRUCTION	
13 05 41	Seismic Restraint Requirements for Non-Structural Components	01-21
13 17 23	Therapeutic Pools	01-21
13 17 23.11	Therapeutic Pool Accessories	01-21
13 19 13	Kennel Enclosures and Gates	01-21
13 21 29	Constant Temperature Rooms	01-21
13 21 49	Audiology Booth	01-21
13 34 19	Metal Building Systems	01-21
13 49 00	Radiation Protection	01-21
	DIVISION 14- CONVEYING EQUIPEMENT	
14 12 11	Traction and Winding Drum Dumbwaiter	11-20
14 21 00	New Traction Elevator	08-20
14 21 10	Modernization of Traction Elevator	08-20
14 21 11	Traction Cartlift	03-20
14 24 00	New Hydraulic Elevator	08-20
14 24 10	Modernization of Hydraulic Elevator	08-20
14 24 11	Hydraulic Cartlift	03-20
14 24 24	Renovation Hydraulic Elevator (Custom Written by VACO)	
14 26 26	Renovation Traction Elevator (Custom Written by VACO)	
14 91 33	Gravity Soiled Linen Chutes	08-20
14 91 82	Gravity Trash Chutes	03-20
	DIVISION 21- FIRE SUPPRESSION	
21 08 00	Commissioning of Fire Suppression System	11-16
21 08 00.01	DVA/USACE Projects Commissioning of Fire Suppression Systems	08-19
21 12 00	Manual Dry Standpipe Systems	06-15
21 13 13	Wet-Pipe Sprinkler Systems	06-15
21 13 16	Dry-Pipe Sprinkler Systems	01-15
21-22-00	Clean Agent Fire Suppression Systems	05-15

SECTION NO	DIVISION AND SECTION TITLES	DATE
21-30-13	Electric-Driven, Fire Pumps	05-15
21-30-16	Diesel-Driven, Fire Pumps	05-15
	DIVISION 22 - PLUMBING	
22 05 11	Common Work Results for Plumbing	01-23
22 05 12	General Motor Requirements for Plumbing Equipment	09-20
22 05 19	Meters and Gages for Plumbing Piping	09-20
22 05 23	General-Duty Valves for Plumbing Piping	09-20
22 05 33	Heat Tracing for Plumbing Piping	09-20
22 07 11	Plumbing Insulation	09-19
22 08 00	Commissioning of Plumbing Systems	11-16
22 08 00.01	DVA/USACE Projects Commissioning of Plumbing Systems	08-19
22 11 00	Facility Water Distribution	05-21
22 11 23	Domestic Water Pumps	09-15
22 12 16	Facility Elevated, Potable-Water Storage Tanks	09-15
22 13 00	Facility Sanitary and Vent Piping	09-20
22 13 23	Sanitary Waste Interceptors	09-20
22 13 29	Sanitary Sewerage Pumps	09-20
22 13 29.13	Wet-Pit Mounted, Vertical Sewerage Pumps	09-20
22 13 33	Packaged, Submersible Sewerage Pump Units	09-20
22 14 00	Facility Storm Drainage	09-15
22 14 29	Sump Pumps	09-15
22 14 33	Packaged, Pedestal Drainage Pump Units	09-15
22 14 36	Packaged, Submersible, Drainage Pump Units	09-15
22 15 00	General Service Compressed-Air Systems	09-20
22 31 11	Water Softeners	09-15
22 33 00	Electric Domestic Water Heaters	09-20
22 34 00	Fuel-Fired Domestic Water Heaters	09-20
22 35 00	Domestic Water Heat Exchangers	09-20
22 40 00	Plumbing Fixtures	12-22
22 42 26	Commercial Disposers	09-15
22 61 13.74	Dental Compressed-Air Piping	05-23
22 61 19.74	Dental Compressed-Air Equipment	09-20
22 62 00	Vacuum Systems for Laboratory and Healthcare Facilities	05-23
22 62 19.74	Dental Vacuum and Evacuation Equipment	09-15
22 63 00	Gas Systems for Laboratory and Healthcare Facilities	05-23
22 66 00	Chemical-Waste Systems for Laboratory and Healthcare Facilities	09-20
22 67 19.16	Reverse-Osmosis Water Equipment	09-15
22 67 21	Water Dealkalizing System	09-15
	DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING (HVAC)	
23 05 10	Common Work Results for Boiler Plant and Steam Generation	04-23
23 05 11	Common Work Results for HVAC	03-23
23 05 12	General Motor Requirements for HVAC and Steam Generation Equipment	03-23

SECTION NO	DIVISION AND SECTION TITLES	DATE
23 05 41	Noise and Vibration Control for HVAC Piping and Equipment	03-23
23 05 51	Noise and Vibration Control for Boiler Plant	03-22
23 05 93	Testing, Adjusting, and Balancing for HVAC	03-23
23 05 93.01	DVA/USACE Projects Testing, Adjusting, and Balancing for HVAC	11-21
23 07 11	HVAC and Boiler Plant Insulation	02-20
23 08 00	Commissioning of HVAC Systems	03-23
23 08 00.01	DVA/USACE Projects Commissioning of HVAC Systems	08-19
23 08 11	Demonstrations and Tests for Boiler Plant	04-20
23 09 11	Instrumentation and Control for Boiler Plant	04-23
23 09 23	Direct-Digital Control System for HVAC	03-23
23 10 00	Facility Fuel Systems	04-20
23 11 23	Facility Natural-Gas Piping	04-20
23 21 11	Boiler Plant Piping Systems	08-23
23 21 13	Hydronic Piping	03-23
23 21 23	Hydronic Pumps	03-23
23 22 13	Steam and Condensate Heating Piping	08-23
23 22 23	Steam Condensate Pumps	04-20
23 23 00	Refrigerant Piping	03-23
23 25 00	HVAC Water Treatment	03-23
23 31 00	HVAC Ducts and Casings	03-23
23 34 00	HVAC Fans	03-23
23 36 00	Air Terminal Units	03-23
23 37 00	Air Outlets and Inlets	03-23
23 38 13	Commercial-Kitchen Hoods	03-23
23 40 00	HVAC Air Cleaning Devices	03-23
23 50 11	Boiler Plant Mechanical Equipment	03-22
23 51 00	Breechings, Chimneys, and Stacks	04-20
23 52 25	Low-Pressure Water Heating Boilers	11-21
23 52 28	Low-Pressure Steam Boilers	03-23
23 52 33	Water Tube Boilers	05-23
23 52 39	Fire Tube Boilers	03-23
23 56 00	Solar Energy Heating System	03-23
23 57 33	Geothermal Energy - Direct Use	03-23
23 64 00	Packaged Water Chillers	03-23
23 65 00	Cooling Towers	03-23
23 72 00	Air-to-Air Energy Recovery Equipment	03-23
23 73 00	Indoor Central-Station Air-Handling Units	03-23
23 74 13	Packaged, Outdoor, Central-Station Air-Handling Units	03-23
23 81 00	Decentralized Unitary HVAC Equipment	03-23
23 81 23	Computer-Room Air-Conditioners	03-23
23 81 43	Air-Source Unitary Heat Pumps	03-23
23 81 46	Water-Source Unitary Heat Pumps	03-23
23 81 49	Ground-Source Heat Pump	03-23
23 82 00	Convection Heating and Cooling Units	03-23
23 82 16	Air Coils	03-23
23 84 00	Humidity Control Equipment	03-23

SECTION NO	DIVISION AND SECTION TITLES	DATE
	DIVISION 25 - INTEGRATED AUTOMATION	
25 10 10	Advanced Utility Metering System	02-10
	DIVISION 26 - ELECTRICAL	
26 05 11	Requirements for Electrical Installations	11-22
26 05 13	Medium-Voltage Cables	11-22
26 05 19	Low-Voltage Electrical Power Conductors and Cables	11-22
26 05 26	Grounding and Bonding for Electrical Systems	11-22
26 05 33	Raceway and Boxes for Electrical Systems	11-22
26 05 36	Wireways for Radiology Equipment	11-22
26 05 39	Underfloor Raceways for Electrical Systems	11-22
26 05 41	Underground Electrical Construction	11-22
26 05 73	Overcurrent Protective Device Coordination Study	11-22
26 08 00	Commissioning of Electrical Systems	11-22
26 08 00.01	DVA/USACE Projects Commissioning of Electrical Systems	08-19
26 09 23	Lighting Controls	11-22
26 11 16	Secondary Unit Substations	11-22
26 12 19	Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers	11-22
26 13 13	Medium-Voltage Circuit Breaker Switchgear	11-22
26 13 16	Medium-Voltage Fusible Interrupter Switches	11-22
26 20 11	Isolated Power Systems	11-22
26 22 00	Low-Voltage Transformers	11-22
26 23 00	Low-Voltage Switchgear	11-22
26 23 13	Generator Paralleling Controls	11-22
26 24 13	Distribution Switchboards	11-22
26 24 16	Panelboards	11-22
26 24 19	Motor Control Centers	11-22
26 25 11	Busways	11-22
26 26 00	Power Distribution Units for Static Uninterruptible Power Systems	11-22
26 27 26	Wiring Devices	11-22
26 29 11	Motor Controllers	11-22
26 29 21	Enclosed Switches and Circuit Breakers	11-22
26 32 13	Engine Generators	11-22
26 33 53	Static Uninterruptible Power Supply	11-22
26 35 26	Harmonic Filters	11-22
26 36 23	Automatic Transfer Switches	11-22
26 41 00	Facility Lightning Protection	11-22
26 42 00	Cathodic Protection	11-22
26 43 13	Surge Protective Devices	11-22
26 51 00	Interior Lighting	11-22
26 55 71	Medical and Surgical Lighting Fixtures	11-22
26 56 00	Exterior Lighting	11-22
	DIVISION 27 - COMMUNICATIONS	
27 05 11	Requirements for Communications Installations	09-19
27 05 26	Grounding and Bonding for Communications Systems	06-15
27 05 33	Raceways and Boxes for Communications Systems	10-18

SECTION NO	DIVISION AND SECTION TITLES	DATE
27 05 61	Leased Space, Communication Equipment and Systems	06-15
27 08 00	Commissioning of Communications Systems	11-16
27 08 00.01	DVA/USACE Projects Commissioning of Communications Systems	08-19
27 10 00	Control, Communication and Signal Wiring	06-15
27 11 00	Telecommunications Room Fittings	06-15
27 15 00	Communications Structured Cabling	01-16
27 31 00	Voice Communications Switching and Routing Equipment	06-15
27 31 31	Voice Communications Switching and Routing Equipment - Extension	06-15
27 32 41	Two-Way Radio Equipment and Systems	10-18
27 41 31	Master Antenna Television Equipment and Systems	06-15
27 51 16	Public Address and Mass Notification Systems	11-22
27 51 23	Intercommunications and Program Systems	06-15
27 52 23	Nurse Call and Code Blue Systems	10-18
27 52 41	Miscellaneous Medical Systems	06-15
27 53 19	Distributed Radio Antenna (Within Building) Equipment and System	10-18
	DIVISION 28 - ELECTRONIC SAFETY AND SECURITY	
28 05 00	Common Work Results for Electronic Safety and Security	04-18
28 05 13	Conductors and Cables for Electronic Safety and Security	10-18
28 05 26	Grounding and Bonding for Electronic Safety and Security	09-11
28 05 28.33	Conduits and Backboxes for Electronic Safety and Security	09-11
28 08 00	Commissioning of Electronic Safety and Security Systems	11-16
28 08 00.01	DVA/USACE Projects Commissioning of Electronic Safety and Security Systems	08-19
28 13 00	Physical Access Control System	10-11
28 13 16	Physical Access Control System and Database Management	09-11
28 13 53	Security Access Detection	09-11
28 16 00	Intrusion Detection System	10-11
28 23 00	Video Surveillance	09-11
28 26 00	Electronic Personal Protection System	09-11
28 31 00	Fire Detection and Alarm	10-11
28 52 31	Emergency Call System	06-15
	DIVISION 31 - EARTHWORK	
31 20 00	Earthwork	08-23
31 20 11	Earthwork (Short Form)	10-12
31 23 19	Dewatering	10-12
31 23 23.33	Flowable Fill	10-12
31 32 23	Pressure Grouting Soil Stabilization	10-12
31 62 00	Driven Piles	10-12
31 63 16	Auger Cast Grout Piles	10-12
31 63 26	Drilled Caissons	10-12

SECTION NO	DIVISION AND SECTION TITLES	DATE
	DIVISION 32 - EXTERIOR IMPROVEMENTS	
32 05 23	Cement and Concrete for Exterior Improvements	08-16
32 12 16	Asphalt Paving	09-15
32 14 16	Brick Unit Paving	08-16
32 17 23	Pavement Markings	08-16
32 31 13	Chain Link Fences and Gates	06-18
32 31 40	High Security Fences and Gates	08-16
32 84 00	Planting Irrigation	08-16
32 90 00	Planting	08-16
	DIVISION 33 - UTILITIES	
33 08 00	Commissioning of Site Utility Systems	11-16
33 08 00.01	DVA/USACE Projects Commissioning of Site Utility Systems	08-19
33 10 00	Water Utilities	03-17
33 30 00	Sanitary Sewer Utilities	06-13
33 40 00	Storm Sewer Utilities	12-17
33 46 13	Foundation Drainage	10-11
33 51 00	Natural-Gas Distribution	10-11
33 63 00	Steam Energy Distribution	09-17
	DIVISION 34 - TRANSPORTATION	
34 71 13	Passive Vehicle Barriers	04-18
34 75 13.13	Active Vehicle Barriers	08-16
	DIVISION 48 - Electrical Power Generation	
48 14 00	Solar Energy Electrical Power Generation System	07-23
48 15 00	Wind Energy Electrical Power Generation System	07-23